

PS&E JOB NO : 14A028 REVISION NO :  
 CONTRACT NO : 008773 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL4621  
 HWY : SR 005,529  
 TITLE : I-5  
 UNION, STEAMBOAT & EBEBY SLOUGH BR  
 SPECIAL BRIDGE REPAIR  
 14A028  
 PROJECT : CBI-0054(286)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 3 2015  
 AWARDED ON : Jun 12 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600 BELLEVUE WA 980067303 CONTRACTOR NUMBER : 100486	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	299,100.00	22.26 %	365,692.42	66,592.42	550,000.00	83.88 %	600,000.00	100.60 %
2	REMOVING PAINT LINE 18210.0000	L.F.	0.4000 7,284.00	5.00 %	0.4200 7,648.20	5.00 %	1.0000 18,210.00	150.00 %	0.4000 7,284.00	0.00 %
3	REMOVING PLASTIC LINE 23780.0000	L.F.	0.5000 11,890.00	58.00 %	0.7900 18,786.20	6,896.20	2.0000 47,560.00	300.00 %	0.7500 17,835.00	50.00 %
4	REMOVING PLASTIC TRAFFIC MARKING 18.0000	EACH	30.0000 540.00	340.00 %	132.0000 2,376.00	1,836.00	105.0000 1,890.00	250.00 %	125.0000 2,250.00	316.67 %
5	REMOVING RAISED PAVEMENT MARKER 8.8000	HUND	100.0000 880.00	163.00 %	263.0000 2,314.40	1,434.40	175.0000 1,540.00	75.00 %	250.0000 2,200.00	150.00 %
STRUCTURE										
6	EXPANSION JOINT MODIFICATION BR. NO. 5/647E - COMP. SEAL L.S.		202,000.00	-0.99 %	200,000.00	-2,000.00	82,000.00	-59.41 %	403,500.00	99.75 %
7	EXPANSION JOINT MODIFICATION BR. NO. 5/647W - COMP. SEAL L.S.		202,000.00	-0.99 %	200,000.00	-2,000.00	82,000.00	-59.41 %	404,135.00	100.07 %
8	EXPANSION JOINT MODIFICATION BR. NO. 5/648E - STRIP SEAL L.S.		86,000.00	97.67 %	170,000.00	84,000.00	56,000.00	-34.88 %	250,000.00	164,000.00
9	EXPANSION JOINT MODIFICATION BR. NO. 5/648W - STRIP SEAL L.S.		88,000.00	81.82 %	160,000.00	72,000.00	56,000.00	-36.36 %	250,000.00	162,000.00
10	EXPANSION JOINT MODIFICATION BR. NO. 5/650E - COMP. SEAL L.S.		233,000.00	-19.74 %	187,000.00	-46,000.00	107,000.00	-54.08 %	500,000.00	114.59 %

PS&E JOB NO : 14A028 REVISION NO :  
 CONTRACT NO : 008773 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL4621  
 HWY : SR 005,529  
 TITLE : I-5  
 UNION, STEAMBOAT & EBEBY SLOUGH BR  
 SPECIAL BRIDGE REPAIR  
 14A028  
 PROJECT : CBI-0054(286)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 3 2015  
 AWARDED ON : Jun 12 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600 BELLEVUE WA 980067303 CONTRACTOR NUMBER : 100486	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
11	EXPANSION JOINT MODIFICATION BR. NO. 5/650E - STRIP SEAL								
	L.S.			-12.18 %		-42.21 %		55.81 %	
			353,000.00		310,000.00		204,000.00		550,000.00
12	EXPANSION JOINT MODIFICATION BR. NO. 5/650W - STRIP SEAL								
	L.S.			-30.36 %		-54.32 %		60.17 %	
			718,000.00		500,000.00		328,000.00		1,150,000.00
13	FORCE ACCOUNT - MINOR BRIDGE REPAIR								
	EST.			0.00 %		0.00 %		0.00 %	
			50,000.00		50,000.00		50,000.00		50,000.00
HOT MIX ASPHALT									
14	PLANING BITUMINOUS PAVEMENT								
	3430.0000 S.Y.		2.0000	500.00 %	12.0000	250.00 %	7.0000	87.50 %	3.7500
			6,860.00		41,160.00		24,010.00		12,862.50
15	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22								
	365.0000 TON		110.0000	143.64 %	268.0000	90.91 %	210.0000	59.09 %	175.0000
			40,150.00		97,820.00		76,650.00		63,875.00
16	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			1,205.00		1,205.00		1,205.00		1,205.00
17	COMPACTION PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			803.00		803.00		803.00		803.00
18	ASPHALT COST PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			1,548.00		1,548.00		1,548.00		1,548.00
EROSION CONTROL AND ROADSIDE PLANTING									
19	ESC LEAD								
	20.0000 DAY		100.0000	-50.00 %	50.0000	0.00 %	100.0000	-85.00 %	15.0000
			2,000.00		1,000.00		2,000.00		300.00

PS&E JOB NO : 14A028 REVISION NO :  
 CONTRACT NO : 008773 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL4621  
 HWY : SR 005,529  
 TITLE : I-5  
 UNION, STEAMBOAT & EBEBY SLOUGH BR  
 SPECIAL BRIDGE REPAIR  
 14A028  
 PROJECT : CBI-0054(286)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 3 2015  
 AWARDED ON : Jun 12 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600 BELLEVUE WA 980067303 CONTRACTOR NUMBER : 100486	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND ROADSIDE PLANTING										
20	INLET PROTECTION									
	53.0000	EACH	70.0000	8.57 %	76.0000	318.00	125.0000	78.57 %	100.0000	42.86 %
			3,710.00		4,028.00		6,625.00		5,300.00	1,590.00
21	STREET CLEANING									
	177.0000	HR	120.0000	9.17 %	131.0000	1,947.00	175.0000	45.83 %	130.0000	8.33 %
			21,240.00		23,187.00		30,975.00		23,010.00	1,770.00
22	EROSION/WATER POLLUTION CONTROL EST.			0.00 %				0.00 %		0.00 %
			25,000.00		25,000.00		25,000.00		25,000.00	
TRAFFIC										
23	TEMPORARY CONC. BARRIER			104.23 %				155.29 %		60.47 %
		L.S.	137,100.00		280,000.00	142,900.00	350,000.00	212,900.00	220,000.00	82,900.00
24	TEMPORARY IMPACT ATTENUATOR			-16.67 %				66.67 %		-28.33 %
		L.S.	30,000.00		25,000.00	-5,000.00	50,000.00	20,000.00	21,500.00	-8,500.00
25	REPAIR TRANSPORTABLE ATTENUATOR EST.			0.00 %				0.00 %		0.00 %
			6,000.00		6,000.00		6,000.00		6,000.00	
26	PAINT LINE			-20.00 %				100.00 %		-20.00 %
	18210.0000	L.F.	0.2500		0.2000	-910.50	0.5000		0.2000	
			4,552.50		3,642.00		9,105.00		3,642.00	-910.50
27	PROFILED PLASTIC LINE			23.33 %				83.33 %		16.67 %
	19650.0000	L.F.	0.6000		0.7400	2,751.00	1.1000		0.7000	
			11,790.00		14,541.00		21,615.00		13,755.00	1,965.00
28	PROFILED PLASTIC WIDE LANE LINE			12.86 %				71.43 %		7.14 %
	1480.0000	L.F.	3.5000		3.9500	666.00	6.0000		3.7500	
			5,180.00		5,846.00		8,880.00		5,550.00	370.00
29	PLASTIC WIDE LANE LINE			97.50 %				75.00 %		87.50 %
	2400.0000	L.F.	2.0000		3.9500	4,680.00	3.5000		3.7500	
			4,800.00		9,480.00		8,400.00		9,000.00	4,200.00

PS&E JOB NO : 14A028 REVISION NO :  
 CONTRACT NO : 008773 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL4621  
 HWY : SR 005,529  
 TITLE : I-5  
 UNION, STEAMBOAT & EBEBY SLOUGH BR  
 SPECIAL BRIDGE REPAIR  
 14A028  
 PROJECT : CBI-0054(286)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 3 2015  
 AWARDED ON : Jun 12 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600 BELLEVUE WA 980067303 CONTRACTOR NUMBER : 100486	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
30	PLASTIC TRAFFIC ARROW									
	2.0000	EACH	100.0000	360.0000	260.00 %	350.0000	250.00 %	300.0000	200.00 %	
			200.00	720.00	520.00	700.00	500.00	600.00	400.00	
31	PLASTIC TRAFFIC LETTER									
	16.0000	EACH	90.0000	68.0000	-24.44 %	100.0000	11.11 %	65.0000	-27.78 %	
			1,440.00	1,088.00	-352.00	1,600.00	160.00	1,040.00	-400.00	
32	PLASTIC DRAINAGE MARKING									
	11.0000	EACH	30.0000	68.0000	126.67 %	80.0000	166.67 %	65.0000	116.67 %	
			330.00	748.00	418.00	880.00	550.00	715.00	385.00	
33	PLASTIC AERIAL SURVEILLANCE FULL MARKER									
	1.0000	EACH	100.0000	290.0000	190.00 %	400.0000	300.00 %	275.0000	175.00 %	
			100.00	290.00	190.00	400.00	300.00	275.00	175.00	
34	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER									
	2.0000	EACH	300.0000	290.0000	-3.33 %	400.0000	33.33 %	275.0000	-8.33 %	
			600.00	580.00	-20.00	800.00	200.00	550.00	-50.00	
35	SHOULDER RUMBLE STRIP TYPE 1									
	2.2000	MI.	2,000.0000	11,900.0000	495.00 %	2,100.0000	5.00 %	10,000.0000	400.00 %	
			4,400.00	26,180.00	21,780.00	4,620.00	220.00	22,000.00	17,600.00	
36	RAISED PAVEMENT MARKER TYPE 1									
	2.6000	HUND	300.0000	370.0000	23.33 %	400.0000	33.33 %	350.0000	16.67 %	
			780.00	962.00	182.00	1,040.00	260.00	910.00	130.00	
37	RAISED PAVEMENT MARKER TYPE 2									
	9.4000	HUND	400.0000	526.0000	31.50 %	460.0000	15.00 %	500.0000	25.00 %	
			3,760.00	4,944.40	1,184.40	4,324.00	564.00	4,700.00	940.00	
38	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	167600.0000	L.F.	1.4000	1.4200	1.43 %	2.2500	60.71 %	1.3500	-3.57 %	
			234,640.00	237,992.00	3,352.00	377,100.00	142,460.00	226,260.00	-8,380.00	
39	SIGN COVERING									
	5220.0000	S.F.	10.0000	23.0000	130.00 %	2.0000	-80.00 %	9.2500	-7.50 %	
			52,200.00	120,060.00	67,860.00	10,440.00	-41,760.00	48,285.00	-3,915.00	
40	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			57.97 %		294.94 %		255.44 %	
			253,206.00	400,000.00	146,794.00	1,000,000.00	746,794.00	900,000.00	646,794.00	

PS&E JOB NO : 14A028 REVISION NO :  
 CONTRACT NO : 008773 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL4621  
 HWY : SR 005,529  
 TITLE : I-5  
 UNION, STEAMBOAT & EBEBY SLOUGH BR  
 SPECIAL BRIDGE REPAIR  
 14A028  
 PROJECT : CBI-0054(286)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jun 3 2015  
 AWARDED ON : Jun 12 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600 BELLEVUE WA 980067303 CONTRACTOR NUMBER : 100486	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
41	CONSTRUCTION SIGNS CLASS A									
	320.0000	S.F.	30.0000	25.0000	-16.67 %	25.0000	-16.67 %	30.0000	0.00 %	
			9,600.00	8,000.00	-1,600.00	8,000.00	-1,600.00	9,600.00	0.00	
42	PLASTIC CROSSHATCH MARKING									
	250.0000	L.F.	8.0000	7.0000	-12.50 %	6.0000	-25.00 %	6.5000	-18.75 %	
			2,000.00	1,750.00	-250.00	1,500.00	-500.00	1,625.00	-375.00	
OTHER ITEMS										
43	REFERENCING EXISTING PAVEMENT MARKINGS									
		L.S.			-67.62 %		250.00 %		-90.00 %	
			10,000.00	3,237.93	-6,762.07	35,000.00	25,000.00	1,000.00	-9,000.00	
44	ROADWAY SURVEYING									
		L.S.			-72.83 %		40.00 %		-99.10 %	
			25,000.00	6,791.71	-18,208.29	35,000.00	10,000.00	225.00	-24,775.00	
45	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
46	FORCE ACCOUNT - RUT REPAIR									
		EST.			0.00 %		0.00 %		0.00 %	
			123,000.00	123,000.00		123,000.00		123,000.00		
47	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
48	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
49	BIRD PROTECTION PLAN									
		L.S.			-80.00 %		1,450.00 %		400.00 %	
			10,000.00	2,000.00	-8,000.00	155,000.00	145,000.00	50,000.00	40,000.00	

