

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD 98247-9764 EVERSON WA 982470368 CONTRACTOR NUMBER : 100444	JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.			159.16 %		206.64 %		-25.99 %
			131,070.00	339,678.00	208,608.00	401,916.38	270,846.38	97,000.00	-34,070.00
2	CLEARING AND GRUBBING				0.00 %		-17.19 %		-29.13 %
	1.6000 ACRE		15,000.0000	15,000.0000	0.00 %	12,421.6700	-4,125.33	10,630.0000	-6,992.00
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE				0.00 %		0.00 %		0.00 %
	EST.		10,000.00	10,000.00	0.00 %	10,000.00		10,000.00	
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			1.69 %		31.98 %		5.93 %
			11,800.00	12,000.00	200.00	15,573.93	3,773.93	12,500.00	700.00
5	TEMPORARY CONSTRUCTION ACCESS	L.S.			15.96 %		177.71 %		-41.34 %
			73,300.00	85,000.00	11,700.00	203,560.98	130,260.98	43,000.00	-30,300.00
GRADING									
6	SELECT BORROW INCL. HAUL				200.00 %		282.75 %		159.38 %
	1230.0000 TON		8.0000	24.0000	19,680.00	30.6200	27,822.60	20.7500	15,682.50
			9,840.00	29,520.00	19,680.00	37,662.60	27,822.60	25,522.50	15,682.50
7	EMBANKMENT COMPACTION				100.00 %		75.60 %		500.00 %
	670.0000 C.Y.		5.0000	10.0000	3,350.00	8.7800	2,532.60	30.0000	16,750.00
			3,350.00	6,700.00	3,350.00	5,882.60	2,532.60	20,100.00	16,750.00
DRAINAGE									
8	STREAMBED SEDIMENT				56.67 %		44.20 %		66.67 %
	2020.0000 TON		30.0000	47.0000	34,340.00	43.2600	26,785.20	50.0000	40,400.00
			60,600.00	94,940.00	34,340.00	87,385.20	26,785.20	101,000.00	40,400.00
9	HEAVY LOOSE RIPRAP				500.00 %		408.21 %		82.67 %
	2.0000 TON		75.0000	450.0000	750.00	381.1600	612.32	137.0000	124.00
			150.00	900.00	750.00	762.32	612.32	274.00	124.00
10	STREAMBED COBBLES 6 IN.				11.43 %		23.60 %		5.71 %
	1660.0000 TON		35.0000	39.0000	6,640.00	43.2600	13,711.60	37.0000	3,320.00
			58,100.00	64,740.00	6,640.00	71,811.60	13,711.60	61,420.00	3,320.00
11	STREAMBED COBBLES 12 IN.				12.50 %		29.78 %		21.25 %
	750.0000 TON		40.0000	45.0000	3,750.00	51.9100	8,932.50	48.5000	6,375.00
			30,000.00	33,750.00	3,750.00	38,932.50	8,932.50	36,375.00	6,375.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/04/2018
 TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD 98247-9764 EVERSON WA 982470368 CONTRACTOR NUMBER : 100444	JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE									
12	STREAMBED BOULDER TWO MAN 60.0000	EACH	175.0000 10,500.00	110.0000 6,600.00	-37.14 % -3,900.00	53.4200 3,205.20	-69.47 % -7,294.80	170.5000 10,230.00	-2.57 % -270.00
13	STREAMBED BOULDER THREE MAN 42.0000	EACH	200.0000 8,400.00	115.0000 4,830.00	-42.50 % -3,570.00	99.1100 4,162.62	-50.44 % -4,237.38	230.0000 9,660.00	15.00 % 1,260.00
14	TEMPORARY STREAM DIVERSION L.S.				-3.51 %		-56.74 %		0.88 %
			57,000.00	55,000.00	-2,000.00	24,659.73	-32,340.27	57,500.00	500.00
15	FISH EXCLUSION EST.				0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	
STORM SEWER									
16	CATCH BASIN TYPE 1 1.0000	EACH	2,000.0000 2,000.00	4,500.0000 4,500.00	125.00 % 2,500.00	1,617.8000 1,617.80	-19.11 % -382.20	1,120.0000 1,120.00	-44.00 % -880.00
17	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 50.0000	L.F.	45.0000 2,250.00	95.0000 4,750.00	111.11 % 2,500.00	63.8600 3,193.00	41.91 % 943.00	127.0000 6,350.00	182.22 % 4,100.00
SURFACING									
18	CRUSHED SURFACING BASE COURSE 430.0000	TON	40.0000 17,200.00	45.0000 19,350.00	12.50 % 2,150.00	25.3900 10,917.70	-36.53 % -6,282.30	32.0000 13,760.00	-20.00 % -3,440.00
HOT MIX ASPHALT									
19	CRACK SEALING - LF 1670.0000	L.F.	3.0000 5,010.00	4.0000 6,680.00	33.33 % 1,670.00	6.0500 10,103.50	101.67 % 5,093.50	6.0000 10,020.00	100.00 % 5,010.00
20	PLANING BITUMINOUS PAVEMENT 460.0000	S.Y.	5.0000 2,300.00	13.0000 5,980.00	160.00 % 3,680.00	13.1600 6,053.60	163.20 % 3,753.60	12.5000 5,750.00	150.00 % 3,450.00
21	HMA CL. 1/2 IN. PG 64-22 1170.0000	TON	95.0000 111,150.00	110.0000 128,700.00	15.79 % 17,550.00	106.8900 125,061.30	12.52 % 13,911.30	103.5000 121,095.00	8.95 % 9,945.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD 98247-9764 EVERSON WA 982470368 CONTRACTOR NUMBER : 100444	JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT									
22	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			3,340.00	3,340.00		3,340.00		3,340.00	
23	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			2,230.00	2,230.00		2,230.00		2,230.00	
24	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			2,310.00	2,310.00		2,310.00		2,310.00	
EROSION CONTROL AND ROADSIDE PLANTING									
25	COMPOST SOCK								
	1840.0000	L.F.	6.5000	9.0000	38.46 %	8.7700	34.92 %	5.8000	-10.77 %
			11,960.00	16,560.00	4,600.00	16,136.80	4,176.80	10,672.00	-1,288.00
26	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.			-52.86 %		-84.52 %		-90.21 %
			137,900.00	65,000.00	-72,900.00	21,343.00	-116,557.00	13,500.00	-124,400.00
27	COIR LOG								
	440.0000	L.F.	10.0000	4.0000	-60.00 %	17.3200	73.20 %	11.0000	10.00 %
			4,400.00	1,760.00	-2,640.00	7,620.80	3,220.80	4,840.00	440.00
28	SEEDING AND MULCHING								
	0.3000	ACRE	3,000.0000	10,000.0000	233.33 %	15,348.1200	411.60 %	10,600.0000	253.33 %
			900.00	3,000.00	2,100.00	4,604.44	3,704.44	3,180.00	2,280.00
29	PLANT SELECTION HOOKER'S WILLOW (LIVE STAKE CUTTING)								
	230.0000	EACH	8.0000	6.0000	-25.00 %	3.2900	-58.88 %	10.5000	31.25 %
			1,840.00	1,380.00	-460.00	756.70	-1,083.30	2,415.00	575.00
30	PLANT SELECTION PACIFIC WILLOW (LIVE STAKE CUTTING)								
	205.0000	EACH	9.0000	6.0000	-33.33 %	3.2900	-63.44 %	10.5000	16.67 %
			1,845.00	1,230.00	-615.00	674.45	-1,170.55	2,152.50	307.50
31	PLANT SELECTION STINK CURRANT (NO. 1 CONT.)								
	235.0000	EACH	8.0000	8.0000	0.00 %	10.9600	37.00 %	15.9000	98.75 %
			1,880.00	1,880.00	0.00	2,575.60	695.60	3,736.50	1,856.50
32	PLANT SELECTION LADY FERN (NO. 1 CONT.)								
	225.0000	EACH	8.0000	8.0000	0.00 %	10.9600	37.00 %	15.9000	98.75 %
			1,800.00	1,800.00	0.00	2,466.00	666.00	3,577.50	1,777.50
33	PLANT SELECTION SLOUGH SLEDGE (NO. 1 CONT.)								
	309.0000	EACH	8.0000	8.0000	0.00 %	10.9600	37.00 %	15.9000	98.75 %
			2,472.00	2,472.00	0.00	3,386.64	914.64	4,913.10	2,441.10

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 92	GRAHAM CONTRACTING, LTD.	TIGER CONSTRUCTION, LTD.	JOHANSEN EXCAVATING, INC.
LITTLE PILCHUCK CREEK	13555 SE 36TH ST SUITE 120	6280 EVERSON GOSHEN RD	28215 112TH ST
FISH PASSAGE		98247-9764	98321-9264
17A023 REVISED 12-18-2017	BELLEVUE WA 980061442	EVERSON WA 982470368	BUCKLEY WA 983210674
PROJECT :	CONTRACTOR NUMBER : 101033	CONTRACTOR NUMBER : 100444	CONTRACTOR NUMBER : 100589
COUNTY(S) : SNOHOMISH			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING									
34	PSIPE RED OSIER DOGWOOD (NO. 1 CONT.)								
	128.0000	EACH	8.0000	8.0000	0.00 %	10.9600	37.00 %	15.9000	98.75 %
			1,024.00	1,024.00	0.00	1,402.88	378.88	2,035.20	1,011.20
35	PSIPE BITTER CHERRY (NO. 1 CONT.)								
	44.0000	EACH	15.0000	8.0000	-46.67 %	10.9600	-26.93 %	15.9000	6.00 %
			660.00	352.00	-308.00	482.24	-177.76	699.60	39.60
36	PSIPE DOUGLAS FIR (NO. 2 CONT.)								
	73.0000	EACH	16.0000	15.0000	-6.25 %	16.4400	2.75 %	21.2000	32.50 %
			1,168.00	1,095.00	-73.00	1,200.12	32.12	1,547.60	379.60
37	PSIPE PACIFIC DOGWOOD (NO. 2 CONT.)								
	60.0000	EACH	17.0000	15.0000	-11.76 %	16.4400	-3.29 %	31.8500	87.35 %
			1,020.00	900.00	-120.00	986.40	-33.60	1,911.00	891.00
38	PSIPE SITKA SPRUCE (NO. 2 CONT.)								
	95.0000	EACH	18.0000	15.0000	-16.67 %	16.4400	-8.67 %	21.2000	17.78 %
			1,710.00	1,425.00	-285.00	1,561.80	-148.20	2,014.00	304.00
39	PSIPE BEAKED HAZELNUT (NO. 1 CONT.)								
	124.0000	EACH	7.5000	15.0000	100.00 %	10.9600	46.13 %	15.9000	112.00 %
			930.00	1,860.00	930.00	1,359.04	429.04	1,971.60	1,041.60
40	PSIPE BLACK TWINBERRY (NO. 1 CONT.)								
	106.0000	EACH	7.5000	9.0000	20.00 %	10.9600	46.13 %	15.9000	112.00 %
			795.00	954.00	159.00	1,161.76	366.76	1,685.40	890.40
41	PSIPE CLUSTERED ROSE (NO. 1 CONT.)								
	208.0000	EACH	8.0000	9.0000	12.50 %	10.9600	37.00 %	15.9000	98.75 %
			1,664.00	1,872.00	208.00	2,279.68	615.68	3,307.20	1,643.20
42	PSIPE PACIFIC NINEBARK (NO. 1 CONT.)								
	93.0000	EACH	8.0000	9.0000	12.50 %	10.9600	37.00 %	15.9000	98.75 %
			744.00	837.00	93.00	1,019.28	275.28	1,478.70	734.70
43	PSIPE RED FLOWERING CURRENT (NO. 1 CONT.)								
	40.0000	EACH	8.0000	9.0000	12.50 %	10.9600	37.00 %	15.9000	98.75 %
			320.00	360.00	40.00	438.40	118.40	636.00	316.00
44	PSIPE SALMONBERRY (NO. 1 CONT.)								
	233.0000	EACH	8.0000	9.0000	12.50 %	10.9600	37.00 %	15.9000	98.75 %
			1,864.00	2,097.00	233.00	2,553.68	689.68	3,704.70	1,840.70
45	PSIPE SNOWBERRY (NO. 1 CONT.)								
	1227.0000	EACH	8.0000	9.0000	12.50 %	10.9600	37.00 %	15.9000	98.75 %
			9,816.00	11,043.00	1,227.00	13,447.92	3,631.92	19,509.30	9,693.30
46	PSIPE TALL OREGON GRAPE (NO. 1 CONT.)								
	29.0000	EACH	8.0000	11.0000	37.50 %	10.9600	37.00 %	15.9000	98.75 %
			232.00	319.00	87.00	317.84	85.84	461.10	229.10

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/04/2018
 TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD 98247-9764 EVERSON WA 982470368 CONTRACTOR NUMBER : 100444	JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			ENGR'S. EST.			ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING											
47	PSIPE THIMBLEBERRY (NO. 1 CONT.)										
	334.0000 EACH		9.0000	11.0000	22.22 %	1.1000	-87.78 %	15.9000	76.67 %		
			3,006.00	3,674.00	668.00	367.40	-2,638.60	5,310.60	2,304.60		
48	PSIPE VINE MAPLE (NO. 1 CONT.)										
	111.0000 EACH		9.0000	10.0000	11.11 %	10.9600	21.78 %	15.9000	76.67 %		
			999.00	1,110.00	111.00	1,216.56	217.56	1,764.90	765.90		
49	FASCINES										
	440.0000 L.F.		25.0000	75.0000	200.00 %	18.6400	-25.44 %	42.0000	68.00 %		
			11,000.00	33,000.00	22,000.00	8,201.60	-2,798.40	18,480.00	7,480.00		
50	ENVIRONMENTAL COMPLIANCE LEAD										
	L.S.				-72.87 %		-96.48 %		-86.44 %		
			36,860.00	10,000.00	-26,860.00	1,296.10	-35,563.90	5,000.00	-31,860.00		
51	TESC COMPLIANCE INCENTIVE										
	CALC				0.00 %		0.00 %		0.00 %		
			6,900.00	6,900.00		6,900.00		6,900.00			
52	BARK OR WOOD CHIP MULCH										
	4950.0000 S.Y.		3.5000	4.0000	14.29 %	2.6400	-24.57 %	5.8000	65.71 %		
			17,325.00	19,800.00	2,475.00	13,068.00	-4,257.00	28,710.00	11,385.00		
53	HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING										
	0.2000 ACRE		5,000.0000	3,500.0000	-30.00 %	32,888.8200	557.78 %	28,000.0000	460.00 %		
			1,000.00	700.00	-300.00	6,577.76	5,577.76	5,600.00	4,600.00		
54	SOIL AMENDMENT										
	5391.0000 S.Y.		3.5000	4.0000	14.29 %	3.0700	-12.29 %	2.6500	-24.29 %		
			18,868.50	21,564.00	2,695.50	16,550.37	-2,318.13	14,286.15	-4,582.35		
55	SOIL DECOMPACTION										
	510.0000 S.Y.		5.0000	12.0000	140.00 %	10.9600	119.20 %	5.3000	6.00 %		
			2,550.00	6,120.00	3,570.00	5,589.60	3,039.60	2,703.00	153.00		
56	TOPSOIL TYPE A										
	660.0000 C.Y.		35.0000	32.0000	-8.57 %	32.8900	-6.03 %	53.0000	51.43 %		
			23,100.00	21,120.00	-1,980.00	21,707.40	-1,392.60	34,980.00	11,880.00		
57	WEED AND PEST CONTROL										
	EST.				0.00 %		0.00 %		0.00 %		
			10,000.00	10,000.00		10,000.00		10,000.00			
58	LARGE WOODY MATERIAL TYPE A										
	4.0000 EACH		2,200.0000	2,500.0000	13.64 %	2,818.7400	28.12 %	1,850.0000	-15.91 %		
			8,800.00	10,000.00	1,200.00	11,274.96	2,474.96	7,400.00	-1,400.00		
59	LARGE WOODY MATERIAL TYPE B										
	6.0000 EACH		2,200.0000	4,000.0000	81.82 %	3,776.5600	71.66 %	2,300.0000	4.55 %		
			13,200.00	24,000.00	10,800.00	22,659.36	9,459.36	13,800.00	600.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/04/2018
 TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD 98247-9764 EVERSON WA 982470368 CONTRACTOR NUMBER : 100444	JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			ENGR'S. EST.			ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING											
60	LARGE WOODY MATERIAL TYPE C										
	5.0000 EACH		4,000.0000	5,800.0000	45.00 %	5,547.1700	38.68 %	7,300.0000	82.50 %		
			20,000.00	29,000.00	9,000.00	27,735.85	7,735.85	36,500.00	16,500.00		
61	TEMPORARY DEWATERING SYSTEM										
	L.S.				41.51 %		204.63 %		201.89 %		
			53,000.00	75,000.00	22,000.00	161,455.49	108,455.49	160,000.00	107,000.00		
TRAFFIC											
62	EXTRUDED CURB										
	588.0000 L.F.		12.0000	13.0000	8.33 %	16.4400	37.00 %	12.5000	4.17 %		
			7,056.00	7,644.00	588.00	9,666.72	2,610.72	7,350.00	294.00		
63	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST										
	538.0000 L.F.		36.0000	37.0000	2.78 %	35.0800	-2.56 %	38.0000	5.56 %		
			19,368.00	19,906.00	538.00	18,873.04	-494.96	20,444.00	1,076.00		
64	BEAM GUARDRAIL TYPE 31										
	540.0000 L.F.		33.0000	32.0000	-3.03 %	32.8900	-0.33 %	31.0000	-6.06 %		
			17,820.00	17,280.00	-540.00	17,760.60	-59.40	16,740.00	-1,080.00		
65	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL										
	2.0000 EACH		3,000.0000	4,500.0000	50.00 %	3,288.8800	9.63 %	3,360.0000	12.00 %		
			6,000.00	9,000.00	3,000.00	6,577.76	577.76	6,720.00	720.00		
66	FLEXIBLE GUIDE POST										
	35.0000 EACH		50.0000	85.0000	70.00 %	54.8100	9.62 %	58.3000	16.60 %		
			1,750.00	2,975.00	1,225.00	1,918.35	168.35	2,040.50	290.50		
67	PROFILED PLASTIC LINE										
	2760.0000 L.F.		2.5000	6.0000	140.00 %	3.8400	53.60 %	5.3000	112.00 %		
			6,900.00	16,560.00	9,660.00	10,598.40	3,698.40	14,628.00	7,728.00		
68	PROFILED PLASTIC WIDE LANE LINE										
	430.0000 L.F.		3.0000	9.0000	200.00 %	5.6500	88.33 %	8.5000	183.33 %		
			1,290.00	3,870.00	2,580.00	2,429.50	1,139.50	3,655.00	2,365.00		
69	PLASTIC STOP LINE										
	40.0000 L.F.		15.0000	30.0000	100.00 %	43.8500	192.33 %	26.5000	76.67 %		
			600.00	1,200.00	600.00	1,754.00	1,154.00	1,060.00	460.00		
70	PLASTIC TRAFFIC ARROW										
	5.0000 EACH		200.0000	325.0000	62.50 %	493.3300	146.67 %	318.5000	59.25 %		
			1,000.00	1,625.00	625.00	2,466.65	1,466.65	1,592.50	592.50		
71	PLASTIC DRAINAGE MARKING										
	5.0000 EACH		75.0000	100.0000	33.33 %	219.2600	192.35 %	90.2500	20.33 %		
			375.00	500.00	125.00	1,096.30	721.30	451.25	76.25		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD 98247-9764 EVERSON WA 982470368 CONTRACTOR NUMBER : 100444	JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
72	RAISED PAVEMENT MARKER TYPE 2								
	0.5000	HUND	750.0000	2,100.0000	180.00 %	1,918.5100	155.80 %	2,120.0000	182.67 %
			375.00	1,050.00	675.00	959.26	584.26	1,060.00	685.00
73	PERMANENT SIGNING								
		L.S.			820.25 %		236.29 %		544.17 %
			1,630.00	15,000.00	13,370.00	5,481.47	3,851.47	10,500.00	8,870.00
74	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	3195.0000	L.F.	0.5000	2.0000	300.00 %	2.3600	372.00 %	1.0500	110.00 %
			1,597.50	6,390.00	4,792.50	7,540.20	5,942.70	3,354.75	1,757.25
75	ILLUMINATION SYSTEM SAC 3977								
		L.S.			0.00 %		24.88 %		-4.00 %
			25,000.00	25,000.00	0.00	31,220.32	6,220.32	24,000.00	-1,000.00
76	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-9.91 %		93.44 %		-6.31 %
			222,000.00	200,000.00	-22,000.00	429,440.34	207,440.34	208,000.00	-14,000.00
77	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER								
		L.S.			-40.97 %		91.59 %		-23.61 %
			28,800.00	17,000.00	-11,800.00	55,178.68	26,378.68	22,000.00	-6,800.00
OTHER ITEMS									
78	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00
79	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	40.0000	C.Y.	32.0000	60.0000	87.50 %	32.8600	2.69 %	18.8000	-41.25 %
			1,280.00	2,400.00	1,120.00	1,314.40	34.40	752.00	-528.00
80	SHORING OR EXTRA EXCAVATION CLASS B								
	280.0000	S.F.	5.0000	1.0000	-80.00 %	1.6700	-66.60 %	1.0500	-79.00 %
			1,400.00	280.00	-1,120.00	467.60	-932.40	294.00	-1,106.00
81	PLUGGING EXISTING PIPE								
	2.0000	EACH	1,250.0000	1,500.0000	20.00 %	492.9600	-60.56 %	225.0000	-82.00 %
			2,500.00	3,000.00	500.00	985.92	-1,514.08	450.00	-2,050.00
82	STRUCTURE SURVEYING								
		L.S.			100.00 %		61.67 %		926.67 %
			7,500.00	15,000.00	7,500.00	12,125.01	4,625.01	77,000.00	69,500.00
83	ROADWAY SURVEYING								
		L.S.			300.00 %		23.44 %		1,060.00 %
			5,000.00	20,000.00	15,000.00	6,172.14	1,172.14	58,000.00	53,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

HWY : SR 092	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 92	GRAHAM CONTRACTING, LTD.	TIGER CONSTRUCTION, LTD.	JOHANSEN EXCAVATING, INC.
LITTLE PILCHUCK CREEK	13555 SE 36TH ST SUITE 120	6280 EVERSON GOSHEN RD	28215 112TH ST
FISH PASSAGE		98247-9764	98321-9264
17A023 REVISED 12-18-2017	BELLEVUE WA 980061442	EVERSON WA 982470368	BUCKLEY WA 983210674
PROJECT :	CONTRACTOR NUMBER : 101033	CONTRACTOR NUMBER : 100444	CONTRACTOR NUMBER : 100589
COUNTY(S) : SNOHOMISH			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
84	FORCE ACCOUNT ADDITIONAL STREAMBED GRADING								
	EST.				0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	
85	ROADSIDE CLEANUP								
	EST.				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
86	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
87	MINOR CHANGE								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
88	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
89	SPCC PLAN								
	L.S.				66.67 %		-48.03 %		-33.33 %
			1,500.00	2,500.00	1,000.00	779.61	-720.39	1,000.00	-500.00
90	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION								
	10.0000 S.Y.		5.0000	65.0000	1,200.00 %	26.8100	436.20 %	10.8500	117.00 %
			50.00	650.00	600.00	268.10	218.10	108.50	58.50
91	REFERENCING EXISTING PAVEMENT MARKINGS								
	L.S.				233.33 %		-62.79 %		-66.67 %
			1,500.00	5,000.00	3,500.00	558.20	-941.80	500.00	-1,000.00
92	PROJECT SPECIFIC PARTNERING								
	CALC				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
	BASE TOTAL		\$1,451,747.00	\$1,770,539.00	21.96 %	\$2,158,228.72	48.66 %	\$1,630,650.65	12.32 %
ALTERNATE A1									
93	0001 - MOBILIZATION - ALT 1								
	L.S.				-100.00 %		-100.00 %		-100.00 %
			220,220.00	0.00	-220,220.00	0.00	-220,220.00	0.00	-220,220.00
94	4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 1								
	L.S.				-100.00 %		-100.00 %		-100.00 %
			198,000.00	0.00	-198,000.00	0.00	-198,000.00	0.00	-198,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

*** BID CHECK REPORT ***

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD 98247-9764 EVERSON WA 982470368 CONTRACTOR NUMBER : 100444	JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	--	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE A1

95	4480-CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL-ALT 1								
	3178.0000	S.F.	30.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			95,340.00	0.00	-95,340.00	0.00	-95,340.00	0.00	-95,340.00
96	7015 - CONTROLLED DENSITY FILL - ALT 1								
	360.0000	C.Y.	100.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			36,000.00	0.00	-36,000.00	0.00	-36,000.00	0.00	-36,000.00
97	7080 - CABLE FENCE - ALT 1								
	248.0000	L.F.	250.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			62,000.00	0.00	-62,000.00	0.00	-62,000.00	0.00	-62,000.00
98	7559 - GEOSYNTHETIC RETAINING WALL - ALT 1								
	2935.0000	S.F.	50.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			146,750.00	0.00	-146,750.00	0.00	-146,750.00	0.00	-146,750.00
99	EARTHWORK - ALT 1								
		L.S.			-100.00 %		-100.00 %		-100.00 %
			603,300.00	0.00	-603,300.00	0.00	-603,300.00	0.00	-603,300.00
100	JET GROUT SCC GROUND IMPROVEMENT - ALT 1								
	1420.0000	C.Y.	137.5000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			195,250.00	0.00	-195,250.00	0.00	-195,250.00	0.00	-195,250.00
101	LOAD DISTRIBUTION MAT - ALT 1								
	5440.0000	S.F.	7.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			38,080.00	0.00	-38,080.00	0.00	-38,080.00	0.00	-38,080.00
102	PRC THREE SIDED STRUCTURE NO. 1 - ALT 1								
		L.S.			-100.00 %		-100.00 %		-100.00 %
			837,000.00	0.00	-837,000.00	0.00	-837,000.00	0.00	-837,000.00

ALTERNATE A1 TOTAL

\$2,431,940.00

NO BID THIS ALTERNATE

NO BID THIS ALTERNATE

NO BID THIS ALTERNATE

ALTERNATE A2

103	0001 - MOBILIZATION - ALT 2								
		L.S.			-100.00 %		-100.00 %		-100.00 %
			209,800.00	0.00	-209,800.00	0.00	-209,800.00	0.00	-209,800.00
104	4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 2								
		L.S.			-100.00 %		-100.00 %		-100.00 %
			187,940.00	0.00	-187,940.00	0.00	-187,940.00	0.00	-187,940.00
105	4480-CONCRETE FACIA PANEL FOR GEOSYNTHETIC WALL - ALT 2								
	2630.0000	S.F.	30.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			78,900.00	0.00	-78,900.00	0.00	-78,900.00	0.00	-78,900.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/04/2018
 TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD 98247-9764 EVERSON WA 982470368 CONTRACTOR NUMBER : 100444	JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	---	------------------------------	--------------------	------------------------------	--------------------	------------------------------	--------------------

ALTERNATE A2

106	7015 - CONTROLLED DENSITY FILL - ALT 2								
	360.0000	C.Y.	100.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			36,000.00	0.00	-36,000.00	0.00	-36,000.00	0.00	-36,000.00
107	7080 - CABLE FENCE - ALT 2								
	270.0000	L.F.	250.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			67,500.00	0.00	-67,500.00	0.00	-67,500.00	0.00	-67,500.00
108	EARTHWORK - ALT 2								
		L.S.			-100.00 %		-100.00 %		-100.00 %
			571,900.00	0.00	-571,900.00	0.00	-571,900.00	0.00	-571,900.00
109	7759 - GEOSTHETIC RETAINING WALL - ALT 2								
	2455.0000	S.F.	50.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			122,750.00	0.00	-122,750.00	0.00	-122,750.00	0.00	-122,750.00
110	JET GROUT SCC GROUND IMPROVEMENT - ALT 2								
	1920.0000	C.Y.	137.5000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			264,000.00	0.00	-264,000.00	0.00	-264,000.00	0.00	-264,000.00
111	LOAD DISTRIBUTION MAT - ALT 2								
	4930.0000	S.F.	7.0000	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			34,510.00	0.00	-34,510.00	0.00	-34,510.00	0.00	-34,510.00
112	PRETEK STRUCTURE SYSTEM - ALT 2								
		L.S.			-100.00 %		-100.00 %		-100.00 %
			933,100.00	0.00	-933,100.00	0.00	-933,100.00	0.00	-933,100.00

ALTERNATE A2 TOTAL

\$2,506,400.00

NO BID THIS ALTERNATE

NO BID THIS ALTERNATE

NO BID THIS ALTERNATE

ALTERNATE A3

113	0001 - MOBILIZATION - ALT 3								
		L.S.			7.64 %		10.86 %		-2.67 %
			222,960.00	240,000.00	17,040.00	247,164.17	24,204.17	217,000.00	-5,960.00
114	4013 - SHORING OR EXTRA EXCAVATION CL. A - ALT 3								
		L.S.			-37.17 %		-60.08 %		-38.80 %
			183,020.00	115,000.00	-68,020.00	73,070.42	-109,949.58	112,000.00	-71,020.00
115	7015 - CONTROLLED DENSITY FILL - ALT 3								
	230.0000	C.Y.	100.0000	157.0000	57.00 %	396.4200	296.42 %	185.0000	85.00 %
			23,000.00	36,110.00	13,110.00	91,176.60	68,176.60	42,550.00	19,550.00
116	7080 - CABLE FENCE - ALT 3								
	300.0000	L.F.	250.0000	150.0000	-40.00 %	349.7700	39.91 %	338.0000	35.20 %
			75,000.00	45,000.00	-30,000.00	104,931.00	29,931.00	101,400.00	26,400.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD 98247-9764 EVERSON WA 982470368 CONTRACTOR NUMBER : 100444	JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 BUCKLEY WA 983210674 CONTRACTOR NUMBER : 100589

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A3									
117	EARTHWORK - ALT 3	L.S.	522,600.00	700,000.00	33.95 %	413,886.62	-20.80 %	597,500.00	14.33 %
118	JET GROUT SCC GROUND IMPROVEMENT - ALT 3 1900.0000	C.Y.	261,250.00	494,000.00	89.09 %	503,519.00	-108,713.38	817,000.00	74,900.00
119	LOAD DISTRIBUTION MAT - ALT 3 5450.0000	S.F.	38,150.00	16,350.00	-57.14 %	17,930.50	242,269.00	163,500.00	555,750.00
120	CONTECH STRUCTURE SYSTEM - ALT 3 L.S.		1,126,530.00	1,000,000.00	-21,800.00	902,531.44	-53.00 %	935,000.00	-17.00 %
ALTERNATE A3 TOTAL			<u>\$2,452,510.00</u>	<u>\$2,646,460.00</u>	7.91 %	<u>\$2,354,209.75</u>	-4.01 %	<u>\$2,985,950.00</u>	21.75 %
BASE TOTAL			<u>\$1,451,747.00</u>	\$1,770,539.00	21.96 %	\$2,158,228.72	48.66 %	\$1,630,650.65	12.32 %
BASE + A1 CONTRACT TOTAL (A)			<u>\$3,883,687.00</u>	NO BID THIS ALTERNATE			NO BID THIS ALTERNATE		
BASE + A2 CONTRACT TOTAL (A)			<u>\$3,958,147.00</u>	NO BID THIS ALTERNATE			NO BID THIS ALTERNATE		
BASE + A3 CONTRACT TOTAL (A)			<u>\$3,904,257.00</u>	\$4,416,999.00	13.13 %	\$4,512,438.47	15.58 %	\$4,616,600.65	18.25 %

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

HWY	: SR 092	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 92	KLB CONSTRUCTION, INC.	TAPANI, INC.	MARSHBANK CONSTRUCTION, INC.
	LITTLE PILCHUCK CREEK	3405 - 121ST ST SW	1904 SE 6TH PLACE	3304 OLD HARTFORD RD
	FISH PASSAGE	LYNNWOOD WA 98087-1549	98604-8300	98258-8699
	17A023 REVISED 12-18-2017	MUKILTEO WA 982750158	BATTLE GROUND WA 986041900	LAKE STEVENS WA 982580097
PROJECT	:	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100273	CONTRACTOR NUMBER : 100035
COUNTY(S)	: SNOHOMISH			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.			7.58 %		22.07 %		-0.82 %
			131,070.00	141,000.00	9,930.00	160,000.00	28,930.00	130,000.00	-1,070.00
2	CLEARING AND GRUBBING								
	1.6000 ACRE		15,000.0000	4,600.0000	-69.33 %	25,000.0000	66.67 %	13,500.0000	-10.00 %
			24,000.00	7,360.00	-16,640.00	40,000.00	16,000.00	21,600.00	-2,400.00
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE								
	EST.				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-19.49 %		27.12 %		-27.12 %
			11,800.00	9,500.00	-2,300.00	15,000.00	3,200.00	8,600.00	-3,200.00
5	TEMPORARY CONSTRUCTION ACCESS	L.S.			-18.14 %		70.53 %		28.24 %
			73,300.00	60,000.00	-13,300.00	125,000.00	51,700.00	94,000.00	20,700.00
GRADING									
6	SELECT BORROW INCL. HAUL								
	1230.0000 TON		8.0000	12.1000	51.25 %	7.0000	-12.50 %	20.5000	156.25 %
			9,840.00	14,883.00	5,043.00	8,610.00	-1,230.00	25,215.00	15,375.00
7	EMBANKMENT COMPACTION								
	670.0000 C.Y.		5.0000	7.0000	40.00 %	10.0000	100.00 %	3.0000	-40.00 %
			3,350.00	4,690.00	1,340.00	6,700.00	3,350.00	2,010.00	-1,340.00
DRAINAGE									
8	STREAMBED SEDIMENT								
	2020.0000 TON		30.0000	20.1000	-33.00 %	45.0000	50.00 %	39.0000	30.00 %
			60,600.00	40,602.00	-19,998.00	90,900.00	30,300.00	78,780.00	18,180.00
9	HEAVY LOOSE RIPRAP								
	2.0000 TON		75.0000	1,000.0000	1,233.33 %	150.0000	100.00 %	188.0000	150.67 %
			150.00	2,000.00	1,850.00	300.00	150.00	376.00	226.00
10	STREAMBED COBBLES 6 IN.								
	1660.0000 TON		35.0000	27.1000	-22.57 %	45.0000	28.57 %	39.0000	11.43 %
			58,100.00	44,986.00	-13,114.00	74,700.00	16,600.00	64,740.00	6,640.00
11	STREAMBED COBBLES 12 IN.								
	750.0000 TON		40.0000	32.1000	-19.75 %	45.0000	12.50 %	39.0000	-2.50 %
			30,000.00	24,075.00	-5,925.00	33,750.00	3,750.00	29,250.00	-750.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.								
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE											
12	STREAMBED BOULDER TWO MAN 60.0000	EACH	175.0000 10,500.00	45.0000 2,700.00	-74.29 % -7,800.00	150.0000 9,000.00	-14.29 % -1,500.00	60.0000 3,600.00	-65.71 % -6,900.00		
13	STREAMBED BOULDER THREE MAN 42.0000	EACH	200.0000 8,400.00	135.0000 5,670.00	-32.50 % -2,730.00	175.0000 7,350.00	-12.50 % -1,050.00	78.0000 3,276.00	-61.00 % -5,124.00		
14	TEMPORARY STREAM DIVERSION L.S.		57,000.00	115,000.00	101.75 % 58,000.00	75,000.00	31.58 % 18,000.00	34,000.00	-40.35 % -23,000.00		
15	FISH EXCLUSION EST.		5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %		
STORM SEWER											
16	CATCH BASIN TYPE 1 1.0000	EACH	2,000.0000 2,000.00	1,250.0000 1,250.00	-37.50 % -750.00	2,000.0000 2,000.00	0.00 % 0.00	1,200.0000 1,200.00	-40.00 % -800.00		
17	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 50.0000	L.F.	45.0000 2,250.00	115.0000 5,750.00	155.56 % 3,500.00	150.0000 7,500.00	233.33 % 5,250.00	86.0000 4,300.00	91.11 % 2,050.00		
SURFACING											
18	CRUSHED SURFACING BASE COURSE 430.0000	TON	40.0000 17,200.00	27.0000 11,610.00	-32.50 % -5,590.00	38.0000 16,340.00	-5.00 % -860.00	28.0000 12,040.00	-30.00 % -5,160.00		
HOT MIX ASPHALT											
19	CRACK SEALING - LF 1670.0000	L.F.	3.0000 5,010.00	7.0000 11,690.00	133.33 % 6,680.00	10.0000 16,700.00	233.33 % 11,690.00	6.4000 10,688.00	113.33 % 5,678.00		
20	PLANING BITUMINOUS PAVEMENT 460.0000	S.Y.	5.0000 2,300.00	14.0000 6,440.00	180.00 % 4,140.00	18.0000 8,280.00	260.00 % 5,980.00	12.0000 5,520.00	140.00 % 3,220.00		
21	HMA CL. 1/2 IN. PG 64-22 1170.0000	TON	95.0000 111,150.00	110.0000 128,700.00	15.79 % 17,550.00	105.0000 122,850.00	10.53 % 11,700.00	104.0000 121,680.00	9.47 % 10,530.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 KLB CONSTRUCTION, INC. TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
 3405 - 121ST ST SW 1904 SE 6TH PLACE 3304 OLD HARTFORD RD
 LYNNWOOD WA 98087-1549 98604-8300 98258-8699
 MUKILTEO WA 982750158 BATTLE GROUND WA 986041900 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
22	HOT MIX ASPHALT JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %			0.00 %		0.00 %
			3,340.00	3,340.00		3,340.00		3,340.00		
23	COMPACTION PRICE ADJUSTMENT CALC				0.00 %			0.00 %		0.00 %
			2,230.00	2,230.00		2,230.00		2,230.00		
24	ASPHALT COST PRICE ADJUSTMENT CALC				0.00 %			0.00 %		0.00 %
			2,310.00	2,310.00		2,310.00		2,310.00		
25	EROSION CONTROL AND ROADSIDE PLANTING COMPOST SOCK 1840.0000 L.F.		6.5000	12.5500	93.08 %	7.5000	15.38 %	14.0000	115.38 %	
			11,960.00	23,092.00	11,132.00	13,800.00	1,840.00	25,760.00	13,800.00	
26	EROSION CONTROL AND WATER POLLUTION PREVENTION L.S.				-2.10 %			-70.99 %		-92.02 %
			137,900.00	135,000.00	-2,900.00	40,000.00	-97,900.00	11,000.00	-126,900.00	
27	COIR LOG 440.0000 L.F.		10.0000	11.5000	15.00 %	8.0000	-20.00 %	15.0000	50.00 %	
			4,400.00	5,060.00	660.00	3,520.00	-880.00	6,600.00	2,200.00	
28	SEEDING AND MULCHING 0.3000 ACRE		3,000.0000	10,000.0000	233.33 %	20,000.0000	566.67 %	7,000.0000	133.33 %	
			900.00	3,000.00	2,100.00	6,000.00	5,100.00	2,100.00	1,200.00	
29	PLANT SELECTION HOOKER'S WILLOW (LIVE STAKE CUTTING) 230.0000 EACH		8.0000	9.9000	23.75 %	3.0000	-62.50 %	6.0000	-25.00 %	
			1,840.00	2,277.00	437.00	690.00	-1,150.00	1,380.00	-460.00	
30	PLANT SELECTION PACIFIC WILLOW (LIVE STAKE CUTTING) 205.0000 EACH		9.0000	9.9000	10.00 %	3.0000	-66.67 %	6.0000	-33.33 %	
			1,845.00	2,029.50	184.50	615.00	-1,230.00	1,230.00	-615.00	
31	PLANT SELECTION STINK CURRANT (NO. 1 CONT.) 235.0000 EACH		8.0000	11.2000	40.00 %	11.0000	37.50 %	8.5000	6.25 %	
			1,880.00	2,632.00	752.00	2,585.00	705.00	1,997.50	117.50	
32	PLANT SELECTION LADY FERN (NO. 1 CONT.) 225.0000 EACH		8.0000	11.2000	40.00 %	11.0000	37.50 %	8.5000	6.25 %	
			1,800.00	2,520.00	720.00	2,475.00	675.00	1,912.50	112.50	
33	PLANT SELECTION SLOUGH SLEDGE (NO. 1 CONT.) 309.0000 EACH		8.0000	11.2000	40.00 %	11.0000	37.50 %	8.5000	6.25 %	
			2,472.00	3,460.80	988.80	3,399.00	927.00	2,626.50	154.50	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/04/2018
 TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
34	PSIPE RED OSIER DOGWOOD (NO. 1 CONT.)									
	128.0000 EACH		8.0000	11.2000	40.00 %	11.0000	37.50 %	8.5000	6.25 %	
			1,024.00	1,433.60	409.60	1,408.00	384.00	1,088.00	64.00	
35	PSIPE BITTER CHERRY (NO. 1 CONT.)									
	44.0000 EACH		15.0000	11.2000	-25.33 %	11.0000	-26.67 %	8.5000	-43.33 %	
			660.00	492.80	-167.20	484.00	-176.00	374.00	-286.00	
36	PSIPE DOUGLAS FIR (NO. 2 CONT.)									
	73.0000 EACH		16.0000	11.2000	-30.00 %	16.0000	0.00 %	15.0000	-6.25 %	
			1,168.00	817.60	-350.40	1,168.00	0.00	1,095.00	-73.00	
37	PSIPE PACIFIC DOGWOOD (NO. 2 CONT.)									
	60.0000 EACH		17.0000	11.2000	-34.12 %	16.0000	-5.88 %	15.0000	-11.76 %	
			1,020.00	672.00	-348.00	960.00	-60.00	900.00	-120.00	
38	PSIPE SITKA SPRUCE (NO. 2 CONT.)									
	95.0000 EACH		18.0000	11.2000	-37.78 %	16.0000	-11.11 %	15.0000	-16.67 %	
			1,710.00	1,064.00	-646.00	1,520.00	-190.00	1,425.00	-285.00	
39	PSIPE BEAKED HAZELNUT (NO. 1 CONT.)									
	124.0000 EACH		7.5000	11.2000	49.33 %	11.0000	46.67 %	15.0000	100.00 %	
			930.00	1,388.80	458.80	1,364.00	434.00	1,860.00	930.00	
40	PSIPE BLACK TWINBERRY (NO. 1 CONT.)									
	106.0000 EACH		7.5000	11.2000	49.33 %	11.0000	46.67 %	8.5000	13.33 %	
			795.00	1,187.20	392.20	1,166.00	371.00	901.00	106.00	
41	PSIPE CLUSTERED ROSE (NO. 1 CONT.)									
	208.0000 EACH		8.0000	11.2000	40.00 %	11.0000	37.50 %	8.5000	6.25 %	
			1,664.00	2,329.60	665.60	2,288.00	624.00	1,768.00	104.00	
42	PSIPE PACIFIC NINEBARK (NO. 1 CONT.)									
	93.0000 EACH		8.0000	11.2000	40.00 %	11.0000	37.50 %	8.5000	6.25 %	
			744.00	1,041.60	297.60	1,023.00	279.00	790.50	46.50	
43	PSIPE RED FLOWERING CURRENT (NO. 1 CONT.)									
	40.0000 EACH		8.0000	11.2000	40.00 %	11.0000	37.50 %	8.5000	6.25 %	
			320.00	448.00	128.00	440.00	120.00	340.00	20.00	
44	PSIPE SALMONBERRY (NO. 1 CONT.)									
	233.0000 EACH		8.0000	11.2000	40.00 %	11.0000	37.50 %	8.5000	6.25 %	
			1,864.00	2,609.60	745.60	2,563.00	699.00	1,980.50	116.50	
45	PSIPE SNOWBERRY (NO. 1 CONT.)									
	1227.0000 EACH		8.0000	11.2000	40.00 %	11.0000	37.50 %	8.5000	6.25 %	
			9,816.00	13,742.40	3,926.40	13,497.00	3,681.00	10,429.50	613.50	
46	PSIPE TALL OREGON GRAPE (NO. 1 CONT.)									
	29.0000 EACH		8.0000	11.2000	40.00 %	11.0000	37.50 %	10.5000	31.25 %	
			232.00	324.80	92.80	319.00	87.00	304.50	72.50	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 92	KLB CONSTRUCTION, INC.	TAPANI, INC.	MARSHBANK CONSTRUCTION, INC.
LITTLE PILCHUCK CREEK	3405 - 121ST ST SW	1904 SE 6TH PLACE	3304 OLD HARTFORD RD
FISH PASSAGE	LYNNWOOD WA 98087-1549	98604-8300	98258-8699
17A023 REVISED 12-18-2017	MUKILTEO WA 982750158	BATTLE GROUND WA 986041900	LAKE STEVENS WA 982580097
PROJECT :	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100273	CONTRACTOR NUMBER : 100035
COUNTY(S) : SNOHOMISH			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
47	PSIPE THIMBLEBERRY (NO. 1 CONT.)									
	334.0000	EACH	9.0000	11.2000	24.44 %	11.0000	22.22 %	8.5000	-5.56 %	
			3,006.00	3,740.80	734.80	3,674.00	668.00	2,839.00	-167.00	
48	PSIPE VINE MAPLE (NO. 1 CONT.)									
	111.0000	EACH	9.0000	11.2000	24.44 %	11.0000	22.22 %	8.5000	-5.56 %	
			999.00	1,243.20	244.20	1,221.00	222.00	943.50	-55.50	
49	FASCINES									
	440.0000	L.F.	25.0000	34.3500	37.40 %	18.0000	-28.00 %	77.0000	208.00 %	
			11,000.00	15,114.00	4,114.00	7,920.00	-3,080.00	33,880.00	22,880.00	
50	ENVIRONMENTAL COMPLIANCE LEAD									
		L.S.			-93.22 %		-86.44 %		-89.96 %	
			36,860.00	2,500.00	-34,360.00	5,000.00	-31,860.00	3,700.00	-33,160.00	
51	TESC COMPLIANCE INCENTIVE									
		CALC			0.00 %		0.00 %		0.00 %	
			6,900.00	6,900.00		6,900.00		6,900.00		
52	BARK OR WOOD CHIP MULCH									
	4950.0000	S.Y.	3.5000	3.7500	7.14 %	3.0000	-14.29 %	4.0000	14.29 %	
			17,325.00	18,562.50	1,237.50	14,850.00	-2,475.00	19,800.00	2,475.00	
53	HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING									
	0.2000	ACRE	5,000.0000	30,250.0000	505.00 %	20,000.0000	300.00 %	3,200.0000	-36.00 %	
			1,000.00	6,050.00	5,050.00	4,000.00	3,000.00	640.00	-360.00	
54	SOIL AMENDMENT									
	5391.0000	S.Y.	3.5000	3.8500	10.00 %	3.0000	-14.29 %	4.2500	21.43 %	
			18,868.50	20,755.35	1,886.85	16,173.00	-2,695.50	22,911.75	4,043.25	
55	SOIL DECOMPACTION									
	510.0000	S.Y.	5.0000	10.5000	110.00 %	5.0000	0.00 %	1.6000	-68.00 %	
			2,550.00	5,355.00	2,805.00	2,550.00	0.00	816.00	-1,734.00	
56	TOPSOIL TYPE A									
	660.0000	C.Y.	35.0000	31.5000	-10.00 %	35.0000	0.00 %	36.0000	2.86 %	
			23,100.00	20,790.00	-2,310.00	23,100.00	0.00	23,760.00	660.00	
57	WEED AND PEST CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
58	LARGE WOODY MATERIAL TYPE A									
	4.0000	EACH	2,200.0000	2,200.0000	0.00 %	2,000.0000	-9.09 %	2,300.0000	4.55 %	
			8,800.00	8,800.00	0.00	8,000.00	-800.00	9,200.00	400.00	
59	LARGE WOODY MATERIAL TYPE B									
	6.0000	EACH	2,200.0000	2,100.0000	-4.55 %	2,300.0000	4.55 %	2,300.0000	4.55 %	
			13,200.00	12,600.00	-600.00	13,800.00	600.00	13,800.00	600.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/04/2018
 TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			ENGR'S. EST.			ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING											
60	LARGE WOODY MATERIAL TYPE C										
	5.0000 EACH		4,000.0000	2,600.0000	-35.00 %	4,000.0000	0.00 %	6,000.0000	50.00 %		
			20,000.00	13,000.00	-7,000.00	20,000.00	0.00	30,000.00	10,000.00		
61	TEMPORARY DEWATERING SYSTEM										
	L.S.				211.32 %		135.85 %		230.19 %		
			53,000.00	165,000.00	112,000.00	125,000.00	72,000.00	175,000.00	122,000.00		
TRAFFIC											
62	EXTRUDED CURB										
	588.0000 L.F.		12.0000	12.3500	2.92 %	18.0000	50.00 %	16.0000	33.33 %		
			7,056.00	7,261.80	205.80	10,584.00	3,528.00	9,408.00	2,352.00		
63	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST										
	538.0000 L.F.		36.0000	33.6000	-6.67 %	38.0000	5.56 %	34.0000	-5.56 %		
			19,368.00	18,076.80	-1,291.20	20,444.00	1,076.00	18,292.00	-1,076.00		
64	BEAM GUARDRAIL TYPE 31										
	540.0000 L.F.		33.0000	31.5000	-4.55 %	30.0000	-9.09 %	32.0000	-3.03 %		
			17,820.00	17,010.00	-810.00	16,200.00	-1,620.00	17,280.00	-540.00		
65	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL										
	2.0000 EACH		3,000.0000	3,150.0000	5.00 %	3,300.0000	10.00 %	3,200.0000	6.67 %		
			6,000.00	6,300.00	300.00	6,600.00	600.00	6,400.00	400.00		
66	FLEXIBLE GUIDE POST										
	35.0000 EACH		50.0000	52.0500	4.10 %	50.0000	0.00 %	53.0000	6.00 %		
			1,750.00	1,821.75	71.75	1,750.00	0.00	1,855.00	105.00		
67	PROFILED PLASTIC LINE										
	2760.0000 L.F.		2.5000	5.2500	110.00 %	4.0000	60.00 %	4.0000	60.00 %		
			6,900.00	14,490.00	7,590.00	11,040.00	4,140.00	11,040.00	4,140.00		
68	PROFILED PLASTIC WIDE LANE LINE										
	430.0000 L.F.		3.0000	8.4000	180.00 %	5.0000	66.67 %	5.5000	83.33 %		
			1,290.00	3,612.00	2,322.00	2,150.00	860.00	2,365.00	1,075.00		
69	PLASTIC STOP LINE										
	40.0000 L.F.		15.0000	26.2500	75.00 %	45.0000	200.00 %	42.0000	180.00 %		
			600.00	1,050.00	450.00	1,800.00	1,200.00	1,680.00	1,080.00		
70	PLASTIC TRAFFIC ARROW										
	5.0000 EACH		200.0000	325.0000	62.50 %	450.0000	125.00 %	480.0000	140.00 %		
			1,000.00	1,625.00	625.00	2,250.00	1,250.00	2,400.00	1,400.00		
71	PLASTIC DRAINAGE MARKING										
	5.0000 EACH		75.0000	89.0000	18.67 %	225.0000	200.00 %	215.0000	186.67 %		
			375.00	445.00	70.00	1,125.00	750.00	1,075.00	700.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 92	KLB CONSTRUCTION, INC.	TAPANI, INC.	MARSHBANK CONSTRUCTION, INC.
LITTLE PILCHUCK CREEK	3405 - 121ST ST SW	1904 SE 6TH PLACE	3304 OLD HARTFORD RD
FISH PASSAGE	LYNNWOOD WA 98087-1549	98604-8300	98258-8699
17A023 REVISED 12-18-2017	MUKILTEO WA 982750158	BATTLE GROUND WA 986041900	LAKE STEVENS WA 982580097
PROJECT :	CONTRACTOR NUMBER : 100310	CONTRACTOR NUMBER : 100273	CONTRACTOR NUMBER : 100035
COUNTY(S) : SNOHOMISH			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
72	RAISED PAVEMENT MARKER TYPE 2								
	0.5000	HUND	750.0000	2,100.0000	180.00 %	2,000.0000	166.67 %	1,800.0000	140.00 %
			375.00	1,050.00	675.00	1,000.00	625.00	900.00	525.00
73	PERMANENT SIGNING								
		L.S.			636.20 %		206.75 %		366.26 %
			1,630.00	12,000.00	10,370.00	5,000.00	3,370.00	7,600.00	5,970.00
74	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	3195.0000	L.F.	0.5000	1.3500	170.00 %	2.5000	400.00 %	1.4000	180.00 %
			1,597.50	4,313.25	2,715.75	7,987.50	6,390.00	4,473.00	2,875.50
75	ILLUMINATION SYSTEM SAC 3977								
		L.S.			8.00 %		20.00 %		0.00 %
			25,000.00	27,000.00	2,000.00	30,000.00	5,000.00	25,000.00	0.00
76	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-67.12 %		12.61 %		39.64 %
			222,000.00	73,000.00	-149,000.00	250,000.00	28,000.00	310,000.00	88,000.00
77	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER								
		L.S.			40.83 %		21.53 %		94.44 %
			28,800.00	40,560.00	11,760.00	35,000.00	6,200.00	56,000.00	27,200.00
OTHER ITEMS									
78	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00
79	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	40.0000	C.Y.	32.0000	30.0000	-6.25 %	90.0000	181.25 %	23.0000	-28.13 %
			1,280.00	1,200.00	-80.00	3,600.00	2,320.00	920.00	-360.00
80	SHORING OR EXTRA EXCAVATION CLASS B								
	280.0000	S.F.	5.0000	5.0000	0.00 %	6.0000	20.00 %	1.1000	-78.00 %
			1,400.00	1,400.00	0.00	1,680.00	280.00	308.00	-1,092.00
81	PLUGGING EXISTING PIPE								
	2.0000	EACH	1,250.0000	350.0000	-72.00 %	1,000.0000	-20.00 %	7,900.0000	532.00 %
			2,500.00	700.00	-1,800.00	2,000.00	-500.00	15,800.00	13,300.00
82	STRUCTURE SURVEYING								
		L.S.			9.33 %		100.00 %		26.67 %
			7,500.00	8,200.00	700.00	15,000.00	7,500.00	9,500.00	2,000.00
83	ROADWAY SURVEYING								
		L.S.			200.00 %		60.00 %		180.00 %
			5,000.00	15,000.00	10,000.00	8,000.00	3,000.00	14,000.00	9,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
84	FORCE ACCOUNT ADDITIONAL STREAMBED GRADING								
	EST.				0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	
85	ROADSIDE CLEANUP								
	EST.				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
86	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
87	MINOR CHANGE								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
88	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
89	SPCC PLAN								
	L.S.				233.33 %		-33.33 %		-53.33 %
			1,500.00	5,000.00	3,500.00	1,000.00	700.00	-800.00	
90	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION								
	10.0000 S.Y.		5.0000	10.0000	100.00 %	5.0000	10.0000	100.00 %	
			50.00	100.00	50.00	50.00	100.00	50.00	
91	REFERENCING EXISTING PAVEMENT MARKINGS								
	L.S.				0.00 %		133.33 %		-33.33 %
			1,500.00	1,500.00	0.00	3,500.00	1,000.00	-500.00	
92	PROJECT SPECIFIC PARTNERING								
	CALC				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
BASE TOTAL			\$1,451,747.00	\$1,475,538.75	1.64 %	\$1,679,095.50	15.66 %	\$1,658,906.75	14.27 %
ALTERNATE A1									
93	0001 - MOBILIZATION - ALT 1								
	L.S.				0.58 %		-100.00 %		15.79 %
			220,220.00	221,500.00	1,280.00	0.00	-220,220.00	255,000.00	34,780.00
94	4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 1								
	L.S.				25.25 %		-100.00 %		51.52 %
			198,000.00	248,000.00	50,000.00	0.00	-198,000.00	300,000.00	102,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A1									
95	4480-CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL-ALT 1 3178.0000	S.F.	30.0000 95,340.00	17.1000 54,343.80	-43.00 % -40,996.20	0.0000 0.00	-100.00 % -95,340.00	45.0000 143,010.00	50.00 % 47,670.00
96	7015 - CONTROLLED DENSITY FILL - ALT 1 360.0000	C.Y.	100.0000 36,000.00	146.0000 52,560.00	46.00 % 16,560.00	0.0000 0.00	-100.00 % -36,000.00	150.0000 54,000.00	50.00 % 18,000.00
97	7080 - CABLE FENCE - ALT 1 248.0000	L.F.	250.0000 62,000.00	290.0000 71,920.00	16.00 % 9,920.00	0.0000 0.00	-100.00 % -62,000.00	280.0000 69,440.00	12.00 % 7,440.00
98	7559 - GEOSYNTHETIC RETAINING WALL - ALT 1 2935.0000	S.F.	50.0000 146,750.00	22.0000 64,570.00	-56.00 % -82,180.00	0.0000 0.00	-100.00 % -146,750.00	15.0000 44,025.00	-70.00 % -102,725.00
99	EARTHWORK - ALT 1 L.S.				-40.33 %		-100.00 %		16.03 %
			603,300.00	360,000.00	-243,300.00	0.00	-603,300.00	700,000.00	96,700.00
100	JET GROUT SCC GROUND IMPROVEMENT - ALT 1 1420.0000	C.Y.	137.5000 195,250.00	449.4000 638,148.00	226.84 % 442,898.00	0.0000 0.00	-100.00 % -195,250.00	450.0000 639,000.00	227.27 % 443,750.00
101	LOAD DISTRIBUTION MAT - ALT 1 5440.0000	S.F.	7.0000 38,080.00	3.3500 18,224.00	-52.14 % -19,856.00	0.0000 0.00	-100.00 % -38,080.00	7.0000 38,080.00	0.00 % 0.00
102	PRC THREE SIDED STRUCTURE NO. 1 - ALT 1 L.S.				94.74 %		-100.00 %		43.37 %
			837,000.00	1,630,000.00	793,000.00	0.00	-837,000.00	1,200,000.00	363,000.00
ALTERNATE A1 TOTAL			\$2,431,940.00	\$3,359,265.80	38.13 %	NO BID THIS ALTERNATE		\$3,442,555.00	41.56 %

ALTERNATE A2									
103	0001 - MOBILIZATION - ALT 2 L.S.				-100.00 %		-100.00 %		-100.00 %
			209,800.00	0.00	-209,800.00	0.00	-209,800.00	0.00	-209,800.00
104	4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 2 L.S.				-100.00 %		-100.00 %		-100.00 %
			187,940.00	0.00	-187,940.00	0.00	-187,940.00	0.00	-187,940.00
105	4480-CONCRETE FACIA PANEL FOR GEOSYNTHETIC WALL - ALT 2 2630.0000	S.F.	30.0000 78,900.00	0.0000 0.00	-100.00 % -78,900.00	0.0000 0.00	-100.00 % -78,900.00	0.0000 0.00	-100.00 % -78,900.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 KLB CONSTRUCTION, INC. TAPANI, INC. MARSHBANK CONSTRUCTION, INC.
 3405 - 121ST ST SW 1904 SE 6TH PLACE 3304 OLD HARTFORD RD
 LYNNWOOD WA 98087-1549 98604-8300 98258-8699
 MUKILTEO WA 982750158 BATTLE GROUND WA 986041900 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.									
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ALTERNATE A2												
106	7015 - CONTROLLED DENSITY FILL - ALT 2 360.0000	C.Y.	100.0000 36,000.00	0.0000 0.00	-100.00 % -36,000.00	0.0000 0.00	-100.00 % -36,000.00	0.0000 0.00	-100.00 % -36,000.00	0.0000 0.00	-100.00 % -36,000.00	
107	7080 - CABLE FENCE - ALT 2 270.0000	L.F.	250.0000 67,500.00	0.0000 0.00	-100.00 % -67,500.00	0.0000 0.00	-100.00 % -67,500.00	0.0000 0.00	-100.00 % -67,500.00	0.0000 0.00	-100.00 % -67,500.00	
108	EARTHWORK - ALT 2 L.S.		571,900.00	0.00	-100.00 % -571,900.00	0.00	-100.00 % -571,900.00	0.00	-100.00 % -571,900.00	0.00	-100.00 % -571,900.00	
109	7759 - GEOSTHETIC RETAINING WALL - ALT 2 2455.0000	S.F.	50.0000 122,750.00	0.0000 0.00	-100.00 % -122,750.00	0.0000 0.00	-100.00 % -122,750.00	0.0000 0.00	-100.00 % -122,750.00	0.0000 0.00	-100.00 % -122,750.00	
110	JET GROUT SCC GROUND IMPROVEMENT - ALT 2 1920.0000	C.Y.	137.5000 264,000.00	0.0000 0.00	-100.00 % -264,000.00	0.0000 0.00	-100.00 % -264,000.00	0.0000 0.00	-100.00 % -264,000.00	0.0000 0.00	-100.00 % -264,000.00	
111	LOAD DISTRIBUTION MAT - ALT 2 4930.0000	S.F.	7.0000 34,510.00	0.0000 0.00	-100.00 % -34,510.00	0.0000 0.00	-100.00 % -34,510.00	0.0000 0.00	-100.00 % -34,510.00	0.0000 0.00	-100.00 % -34,510.00	
112	PRETEK STRUCTURE SYSTEM - ALT 2 L.S.		933,100.00	0.00	-100.00 % -933,100.00	0.00	-100.00 % -933,100.00	0.00	-100.00 % -933,100.00	0.00	-100.00 % -933,100.00	
ALTERNATE A2 TOTAL			\$2,506,400.00	NO BID THIS ALTERNATE			NO BID THIS ALTERNATE			NO BID THIS ALTERNATE		

ALTERNATE A3

113	0001 - MOBILIZATION - ALT 3 L.S.		222,960.00	0.00	-100.00 % -222,960.00	330,000.00	107,040.00	0.00	-100.00 % -222,960.00	48.01 %	
114	4013 - SHORING OR EXTRA EXCAVATION CL. A - ALT 3 L.S.		183,020.00	0.00	-100.00 % -183,020.00	450,000.00	266,980.00	0.00	-100.00 % -183,020.00	145.87 %	
115	7015 - CONTROLLED DENSITY FILL - ALT 3 230.0000	C.Y.	100.0000 23,000.00	0.0000 0.00	-100.00 % -23,000.00	190.0000 43,700.00	90.00 % 20,700.00	0.0000 0.00	-100.00 % -23,000.00		
116	7080 - CABLE FENCE - ALT 3 300.0000	L.F.	250.0000 75,000.00	0.0000 0.00	-100.00 % -75,000.00	175.0000 52,500.00	-30.00 % -22,500.00	0.0000 0.00	-100.00 % -75,000.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A3									
117	EARTHWORK - ALT 3	L.S.			-100.00 %		72.22 %		-100.00 %
			522,600.00	0.00	-522,600.00	900,000.00	377,400.00	0.00	-522,600.00
118	JET GROUT SCC GROUND IMPROVEMENT - ALT 3	C.Y.			-100.00 %		172.73 %		-100.00 %
	1900.0000		137.5000	0.0000	-137,500.00	375.0000	172,730.00	0.0000	-137,500.00
			261,250.00	0.00	-261,250.00	712,500.00	451,250.00	0.00	-261,250.00
119	LOAD DISTRIBUTION MAT - ALT 3	S.F.			-100.00 %		-64.29 %		-100.00 %
	5450.0000		7.0000	0.0000	-7,000.00	2.5000	-16,075.00	0.0000	-7,000.00
			38,150.00	0.00	-38,150.00	13,625.00	-24,525.00	0.00	-38,150.00
120	CONTECH STRUCTURE SYSTEM - ALT 3	L.S.			-100.00 %		-26.77 %		-100.00 %
			1,126,530.00	0.00	1,126,530.00	825,000.00	-301,530.00	0.00	1,126,530.00
ALTERNATE A3 TOTAL			\$2,452,510.00		NO BID THIS ALTERNATE	\$3,327,325.00	35.67 %		NO BID THIS ALTERNATE
BASE TOTAL			\$1,451,747.00	\$1,475,538.75	1.64 %	\$1,679,095.50	15.66 %	\$1,658,906.75	14.27 %
BASE + A1 CONTRACT TOTAL (A)			\$3,883,687.00	\$4,834,804.55	24.49 %	NO BID THIS ALTERNATE		\$5,101,461.75	31.36 %
BASE + A2 CONTRACT TOTAL (A)			\$3,958,147.00	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	
BASE + A3 CONTRACT TOTAL (A)			\$3,904,257.00	NO BID THIS ALTERNATE		\$5,006,420.50	28.23 %	NO BID THIS ALTERNATE	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HWY : SR 092			
TITLE : SR 92	A-1 LANDSCAPING AND CONSTRUCT	MCCLURE AND SONS, INC.	SCARSELLA BROS., INC.
LITTLE PILCHUCK CREEK	20607 STATE ROUTE 9 SE	15714 COUNTRY CLUB DR	8404 S 196TH ST
FISH PASSAGE			KENT WA 98031-1884
17A023 REVISED 12-18-2017			SEATTLE WA 981680697
PROJECT :	SNOHOMISH WA 982968316	MILL CREEK WA 980121203	
COUNTY(S) : SNOHOMISH	CONTRACTOR NUMBER : 100388	CONTRACTOR NUMBER : 100277	CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			128.89 %			-6.15 %	67.85 %
			131,070.00	300,000.00	168,930.00	123,015.00	-8,055.00	220,000.00	88,930.00
2	CLEARING AND GRUBBING								
	1.6000 ACRE		15,000.0000	9,800.0000	-34.67 %	24,000.0000	60.00 %	15,000.0000	0.00 %
			24,000.00	15,680.00	-8,320.00	38,400.00	14,400.00	24,000.00	0.00
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE								
	EST.				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			58.47 %			577.97 %	14.41 %
			11,800.00	18,700.00	6,900.00	80,000.00	68,200.00	13,500.00	1,700.00
5	TEMPORARY CONSTRUCTION ACCESS	L.S.			-75.44 %			-72.71 %	445.70 %
			73,300.00	18,000.00	-55,300.00	20,000.00	-53,300.00	400,000.00	326,700.00
GRADING									
6	SELECT BORROW INCL. HAUL								
	1230.0000 TON		8.0000	38.0000	375.00 %	25.0000	212.50 %	20.4000	155.00 %
			9,840.00	46,740.00	36,900.00	30,750.00	20,910.00	25,092.00	15,252.00
7	EMBANKMENT COMPACTION								
	670.0000 C.Y.		5.0000	3.0000	-40.00 %	40.0000	700.00 %	5.0000	0.00 %
			3,350.00	2,010.00	-1,340.00	26,800.00	23,450.00	3,350.00	0.00
DRAINAGE									
8	STREAMBED SEDIMENT								
	2020.0000 TON		30.0000	95.0000	216.67 %	37.0000	23.33 %	48.4000	61.33 %
			60,600.00	191,900.00	131,300.00	74,740.00	14,140.00	97,768.00	37,168.00
9	HEAVY LOOSE RIPRAP								
	2.0000 TON		75.0000	120.0000	60.00 %	360.0000	380.00 %	200.0000	166.67 %
			150.00	240.00	90.00	720.00	570.00	400.00	250.00
10	STREAMBED COBBLES 6 IN.								
	1660.0000 TON		35.0000	85.0000	142.86 %	45.0000	28.57 %	41.0000	17.14 %
			58,100.00	141,100.00	83,000.00	74,700.00	16,600.00	68,060.00	9,960.00
11	STREAMBED COBBLES 12 IN.								
	750.0000 TON		40.0000	95.0000	137.50 %	45.0000	12.50 %	48.0000	20.00 %
			30,000.00	71,250.00	41,250.00	33,750.00	3,750.00	36,000.00	6,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
A-1 LANDSCAPING AND CONSTRUCT: 20607 STATE ROUTE 9 SE	MCCLURE AND SONS, INC. 15714 COUNTRY CLUB DR	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884
SNOHOMISH WA 982968316 CONTRACTOR NUMBER : 100388	MILL CREEK WA 980121203 CONTRACTOR NUMBER : 100277	SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.								
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE											
12	STREAMBED BOULDER TWO MAN										
	60.0000 EACH		175.0000	135.0000	-22.86 %	373.0000	113.14 %	150.0000	-14.29 %		
			10,500.00	8,100.00	-2,400.00	22,380.00	11,880.00	9,000.00	-1,500.00		
13	STREAMBED BOULDER THREE MAN										
	42.0000 EACH		200.0000	140.0000	-30.00 %	375.0000	87.50 %	225.0000	12.50 %		
			8,400.00	5,880.00	-2,520.00	15,750.00	7,350.00	9,450.00	1,050.00		
14	TEMPORARY STREAM DIVERSION										
	L.S.				311.40 %		-50.88 %		14.94 %		
			57,000.00	234,500.00	177,500.00	28,000.00	-29,000.00	65,515.00	8,515.00		
15	FISH EXCLUSION										
	EST.				0.00 %		0.00 %		0.00 %		
			5,000.00	5,000.00		5,000.00		5,000.00			
STORM SEWER											
16	CATCH BASIN TYPE 1										
	1.0000 EACH		2,000.0000	3,800.0000	90.00 %	2,500.0000	25.00 %	1,200.0000	-40.00 %		
			2,000.00	3,800.00	1,800.00	2,500.00	500.00	1,200.00	-800.00		
17	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.										
	50.0000 L.F.		45.0000	125.0000	177.78 %	95.0000	111.11 %	50.0000	11.11 %		
			2,250.00	6,250.00	4,000.00	4,750.00	2,500.00	2,500.00	250.00		
SURFACING											
18	CRUSHED SURFACING BASE COURSE										
	430.0000 TON		40.0000	75.0000	87.50 %	30.0000	-25.00 %	35.3000	-11.75 %		
			17,200.00	32,250.00	15,050.00	12,900.00	-4,300.00	15,179.00	-2,021.00		
HOT MIX ASPHALT											
19	CRACK SEALING - LF										
	1670.0000 L.F.		3.0000	20.0000	566.67 %	6.0000	100.00 %	5.0000	66.67 %		
			5,010.00	33,400.00	28,390.00	10,020.00	5,010.00	8,350.00	3,340.00		
20	PLANING BITUMINOUS PAVEMENT										
	460.0000 S.Y.		5.0000	18.0000	260.00 %	53.0000	960.00 %	20.0000	300.00 %		
			2,300.00	8,280.00	5,980.00	24,380.00	22,080.00	9,200.00	6,900.00		
21	HMA CL. 1/2 IN. PG 64-22										
	1170.0000 TON		95.0000	175.0000	84.21 %	133.0000	40.00 %	102.0000	7.37 %		
			111,150.00	204,750.00	93,600.00	155,610.00	44,460.00	119,340.00	8,190.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/04/2018
 TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 A-1 LANDSCAPING AND CONSTRUCT: MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
 20607 STATE ROUTE 9 SE 15714 COUNTRY CLUB DR 8404 S 196TH ST
 SNOHOMISH WA 982968316 MILL CREEK WA 980121203 KENT WA 98031-1884
 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100277 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
22	HOT MIX ASPHALT JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	3,340.00	3,340.00	0.00 %	3,340.00	0.00 %	3,340.00	0.00 %
23	COMPACTION PRICE ADJUSTMENT	CALC	2,230.00	2,230.00	0.00 %	2,230.00	0.00 %	2,230.00	0.00 %
24	ASPHALT COST PRICE ADJUSTMENT	CALC	2,310.00	2,310.00	0.00 %	2,310.00	0.00 %	2,310.00	0.00 %
25	EROSION CONTROL AND ROADSIDE PLANTING COMPOST SOCK	L.F.	6.5000 11,960.00	14.0000 25,760.00	115.38 % 13,800.00	8.0000 14,720.00	23.08 % 2,760.00	8.5000 15,640.00	30.77 % 3,680.00
26	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.	137,900.00	29,870.00	-78.34 % -108,030.00	44,000.00	-68.09 % -93,900.00	40,000.00	-70.99 % -97,900.00
27	COIR LOG	L.F.	10.0000 4,400.00	18.0000 7,920.00	80.00 % 3,520.00	10.0000 4,400.00	0.00 % 0.00	15.8000 6,952.00	58.00 % 2,552.00
28	SEEDING AND MULCHING	ACRE	3,000.0000 900.00	6,500.0000 1,950.00	116.67 % 1,050.00	11,500.0000 3,450.00	283.33 % 2,550.00	14,000.0000 4,200.00	366.67 % 3,300.00
29	PLANT SELECTION HOOKER'S WILLOW (LIVE STAKE CUTTING)	EACH	8.0000 1,840.00	5.0000 1,150.00	-37.50 % -690.00	11.0000 2,530.00	37.50 % 690.00	3.0000 690.00	-62.50 % -1,150.00
30	PLANT SELECTION PACIFIC WILLOW (LIVE STAKE CUTTING)	EACH	9.0000 1,845.00	5.0000 1,025.00	-44.44 % -820.00	11.0000 2,255.00	22.22 % 410.00	3.0000 615.00	-66.67 % -1,230.00
31	PLANT SELECTION STINK CURRANT (NO. 1 CONT.)	EACH	8.0000 1,880.00	18.0000 4,230.00	125.00 % 2,350.00	13.0000 3,055.00	62.50 % 1,175.00	10.0000 2,350.00	25.00 % 470.00
32	PLANT SELECTION LADY FERN (NO. 1 CONT.)	EACH	8.0000 1,800.00	18.0000 4,050.00	125.00 % 2,250.00	13.0000 2,925.00	62.50 % 1,125.00	10.0000 2,250.00	25.00 % 450.00
33	PLANT SELECTION SLOUGH SLEDGE (NO. 1 CONT.)	EACH	8.0000 2,472.00	18.0000 5,562.00	125.00 % 3,090.00	13.0000 4,017.00	62.50 % 1,545.00	10.0000 3,090.00	25.00 % 618.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/04/2018
 TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 A-1 LANDSCAPING AND CONSTRUCT: MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
 20607 STATE ROUTE 9 SE 15714 COUNTRY CLUB DR 8404 S 196TH ST
 SNOHOMISH WA 982968316 MILL CREEK WA 980121203 KENT WA 98031-1884
 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100277 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
34	PSIPE RED OSIER DOGWOOD (NO. 1 CONT.)									
	128.0000 EACH		8.0000	16.0000	100.00 %	13.0000	62.50 %	10.0000	25.00 %	
			1,024.00	2,048.00	1,024.00	1,664.00	640.00	1,280.00	256.00	
35	PSIPE BITTER CHERRY (NO. 1 CONT.)									
	44.0000 EACH		15.0000	18.0000	20.00 %	13.0000	-13.33 %	10.0000	-33.33 %	
			660.00	792.00	132.00	572.00	-88.00	440.00	-220.00	
36	PSIPE DOUGLAS FIR (NO. 2 CONT.)									
	73.0000 EACH		16.0000	22.0000	37.50 %	13.0000	-18.75 %	15.0000	-6.25 %	
			1,168.00	1,606.00	438.00	949.00	-219.00	1,095.00	-73.00	
37	PSIPE PACIFIC DOGWOOD (NO. 2 CONT.)									
	60.0000 EACH		17.0000	22.0000	29.41 %	13.0000	-23.53 %	15.0000	-11.76 %	
			1,020.00	1,320.00	300.00	780.00	-240.00	900.00	-120.00	
38	PSIPE SITKA SPRUCE (NO. 2 CONT.)									
	95.0000 EACH		18.0000	22.0000	22.22 %	13.0000	-27.78 %	15.0000	-16.67 %	
			1,710.00	2,090.00	380.00	1,235.00	-475.00	1,425.00	-285.00	
39	PSIPE BEAKED HAZELNUT (NO. 1 CONT.)									
	124.0000 EACH		7.5000	19.0000	153.33 %	13.0000	73.33 %	10.0000	33.33 %	
			930.00	2,356.00	1,426.00	1,612.00	682.00	1,240.00	310.00	
40	PSIPE BLACK TWINBERRY (NO. 1 CONT.)									
	106.0000 EACH		7.5000	16.0000	113.33 %	13.0000	73.33 %	10.0000	33.33 %	
			795.00	1,696.00	901.00	1,378.00	583.00	1,060.00	265.00	
41	PSIPE CLUSTERED ROSE (NO. 1 CONT.)									
	208.0000 EACH		8.0000	16.0000	100.00 %	13.0000	62.50 %	10.0000	25.00 %	
			1,664.00	3,328.00	1,664.00	2,704.00	1,040.00	2,080.00	416.00	
42	PSIPE PACIFIC NINEBARK (NO. 1 CONT.)									
	93.0000 EACH		8.0000	16.0000	100.00 %	13.0000	62.50 %	10.0000	25.00 %	
			744.00	1,488.00	744.00	1,209.00	465.00	930.00	186.00	
43	PSIPE RED FLOWERING CURRENT (NO. 1 CONT.)									
	40.0000 EACH		8.0000	18.0000	125.00 %	13.0000	62.50 %	10.0000	25.00 %	
			320.00	720.00	400.00	520.00	200.00	400.00	80.00	
44	PSIPE SALMONBERRY (NO. 1 CONT.)									
	233.0000 EACH		8.0000	18.0000	125.00 %	13.0000	62.50 %	10.0000	25.00 %	
			1,864.00	4,194.00	2,330.00	3,029.00	1,165.00	2,330.00	466.00	
45	PSIPE SNOWBERRY (NO. 1 CONT.)									
	1227.0000 EACH		8.0000	16.0000	100.00 %	13.0000	62.50 %	10.0000	25.00 %	
			9,816.00	19,632.00	9,816.00	15,951.00	6,135.00	12,270.00	2,454.00	
46	PSIPE TALL OREGON GRAPE (NO. 1 CONT.)									
	29.0000 EACH		8.0000	19.0000	137.50 %	13.0000	62.50 %	10.0000	25.00 %	
			232.00	551.00	319.00	377.00	145.00	290.00	58.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE : SR 92	A-1 LANDSCAPING AND CONSTRUCT	MCCLURE AND SONS, INC.	SCARSELLA BROS., INC.
LITTLE PILCHUCK CREEK	20607 STATE ROUTE 9 SE	15714 COUNTRY CLUB DR	8404 S 196TH ST
FISH PASSAGE			KENT WA 98031-1884
17A023 REVISED 12-18-2017			SEATTLE WA 981680697
PROJECT :	SNOHOMISH WA 982968316	MILL CREEK WA 980121203	
COUNTY(S) : SNOHOMISH	CONTRACTOR NUMBER : 100388	CONTRACTOR NUMBER : 100277	CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
47	PSIPE THIMBLEBERRY (NO. 1 CONT.)									
	334.0000	EACH	9.0000	18.0000	100.00 %	13.0000	44.44 %	10.0000	11.11 %	
			3,006.00	6,012.00	3,006.00	4,342.00	1,336.00	3,340.00	334.00	
48	PSIPE VINE MAPLE (NO. 1 CONT.)									
	111.0000	EACH	9.0000	18.0000	100.00 %	13.0000	44.44 %	10.0000	11.11 %	
			999.00	1,998.00	999.00	1,443.00	444.00	1,110.00	111.00	
49	FASCINES									
	440.0000	L.F.	25.0000	110.0000	340.00 %	40.0000	60.00 %	17.0000	-32.00 %	
			11,000.00	48,400.00	37,400.00	17,600.00	6,600.00	7,480.00	-3,520.00	
50	ENVIRONMENTAL COMPLIANCE LEAD									
		L.S.			-66.22 %		-59.31 %		76.34 %	
			36,860.00	12,450.00	-24,410.00	15,000.00	-21,860.00	65,000.00	28,140.00	
51	TESC COMPLIANCE INCENTIVE									
		CALC			0.00 %		0.00 %		0.00 %	
			6,900.00	6,900.00		6,900.00		6,900.00		
52	BARK OR WOOD CHIP MULCH									
	4950.0000	S.Y.	3.5000	75.0000	2,042.86 %	6.0000	71.43 %	2.5000	-28.57 %	
			17,325.00	371,250.00	353,925.00	29,700.00	12,375.00	12,375.00	-4,950.00	
53	HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING									
	0.2000	ACRE	5,000.0000	9,800.0000	96.00 %	32,000.0000	540.00 %	10,000.0000	100.00 %	
			1,000.00	1,960.00	960.00	6,400.00	5,400.00	2,000.00	1,000.00	
54	SOIL AMENDMENT									
	5391.0000	S.Y.	3.5000	45.0000	1,185.71 %	5.0000	42.86 %	2.8000	-20.00 %	
			18,868.50	242,595.00	223,726.50	26,955.00	8,086.50	15,094.80	-3,773.70	
55	SOIL DECOMPACTION									
	510.0000	S.Y.	5.0000	25.0000	400.00 %	6.0000	20.00 %	2.5000	-50.00 %	
			2,550.00	12,750.00	10,200.00	3,060.00	510.00	1,275.00	-1,275.00	
56	TOPSOIL TYPE A									
	660.0000	C.Y.	35.0000	60.0000	71.43 %	35.0000	0.00 %	30.0000	-14.29 %	
			23,100.00	39,600.00	16,500.00	23,100.00	0.00	19,800.00	-3,300.00	
57	WEED AND PEST CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
58	LARGE WOODY MATERIAL TYPE A									
	4.0000	EACH	2,200.0000	1,800.0000	-18.18 %	3,000.0000	36.36 %	1,900.0000	-13.64 %	
			8,800.00	7,200.00	-1,600.00	12,000.00	3,200.00	7,600.00	-1,200.00	
59	LARGE WOODY MATERIAL TYPE B									
	6.0000	EACH	2,200.0000	2,600.0000	18.18 %	4,000.0000	81.82 %	2,325.0000	5.68 %	
			13,200.00	15,600.00	2,400.00	24,000.00	10,800.00	13,950.00	750.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/04/2018
 TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

HWY : SR 092	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE : SR 92	A-1 LANDSCAPING AND CONSTRUCT	MCCLURE AND SONS, INC.	SCARSELLA BROS., INC.
LITTLE PILCHUCK CREEK	20607 STATE ROUTE 9 SE	15714 COUNTRY CLUB DR	8404 S 196TH ST
FISH PASSAGE			KENT WA 98031-1884
17A023 REVISED 12-18-2017			SEATTLE WA 981680697
PROJECT :	SNOHOMISH WA 982968316	MILL CREEK WA 980121203	
COUNTY(S) : SNOHOMISH	CONTRACTOR NUMBER : 100388	CONTRACTOR NUMBER : 100277	CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING									
60	LARGE WOODY MATERIAL TYPE C								
	5.0000	EACH	4,000.0000	2,800.0000	-30.00 %	6,000.0000	50.00 %	5,375.0000	34.38 %
			20,000.00	14,000.00	-6,000.00	30,000.00	10,000.00	26,875.00	6,875.00
61	TEMPORARY DEWATERING SYSTEM								
		L.S.			149.06 %		522.64 %		239.62 %
			53,000.00	132,000.00	79,000.00	330,000.00	277,000.00	180,000.00	127,000.00
TRAFFIC									
62	EXTRUDED CURB								
	588.0000	L.F.	12.0000	19.0000	58.33 %	17.0000	41.67 %	15.0000	25.00 %
			7,056.00	11,172.00	4,116.00	9,996.00	2,940.00	8,820.00	1,764.00
63	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST								
	538.0000	L.F.	36.0000	70.0000	94.44 %	37.0000	2.78 %	32.0000	-11.11 %
			19,368.00	37,660.00	18,292.00	19,906.00	538.00	17,216.00	-2,152.00
64	BEAM GUARDRAIL TYPE 31								
	540.0000	L.F.	33.0000	55.0000	66.67 %	30.0000	-9.09 %	30.0000	-9.09 %
			17,820.00	29,700.00	11,880.00	16,200.00	-1,620.00	16,200.00	-1,620.00
65	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	2.0000	EACH	3,000.0000	3,500.0000	16.67 %	3,500.0000	16.67 %	3,000.0000	0.00 %
			6,000.00	7,000.00	1,000.00	7,000.00	1,000.00	6,000.00	0.00
66	FLEXIBLE GUIDE POST								
	35.0000	EACH	50.0000	550.0000	1,000.00 %	116.0000	132.00 %	50.0000	0.00 %
			1,750.00	19,250.00	17,500.00	4,060.00	2,310.00	1,750.00	0.00
67	PROFILED PLASTIC LINE								
	2760.0000	L.F.	2.5000	4.0000	60.00 %	5.0000	100.00 %	3.5000	40.00 %
			6,900.00	11,040.00	4,140.00	13,800.00	6,900.00	9,660.00	2,760.00
68	PROFILED PLASTIC WIDE LANE LINE								
	430.0000	L.F.	3.0000	4.0000	33.33 %	7.0000	133.33 %	5.1500	71.67 %
			1,290.00	1,720.00	430.00	3,010.00	1,720.00	2,214.50	924.50
69	PLASTIC STOP LINE								
	40.0000	L.F.	15.0000	60.0000	300.00 %	20.0000	33.33 %	40.0000	166.67 %
			600.00	2,400.00	1,800.00	800.00	200.00	1,600.00	1,000.00
70	PLASTIC TRAFFIC ARROW								
	5.0000	EACH	200.0000	150.0000	-25.00 %	402.0000	101.00 %	450.0000	125.00 %
			1,000.00	750.00	-250.00	2,010.00	1,010.00	2,250.00	1,250.00
71	PLASTIC DRAINAGE MARKING								
	5.0000	EACH	75.0000	150.0000	100.00 %	129.0000	72.00 %	200.0000	166.67 %
			375.00	750.00	375.00	645.00	270.00	1,000.00	625.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/04/2018
 TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 A-1 LANDSCAPING AND CONSTRUCT: MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
 20607 STATE ROUTE 9 SE 15714 COUNTRY CLUB DR 8404 S 196TH ST
 SNOHOMISH WA 982968316 MILL CREEK WA 980121203 KENT WA 98031-1884
 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100277 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
72	RAISED PAVEMENT MARKER TYPE 2										
	0.5000	HUND	750.0000	1,600.0000	113.33 %	1,034.0000	37.87 %	1,750.0000	133.33 %		
			375.00	800.00	425.00	517.00	142.00	875.00	500.00		
73	PERMANENT SIGNING										
		L.S.			636.20 %		636.20 %		268.10 %		
			1,630.00	12,000.00	10,370.00	12,000.00	10,370.00	6,000.00	4,370.00		
74	TEMPORARY PAVEMENT MARKING-SHORT DURATION										
	3195.0000	L.F.	0.5000	1.0000	100.00 %	6.0000	1,100.00 %	2.1500	330.00 %		
			1,597.50	3,195.00	1,597.50	19,170.00	17,572.50	6,869.25	5,271.75		
75	ILLUMINATION SYSTEM SAC 3977										
		L.S.			52.00 %		84.00 %		-15.80 %		
			25,000.00	38,000.00	13,000.00	46,000.00	21,000.00	21,050.00	-3,950.00		
76	PROJECT TEMPORARY TRAFFIC CONTROL										
		L.S.			59.91 %		35.14 %		104.95 %		
			222,000.00	355,000.00	133,000.00	300,000.00	78,000.00	455,000.00	233,000.00		
77	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER										
		L.S.			56.25 %		21.53 %		-6.25 %		
			28,800.00	45,000.00	16,200.00	35,000.00	6,200.00	27,000.00	-1,800.00		
OTHER ITEMS											
78	TYPE B PROGRESS SCHEDULE										
		L.S.			0.00 %		0.00 %		0.00 %		
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00		
79	STRUCTURE EXCAVATION CLASS B INCL. HAUL										
	40.0000	C.Y.	32.0000	80.0000	150.00 %	50.0000	56.25 %	35.0000	9.38 %		
			1,280.00	3,200.00	1,920.00	2,000.00	720.00	1,400.00	120.00		
80	SHORING OR EXTRA EXCAVATION CLASS B										
	280.0000	S.F.	5.0000	18.0000	260.00 %	20.0000	300.00 %	1.7500	-65.00 %		
			1,400.00	5,040.00	3,640.00	5,600.00	4,200.00	490.00	-910.00		
81	PLUGGING EXISTING PIPE										
	2.0000	EACH	1,250.0000	800.0000	-36.00 %	50,000.0000	3,900.00 %	500.0000	-60.00 %		
			2,500.00	1,600.00	-900.00	100,000.00	97,500.00	1,000.00	-1,500.00		
82	STRUCTURE SURVEYING										
		L.S.			206.67 %		100.00 %		33.33 %		
			7,500.00	23,000.00	15,500.00	15,000.00	7,500.00	10,000.00	2,500.00		
83	ROADWAY SURVEYING										
		L.S.			260.00 %		400.00 %		230.00 %		
			5,000.00	18,000.00	13,000.00	25,000.00	20,000.00	16,500.00	11,500.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 A-1 LANDSCAPING AND CONSTRUCT: MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
 20607 STATE ROUTE 9 SE 15714 COUNTRY CLUB DR 8404 S 196TH ST
 SNOHOMISH WA 982968316 MILL CREEK WA 980121203 KENT WA 98031-1884
 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100277 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
84	FORCE ACCOUNT ADDITIONAL STREAMBED GRADING	EST.	5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
85	ROADSIDE CLEANUP	EST.	10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
86	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
87	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
88	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
89	SPCC PLAN	L.S.	1,500.00	3,800.00	153.33 %	5,000.00	233.33 %	1,500.00	0.00 %
90	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.	5.0000	70.0000	1,300.00 %	100.0000	1,900.00 %	10.0000	100.00 %
			50.00	700.00	650.00	1,000.00	950.00	100.00	50.00
91	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.	1,500.00	100,000.00	6,566.67 %	5,000.00	233.33 %	1,000.00	-33.33 %
92	PROJECT SPECIFIC PARTNERING	CALC	10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
	BASE TOTAL		\$1,451,747.00	\$3,177,543.00	118.88 %	\$2,139,594.00	47.38 %	\$2,275,608.55	56.75 %
ALTERNATE A1									
93	0001 - MOBILIZATION - ALT 1	L.S.	220,220.00	380,000.00	72.55 %	0.00	-100.00 %	0.00	-100.00 %
				159,780.00		-220,220.00			-220,220.00
94	4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 1	L.S.	198,000.00	102,500.00	-48.23 %	0.00	-100.00 %	0.00	-100.00 %
				-95,500.00		-198,000.00			-198,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 A-1 LANDSCAPING AND CONSTRUCT: MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
 20607 STATE ROUTE 9 SE 15714 COUNTRY CLUB DR 8404 S 196TH ST
 SNOHOMISH WA 982968316 MILL CREEK WA 980121203 KENT WA 98031-1884
 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100277 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A1									
95	4480-CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL-ALT 1								
	3178.0000	S.F.	30.0000	220.0000	633.33 %	0.0000	-100.00 %	0.0000	-100.00 %
			95,340.00	699,160.00	603,820.00	0.00	-95,340.00	0.00	-95,340.00
96	7015 - CONTROLLED DENSITY FILL - ALT 1								
	360.0000	C.Y.	100.0000	180.0000	80.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			36,000.00	64,800.00	28,800.00	0.00	-36,000.00	0.00	-36,000.00
97	7080 - CABLE FENCE - ALT 1								
	248.0000	L.F.	250.0000	210.0000	-16.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			62,000.00	52,080.00	-9,920.00	0.00	-62,000.00	0.00	-62,000.00
98	7559 - GEOSYNTHETIC RETAINING WALL - ALT 1								
	2935.0000	S.F.	50.0000	180.0000	260.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			146,750.00	528,300.00	381,550.00	0.00	-146,750.00	0.00	-146,750.00
99	EARTHWORK - ALT 1								
		L.S.			-37.01 %		-100.00 %		-100.00 %
			603,300.00	380,000.00	-223,300.00	0.00	-603,300.00	0.00	-603,300.00
100	JET GROUT SCC GROUND IMPROVEMENT - ALT 1								
	1420.0000	C.Y.	137.5000	450.0000	227.27 %	0.0000	-100.00 %	0.0000	-100.00 %
			195,250.00	639,000.00	443,750.00	0.00	-195,250.00	0.00	-195,250.00
101	LOAD DISTRIBUTION MAT - ALT 1								
	5440.0000	S.F.	7.0000	110.0000	1,471.43 %	0.0000	-100.00 %	0.0000	-100.00 %
			38,080.00	598,400.00	560,320.00	0.00	-38,080.00	0.00	-38,080.00
102	PRC THREE SIDED STRUCTURE NO. 1 - ALT 1								
		L.S.			264.40 %		-100.00 %		-100.00 %
			837,000.00	3,050,000.00	2,213,000.00	0.00	-837,000.00	0.00	-837,000.00
	ALTERNATE A1 TOTAL		\$2,431,940.00	\$6,494,240.00	167.04 %	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	
ALTERNATE A2									
103	0001 - MOBILIZATION - ALT 2								
		L.S.			7.24 %		-100.00 %		-100.00 %
			209,800.00	225,000.00	15,200.00	0.00	-209,800.00	0.00	-209,800.00
104	4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 2								
		L.S.			-57.43 %		-100.00 %		-100.00 %
			187,940.00	80,000.00	-107,940.00	0.00	-187,940.00	0.00	-187,940.00
105	4480-CONCRETE FACIA PANEL FOR GEOSYNTHETIC WALL - ALT 2								
	2630.0000	S.F.	30.0000	220.0000	633.33 %	0.0000	-100.00 %	0.0000	-100.00 %
			78,900.00	578,600.00	499,700.00	0.00	-78,900.00	0.00	-78,900.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/04/2018
 TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 A-1 LANDSCAPING AND CONSTRUCT: MCCLURE AND SONS, INC. SCARSELLA BROS., INC.
 20607 STATE ROUTE 9 SE 15714 COUNTRY CLUB DR 8404 S 196TH ST
 SNOHOMISH WA 982968316 MILL CREEK WA 980121203 KENT WA 98031-1884
 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100277 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	--	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE A2

106	7015 - CONTROLLED DENSITY FILL - ALT 2								
	360.0000	C.Y.	100.0000	180.0000	80.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			36,000.00	64,800.00	28,800.00	0.00	-36,000.00	0.00	-36,000.00
107	7080 - CABLE FENCE - ALT 2								
	270.0000	L.F.	250.0000	70.0000	-72.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			67,500.00	18,900.00	-48,600.00	0.00	-67,500.00	0.00	-67,500.00
108	EARTHWORK - ALT 2								
		L.S.			-56.29 %		-100.00 %		-100.00 %
			571,900.00	250,000.00	-321,900.00	0.00	-571,900.00	0.00	-571,900.00
109	7759 - GEOSTHETIC RETAINING WALL - ALT 2								
	2455.0000	S.F.	50.0000	180.0000	260.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			122,750.00	441,900.00	319,150.00	0.00	-122,750.00	0.00	-122,750.00
110	JET GROUT SCC GROUND IMPROVEMENT - ALT 2								
	1920.0000	C.Y.	137.5000	450.0000	227.27 %	0.0000	-100.00 %	0.0000	-100.00 %
			264,000.00	864,000.00	600,000.00	0.00	-264,000.00	0.00	-264,000.00
111	LOAD DISTRIBUTION MAT - ALT 2								
	4930.0000	S.F.	7.0000	110.0000	1,471.43 %	0.0000	-100.00 %	0.0000	-100.00 %
			34,510.00	542,300.00	507,790.00	0.00	-34,510.00	0.00	-34,510.00
112	PRETEK STRUCTURE SYSTEM - ALT 2								
		L.S.			-73.21 %		-100.00 %		-100.00 %
			933,100.00	250,000.00	-683,100.00	0.00	-933,100.00	0.00	-933,100.00
	ALTERNATE A2 TOTAL		\$2,506,400.00	\$3,315,500.00	32.28 %	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	

ALTERNATE A3

113	0001 - MOBILIZATION - ALT 3								
		L.S.			-37.21 %		21.10 %		39.94 %
			222,960.00	140,000.00	-82,960.00	270,000.00	47,040.00	312,000.00	89,040.00
114	4013 - SHORING OR EXTRA EXCAVATION CL. A - ALT 3								
		L.S.			-80.88 %		-7.11 %		59.48 %
			183,020.00	35,000.00	-148,020.00	170,000.00	-13,020.00	291,881.45	108,861.45
115	7015 - CONTROLLED DENSITY FILL - ALT 3								
	230.0000	C.Y.	100.0000	180.0000	80.00 %	167.0000	67.00 %	125.0000	25.00 %
			23,000.00	41,400.00	18,400.00	38,410.00	15,410.00	28,750.00	5,750.00
116	7080 - CABLE FENCE - ALT 3								
	300.0000	L.F.	250.0000	70.0000	-72.00 %	115.0000	-54.00 %	275.0000	10.00 %
			75,000.00	21,000.00	-54,000.00	34,500.00	-40,500.00	82,500.00	7,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018
 AWARDED ON : Feb 5 2018

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
A-1 LANDSCAPING AND CONSTRUCT: 20607 STATE ROUTE 9 SE	MCCLURE AND SONS, INC. 15714 COUNTRY CLUB DR	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884
SNOHOMISH WA 982968316 CONTRACTOR NUMBER : 100388	MILL CREEK WA 980121203 CONTRACTOR NUMBER : 100277	SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A3									
117	EARTHWORK - ALT 3	L.S.	522,600.00	170,000.00	-67.47 %	700,000.00	33.95 %	825,000.00	57.86 %
118	JET GROUT SCC GROUND IMPROVEMENT - ALT 3 1900.0000	C.Y.	261,250.00	450.0000	227.27 %	205.0000	49.09 %	360.0000	161.82 %
119	LOAD DISTRIBUTION MAT - ALT 3 5450.0000	S.F.	38,150.00	110.0000	1,471.43 %	7.0000	0.00 %	2.8000	-60.00 %
120	CONTECH STRUCTURE SYSTEM - ALT 3 L.S.		1,126,530.00	599,500.00	561,350.00	38,150.00	0.00	15,260.00	-22,890.00
	ALTERNATE A3 TOTAL		\$2,452,510.00	\$1,981,900.00	-19.19 %	\$3,090,560.00	26.02 %	\$3,149,391.45	28.42 %
	BASE TOTAL		\$1,451,747.00	\$3,177,543.00	118.88 %	\$2,139,594.00	47.38 %	\$2,275,608.55	56.75 %
	BASE + A1 CONTRACT TOTAL (A)		\$3,883,687.00	\$9,671,783.00	149.04 %	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	
	BASE + A2 CONTRACT TOTAL (A)		\$3,958,147.00	\$6,493,043.00	64.04 %	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	
	BASE + A3 CONTRACT TOTAL (A)		\$3,904,257.00	\$5,159,443.00	32.15 %	\$5,230,154.00	33.96 %	\$5,425,000.00	38.95 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

----- 10TH BIDDER -----
 J. R. HAYES & SONS, INC.
 22430 SE 231ST ST
 MAPLE VALLEY WA 980388272
 CONTRACTOR NUMBER : 100553

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			52.59 %				-100.00 %
			131,070.00	200,000.00	68,930.00	0.00			
2	CLEARING AND GRUBBING								
	1.6000	ACRE	15,000.0000	30,000.0000	100.00 %				-100.00 %
			24,000.00	48,000.00	24,000.00	0.00			
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE								
		EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
4	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			-15.25 %				-100.00 %
			11,800.00	10,000.00	-1,800.00	0.00			
5	TEMPORARY CONSTRUCTION ACCESS								
		L.S.			241.06 %				-100.00 %
			73,300.00	250,000.00	176,700.00	0.00			
GRADING									
6	SELECT BORROW INCL. HAUL								
	1230.0000	TON	8.0000	16.0000	100.00 %				-100.00 %
			9,840.00	19,680.00	9,840.00	0.00			
7	EMBANKMENT COMPACTION								
	670.0000	C.Y.	5.0000	7.5000	50.00 %				-100.00 %
			3,350.00	5,025.00	1,675.00	0.00			
DRAINAGE									
8	STREAMBED SEDIMENT								
	2020.0000	TON	30.0000	41.0000	36.67 %				-100.00 %
			60,600.00	82,820.00	22,220.00	0.00			
9	HEAVY LOOSE RIPRAP								
	2.0000	TON	75.0000	175.0000	133.33 %				-100.00 %
			150.00	350.00	200.00	0.00			
10	STREAMBED COBBLES 6 IN.								
	1660.0000	TON	35.0000	41.0000	17.14 %				-100.00 %
			58,100.00	68,060.00	9,960.00	0.00			
11	STREAMBED COBBLES 12 IN.								
	750.0000	TON	40.0000	41.0000	2.50 %				-100.00 %
			30,000.00	30,750.00	750.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092 ----- 10TH BIDDER -----
 TITLE : SR 92 J. R. HAYES & SONS, INC.
 LITTLE PILCHUCK CREEK 22430 SE 231ST ST
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT : MAPLE VALLEY WA 980388272
 COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
12	STREAMBED BOULDER TWO MAN								
	60.0000	EACH	175.0000	65.0000	-62.86 %				-100.00 %
			10,500.00	3,900.00	-6,600.00	0.00			
13	STREAMBED BOULDER THREE MAN								
	42.0000	EACH	200.0000	100.0000	-50.00 %				-100.00 %
			8,400.00	4,200.00	-4,200.00	0.00			
14	TEMPORARY STREAM DIVERSION								
		L.S.			75.44 %				-100.00 %
			57,000.00	100,000.00	43,000.00	0.00			
15	FISH EXCLUSION								
		EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
STORM SEWER									
16	CATCH BASIN TYPE 1								
	1.0000	EACH	2,000.0000	2,000.0000	0.00 %				-100.00 %
			2,000.00	2,000.00	0.00	0.00			
17	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	50.0000	L.F.	45.0000	65.0000	44.44 %				-100.00 %
			2,250.00	3,250.00	1,000.00	0.00			
SURFACING									
18	CRUSHED SURFACING BASE COURSE								
	430.0000	TON	40.0000	28.2500	-29.38 %				-100.00 %
			17,200.00	12,147.50	-5,052.50	0.00			
HOT MIX ASPHALT									
19	CRACK SEALING - LF								
	1670.0000	L.F.	3.0000	2.5000	-16.67 %				-100.00 %
			5,010.00	4,175.00	-835.00	0.00			
20	PLANING BITUMINOUS PAVEMENT								
	460.0000	S.Y.	5.0000	13.0000	160.00 %				-100.00 %
			2,300.00	5,980.00	3,680.00	0.00			
21	HMA CL. 1/2 IN. PG 64-22								
	1170.0000	TON	95.0000	100.0000	5.26 %				-100.00 %
			111,150.00	117,000.00	5,850.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

----- 10TH BIDDER -----

J. R. HAYES & SONS, INC.
 22430 SE 231ST ST

MAPLE VALLEY WA 980388272

CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT									
22	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			3,340.00	3,340.00		0.00			
23	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			2,230.00	2,230.00		0.00			
24	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			2,310.00	2,310.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
25	COMPOST SOCK								
	1840.0000	L.F.	6.5000	7.5000	15.38 %		-100.00 %		
			11,960.00	13,800.00	1,840.00	0.00			
26	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.			-45.61 %		-100.00 %		
			137,900.00	75,000.00	-62,900.00	0.00			
27	COIR LOG								
	440.0000	L.F.	10.0000	3.2500	-67.50 %		-100.00 %		
			4,400.00	1,430.00	-2,970.00	0.00			
28	SEEDING AND MULCHING								
	0.3000	ACRE	3,000.0000	9,200.0000	206.67 %		-100.00 %		
			900.00	2,760.00	1,860.00	0.00			
29	PLANT SELECTION HOOKER'S WILLOW (LIVE STAKE CUTTING)								
	230.0000	EACH	8.0000	6.2500	-21.88 %		-100.00 %		
			1,840.00	1,437.50	-402.50	0.00			
30	PLANT SELECTION PACIFIC WILLOW (LIVE STAKE CUTTING)								
	205.0000	EACH	9.0000	6.2500	-30.56 %		-100.00 %		
			1,845.00	1,281.25	-563.75	0.00			
31	PLANT SELECTION STINK CURRANT (NO. 1 CONT.)								
	235.0000	EACH	8.0000	8.0000	0.00 %		-100.00 %		
			1,880.00	1,880.00	0.00	0.00			
32	PLANT SELECTION LADY FERN (NO. 1 CONT.)								
	225.0000	EACH	8.0000	8.0000	0.00 %		-100.00 %		
			1,800.00	1,800.00	0.00	0.00			
33	PLANT SELECTION SLOUGH SLEDGE (NO. 1 CONT.)								
	309.0000	EACH	8.0000	8.0000	0.00 %		-100.00 %		
			2,472.00	2,472.00	0.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/04/2018

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

----- 10TH BIDDER -----
 J. R. HAYES & SONS, INC.
 22430 SE 231ST ST
 MAPLE VALLEY WA 980388272
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING									
34	PSIPE RED OSIER DOGWOOD (NO. 1 CONT.) 128.0000	EACH	8.0000 1,024.00	8.0000 1,024.00	0.00 % 0.00		-100.00 %		
35	PSIPE BITTER CHERRY (NO. 1 CONT.) 44.0000	EACH	15.0000 660.00	8.0000 352.00	-46.67 % -308.00	0.00	-100.00 %		
36	PSIPE DOUGLAS FIR (NO. 2 CONT.) 73.0000	EACH	16.0000 1,168.00	8.0000 584.00	-50.00 % -584.00	0.00	-100.00 %		
37	PSIPE PACIFIC DOGWOOD (NO. 2 CONT.) 60.0000	EACH	17.0000 1,020.00	8.0000 480.00	-52.94 % -540.00	0.00	-100.00 %		
38	PSIPE SITKA SPRUCE (NO. 2 CONT.) 95.0000	EACH	18.0000 1,710.00	8.0000 760.00	-55.56 % -950.00	0.00	-100.00 %		
39	PSIPE BEAKED HAZELNUT (NO. 1 CONT.) 124.0000	EACH	7.5000 930.00	8.0000 992.00	6.67 % 62.00	0.00	-100.00 %		
40	PSIPE BLACK TWINBERRY (NO. 1 CONT.) 106.0000	EACH	7.5000 795.00	8.0000 848.00	6.67 % 53.00	0.00	-100.00 %		
41	PSIPE CLUSTERED ROSE (NO. 1 CONT.) 208.0000	EACH	8.0000 1,664.00	8.0000 1,664.00	0.00 % 0.00	0.00	-100.00 %		
42	PSIPE PACIFIC NINEBARK (NO. 1 CONT.) 93.0000	EACH	8.0000 744.00	8.0000 744.00	0.00 % 0.00	0.00	-100.00 %		
43	PSIPE RED FLOWERING CURRENT (NO. 1 CONT.) 40.0000	EACH	8.0000 320.00	8.0000 320.00	0.00 % 0.00	0.00	-100.00 %		
44	PSIPE SALMONBERRY (NO. 1 CONT.) 233.0000	EACH	8.0000 1,864.00	8.0000 1,864.00	0.00 % 0.00	0.00	-100.00 %		
45	PSIPE SNOWBERRY (NO. 1 CONT.) 1227.0000	EACH	8.0000 9,816.00	8.0000 9,816.00	0.00 % 0.00	0.00	-100.00 %		
46	PSIPE TALL OREGON GRAPE (NO. 1 CONT.) 29.0000	EACH	8.0000 232.00	8.0000 232.00	0.00 % 0.00	0.00	-100.00 %		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

----- 10TH BIDDER -----
 J. R. HAYES & SONS, INC.
 22430 SE 231ST ST
 MAPLE VALLEY WA 980388272
 CONTRACTOR NUMBER : 100553

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
47	PSIPE THIMBLEBERRY (NO. 1 CONT.)								
	334.0000	EACH	9.0000	8.0000	-11.11 %				-100.00 %
			3,006.00	2,672.00	-334.00		0.00		
48	PSIPE VINE MAPLE (NO. 1 CONT.)								
	111.0000	EACH	9.0000	8.0000	-11.11 %				-100.00 %
			999.00	888.00	-111.00		0.00		
49	FASCINES								
	440.0000	L.F.	25.0000	24.0000	-4.00 %				-100.00 %
			11,000.00	10,560.00	-440.00		0.00		
50	ENVIRONMENTAL COMPLIANCE LEAD								
		L.S.			-72.87 %				-100.00 %
			36,860.00	10,000.00	-26,860.00		0.00		
51	TESC COMPLIANCE INCENTIVE								
		CALC			0.00 %				0.00 %
			6,900.00	6,900.00			0.00		
52	BARK OR WOOD CHIP MULCH								
	4950.0000	S.Y.	3.5000	2.5000	-28.57 %				-100.00 %
			17,325.00	12,375.00	-4,950.00		0.00		
53	HERBICIDE APPLICATIONS PRIOR TO CLEARING AND GRUBBING								
	0.2000	ACRE	5,000.0000	20,500.0000	310.00 %				-100.00 %
			1,000.00	4,100.00	3,100.00		0.00		
54	SOIL AMENDMENT								
	5391.0000	S.Y.	3.5000	3.6000	2.86 %				-100.00 %
			18,868.50	19,407.60	539.10		0.00		
55	SOIL DECOMPACTION								
	510.0000	S.Y.	5.0000	2.0000	-60.00 %				-100.00 %
			2,550.00	1,020.00	-1,530.00		0.00		
56	TOPSOIL TYPE A								
	660.0000	C.Y.	35.0000	30.0000	-14.29 %				-100.00 %
			23,100.00	19,800.00	-3,300.00		0.00		
57	WEED AND PEST CONTROL								
		EST.			0.00 %				0.00 %
			10,000.00	10,000.00			0.00		
58	LARGE WOODY MATERIAL TYPE A								
	4.0000	EACH	2,200.0000	1,400.0000	-36.36 %				-100.00 %
			8,800.00	5,600.00	-3,200.00		0.00		
59	LARGE WOODY MATERIAL TYPE B								
	6.0000	EACH	2,200.0000	2,100.0000	-4.55 %				-100.00 %
			13,200.00	12,600.00	-600.00		0.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

----- 10TH BIDDER -----
 J. R. HAYES & SONS, INC.
 22430 SE 231ST ST
 MAPLE VALLEY WA 980388272
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING									
60	LARGE WOODY MATERIAL TYPE C								
	5.0000	EACH	4,000.0000	4,000.0000	0.00 %		-100.00 %		
			20,000.00	20,000.00	0.00	0.00			
61	TEMPORARY DEWATERING SYSTEM								
		L.S.			258.49 %		-100.00 %		
			53,000.00	190,000.00	137,000.00	0.00			
TRAFFIC									
62	EXTRUDED CURB								
	588.0000	L.F.	12.0000	16.0000	33.33 %		-100.00 %		
			7,056.00	9,408.00	2,352.00	0.00			
63	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST								
	538.0000	L.F.	36.0000	33.0000	-8.33 %		-100.00 %		
			19,368.00	17,754.00	-1,614.00	0.00			
64	BEAM GUARDRAIL TYPE 31								
	540.0000	L.F.	33.0000	31.0000	-6.06 %		-100.00 %		
			17,820.00	16,740.00	-1,080.00	0.00			
65	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	2.0000	EACH	3,000.0000	3,100.0000	3.33 %		-100.00 %		
			6,000.00	6,200.00	200.00	0.00			
66	FLEXIBLE GUIDE POST								
	35.0000	EACH	50.0000	50.0000	0.00 %		-100.00 %		
			1,750.00	1,750.00	0.00	0.00			
67	PROFILED PLASTIC LINE								
	2760.0000	L.F.	2.5000	3.5000	40.00 %		-100.00 %		
			6,900.00	9,660.00	2,760.00	0.00			
68	PROFILED PLASTIC WIDE LANE LINE								
	430.0000	L.F.	3.0000	5.0000	66.67 %		-100.00 %		
			1,290.00	2,150.00	860.00	0.00			
69	PLASTIC STOP LINE								
	40.0000	L.F.	15.0000	42.0000	180.00 %		-100.00 %		
			600.00	1,680.00	1,080.00	0.00			
70	PLASTIC TRAFFIC ARROW								
	5.0000	EACH	200.0000	465.0000	132.50 %		-100.00 %		
			1,000.00	2,325.00	1,325.00	0.00			
71	PLASTIC DRAINAGE MARKING								
	5.0000	EACH	75.0000	200.0000	166.67 %		-100.00 %		
			375.00	1,000.00	625.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

----- 10TH BIDDER -----
 J. R. HAYES & SONS, INC.
 22430 SE 231ST ST
 MAPLE VALLEY WA 980388272
 CONTRACTOR NUMBER : 100553

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
72	RAISED PAVEMENT MARKER TYPE 2								
	0.5000	HUND	750.0000	1,810.0000	141.33 %		-100.00 %		
			375.00	905.00	530.00	0.00			
73	PERMANENT SIGNING								
		L.S.			206.75 %		-100.00 %		
			1,630.00	5,000.00	3,370.00	0.00			
74	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	3195.0000	L.F.	0.5000	1.5000	200.00 %		-100.00 %		
			1,597.50	4,792.50	3,195.00	0.00			
75	ILLUMINATION SYSTEM SAC 3977								
		L.S.			0.00 %		-100.00 %		
			25,000.00	25,000.00	0.00	0.00			
76	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			91.44 %		-100.00 %		
			222,000.00	425,000.00	203,000.00	0.00			
77	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER								
		L.S.			-30.56 %		-100.00 %		
			28,800.00	20,000.00	-8,800.00	0.00			
OTHER ITEMS									
78	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %		-100.00 %		
			10,000.00	10,000.00	0.00	0.00			
79	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	40.0000	C.Y.	32.0000	25.0000	-21.88 %		-100.00 %		
			1,280.00	1,000.00	-280.00	0.00			
80	SHORING OR EXTRA EXCAVATION CLASS B								
	280.0000	S.F.	5.0000	1.0000	-80.00 %		-100.00 %		
			1,400.00	280.00	-1,120.00	0.00			
81	PLUGGING EXISTING PIPE								
	2.0000	EACH	1,250.0000	300.0000	-76.00 %		-100.00 %		
			2,500.00	600.00	-1,900.00	0.00			
82	STRUCTURE SURVEYING								
		L.S.			33.33 %		-100.00 %		
			7,500.00	10,000.00	2,500.00	0.00			
83	ROADWAY SURVEYING								
		L.S.			280.00 %		-100.00 %		
			5,000.00	19,000.00	14,000.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

----- 10TH BIDDER -----
 J. R. HAYES & SONS, INC.
 22430 SE 231ST ST
 MAPLE VALLEY WA 980388272
 CONTRACTOR NUMBER : 100553

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	---	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

OTHER ITEMS									
84	FORCE ACCOUNT ADDITIONAL STREAMBED GRADING	EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
85	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
86	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
87	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
88	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
89	SPCC PLAN	L.S.			233.33 %		-100.00 %		
			1,500.00	5,000.00	3,500.00	0.00			
90	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.			100.00 %		-100.00 %		
	10.0000		5.0000	10.0000	50.00	0.00			
			50.00	100.00					
91	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			200.00 %		-100.00 %		
			1,500.00	4,500.00	3,000.00	0.00			
92	PROJECT SPECIFIC PARTNERING	CALC			0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
	BASE TOTAL		\$1,451,747.00	\$2,062,528.35	42.07 %				%

ALTERNATE A1

93	0001 - MOBILIZATION - ALT 1	L.S.			-100.00 %		-100.00 %		
			220,220.00	0.00	-220,220.00	0.00			
94	4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 1	L.S.			-100.00 %		-100.00 %		
			198,000.00	0.00	-198,000.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

----- 10TH BIDDER -----
 J. R. HAYES & SONS, INC.
 22430 SE 231ST ST
 MAPLE VALLEY WA 980388272
 CONTRACTOR NUMBER : 100553

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	--	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE A1

95	4480-CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL-ALT 1								
	3178.0000	S.F.	30.0000	0.0000	-100.00 %			-100.00 %	
			95,340.00	0.00	-95,340.00	0.00			
96	7015 - CONTROLLED DENSITY FILL - ALT 1								
	360.0000	C.Y.	100.0000	0.0000	-100.00 %			-100.00 %	
			36,000.00	0.00	-36,000.00	0.00			
97	7080 - CABLE FENCE - ALT 1								
	248.0000	L.F.	250.0000	0.0000	-100.00 %			-100.00 %	
			62,000.00	0.00	-62,000.00	0.00			
98	7559 - GEOSYNTHETIC RETAINING WALL - ALT 1								
	2935.0000	S.F.	50.0000	0.0000	-100.00 %			-100.00 %	
			146,750.00	0.00	-146,750.00	0.00			
99	EARTHWORK - ALT 1								
		L.S.			-100.00 %			-100.00 %	
			603,300.00	0.00	-603,300.00	0.00			
100	JET GROUT SCC GROUND IMPROVEMENT - ALT 1								
	1420.0000	C.Y.	137.5000	0.0000	-100.00 %			-100.00 %	
			195,250.00	0.00	-195,250.00	0.00			
101	LOAD DISTRIBUTION MAT - ALT 1								
	5440.0000	S.F.	7.0000	0.0000	-100.00 %			-100.00 %	
			38,080.00	0.00	-38,080.00	0.00			
102	PRC THREE SIDED STRUCTURE NO. 1 - ALT 1								
		L.S.			-100.00 %			-100.00 %	
			837,000.00	0.00	-837,000.00	0.00			

ALTERNATE A1 TOTAL

\$2,431,940.00

NO BID THIS ALTERNATE

ALTERNATE A2

103	0001 - MOBILIZATION - ALT 2								
		L.S.			-100.00 %			-100.00 %	
			209,800.00	0.00	-209,800.00	0.00			
104	4013-SHORING OR EXTRA EXCAVATION CL. A - ALT 2								
		L.S.			-100.00 %			-100.00 %	
			187,940.00	0.00	-187,940.00	0.00			
105	4480-CONCRETE FACIA PANEL FOR GEOSYNTHETIC WALL - ALT 2								
	2630.0000	S.F.	30.0000	0.0000	-100.00 %			-100.00 %	
			78,900.00	0.00	-78,900.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031
 HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

----- 10TH BIDDER -----
 J. R. HAYES & SONS, INC.
 22430 SE 231ST ST
 MAPLE VALLEY WA 980388272
 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	---	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE A2

106	7015 - CONTROLLED DENSITY FILL - ALT 2								
	360.0000	C.Y.	100.0000	0.0000	-100.00 %		-100.00 %		
			36,000.00	0.00	-36,000.00	0.00			
107	7080 - CABLE FENCE - ALT 2								
	270.0000	L.F.	250.0000	0.0000	-100.00 %		-100.00 %		
			67,500.00	0.00	-67,500.00	0.00			
108	EARTHWORK - ALT 2								
		L.S.			-100.00 %		-100.00 %		
			571,900.00	0.00	-571,900.00	0.00			
109	7759 - GEOSTHETIC RETAINING WALL - ALT 2								
	2455.0000	S.F.	50.0000	0.0000	-100.00 %		-100.00 %		
			122,750.00	0.00	-122,750.00	0.00			
110	JET GROUT SCC GROUND IMPROVEMENT - ALT 2								
	1920.0000	C.Y.	137.5000	0.0000	-100.00 %		-100.00 %		
			264,000.00	0.00	-264,000.00	0.00			
111	LOAD DISTRIBUTION MAT - ALT 2								
	4930.0000	S.F.	7.0000	0.0000	-100.00 %		-100.00 %		
			34,510.00	0.00	-34,510.00	0.00			
112	PRETEK STRUCTURE SYSTEM - ALT 2								
		L.S.			-100.00 %		-100.00 %		
			933,100.00	0.00	-933,100.00	0.00			

ALTERNATE A2 TOTAL

\$2,506,400.00

NO BID THIS ALTERNATE

ALTERNATE A3

113	0001 - MOBILIZATION - ALT 3								
		L.S.			74.92 %		-100.00 %		
			222,960.00	390,000.00	167,040.00	0.00			
114	4013 - SHORING OR EXTRA EXCAVATION CL. A - ALT 3								
		L.S.			85.77 %		-100.00 %		
			183,020.00	340,000.00	156,980.00	0.00			
115	7015 - CONTROLLED DENSITY FILL - ALT 3								
	230.0000	C.Y.	100.0000	210.0000	110.00 %		-100.00 %		
			23,000.00	48,300.00	25,300.00	0.00			
116	7080 - CABLE FENCE - ALT 3								
	300.0000	L.F.	250.0000	330.0000	32.00 %		-100.00 %		
			75,000.00	99,000.00	24,000.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/04/2018

* * * BID CHECK REPORT * * *

TIME: 08:58

PS&E JOB NO : 17A023 REVISION NO :
 CONTRACT NO : 009186 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL5031

BIDS OPENED ON : Jan 24 2018

AWARDED ON : Feb 5 2018

HWY : SR 092
 TITLE : SR 92
 LITTLE PILCHUCK CREEK
 FISH PASSAGE
 17A023 REVISED 12-18-2017
 PROJECT :
 COUNTY(S) : SNOHOMISH

----- 10TH BIDDER -----
 J. R. HAYES & SONS, INC.
 22430 SE 231ST ST
 MAPLE VALLEY WA 980388272
 CONTRACTOR NUMBER : 100553

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	-----------------------------------	-----------	---	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE A3

117	EARTHWORK - ALT 3	L.S.	522,600.00	1,100,000.00	577,400.00	110.49 %	0.00	-100.00 %
118	JET GROUT SCC GROUND IMPROVEMENT - ALT 3	C.Y.	137.5000	472.0000	243.27 %	0.00	-100.00 %	
	1900.0000		261,250.00	896,800.00	635,550.00			
119	LOAD DISTRIBUTION MAT - ALT 3	S.F.	7.0000	3.0000	-57.14 %	0.00	-100.00 %	
	5450.0000		38,150.00	16,350.00	-21,800.00			
120	CONTECH STRUCTURE SYSTEM - ALT 3	L.S.	1,126,530.00	1,025,000.00	-101,530.00	0.00	-100.00 %	
ALTERNATE A3 TOTAL			<u>\$2,452,510.00</u>	<u>\$3,915,450.00</u>	<u>59.65 %</u>			

BASE TOTAL	<u>\$1,451,747.00</u>	\$2,062,528.35	42.07 %	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + A1 CONTRACT TOTAL (A)	<u>\$3,883,687.00</u>	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + A2 CONTRACT TOTAL (A)	<u>\$3,958,147.00</u>	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + A3 CONTRACT TOTAL (A)	<u>\$3,904,257.00</u>	\$5,977,978.35	53.11 %	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 17A023

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 009186

* * * RANKED BY DOLLAR AMOUNT * * *

Jan 24 2018

TITLE: SR 92

LITTLE PILCHUCK CREEK
FISH PASSAGE

REGION: 1

17A023 REVISED 12-18-2017

HWY: SR 092

1	\$4,416,999.00	BASE + A3	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE, WA 980061442
2	\$4,512,438.47	BASE + A3	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD 98247-9764 PO BOX 368 EVERSON, WA 982470368
3	\$4,616,600.65	BASE + A3	JOHANSEN EXCAVATING, INC. 28215 112TH ST 98321-9264 PO BOX 674 BUCKLEY, WA 983210674
4	\$4,834,804.55	BASE + A1	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 PO BOX 158 MUKILTEO, WA 982750158
5	\$5,006,420.50	BASE + A3	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300 PO BOX 1900 BATTLE GROUND, WA 986041900
6	\$5,101,461.75	BASE + A1	MARSHBANK CONSTRUCTION, INC. 3304 OLD HARTFORD RD 98258-8699 PO BOX 97 LAKE STEVENS, WA 982580097
7	\$5,159,443.00	BASE + A3	A-1 LANDSCAPING AND CONSTRUCTION, INC. 20607 STATE ROUTE 9 SE SNOHOMISH , WA 982968316
8	\$5,230,154.00	BASE + A3	MCCLURE AND SONS, INC. 15714 COUNTRY CLUB DR MILL CREEK, WA 980121203

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 17A023

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 009186

* * * RANKED BY DOLLAR AMOUNT * * *

Jan 24 2018

TITLE: SR 92

REGION: 1

LITTLE PILCHUCK CREEK

FISH PASSAGE

17A023 REVISED 12-18-2017

HWY: SR 092

9	\$5,425,000.00	BASE + A3	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 PO BOX 68697 SEATTLE, WA 981680697
10	\$5,977,978.35	BASE + A3	J. R. HAYES & SONS, INC. 22430 SE 231ST ST MAPLE VALLEY, WA 980388272
11	\$6,493,043.00	BASE + A2	A-1 LANDSCAPING AND CONSTRUCTION, INC. 20607 STATE ROUTE 9 SE SNOHOMISH , WA 982968316
12	\$9,671,783.00	BASE + A1	A-1 LANDSCAPING AND CONSTRUCTION, INC. 20607 STATE ROUTE 9 SE SNOHOMISH , WA 982968316