

PS&E JOB NO : 17Y001 REVISION NO :
 CONTRACT NO : 009083 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5192
 HWY : SR 012
 TITLE : US 12 / MCNARY POOL
 TO OLD HIGHWAY 12 & CLARKSTON
 PAVING & ADA COMPLIANCE
 17Y001
 PROJECT : NHPP-0012(234)
 COUNTY(S) : ASOTIN, WALLA WALLA

BIDS OPENED ON : May 3 2017
 AWARDED ON : May 11 2017

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 CENTRAL WASHINGTON ASPHALT, II CPM DEVELOPMENT CORPORATION GRANITE CONSTRUCTION COMPANY
 13184 E WHEELER RD 955 W LACEY 7131 N RAILROAD AVE
 98837-9118 99301-5923
 MOSES LAKE WA 988370142 RICHLAND WA 993524670 PASCO WA 993022738
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION										
		L.S.			-9.66 %				22.08 %		148.48 %
			409,555.34	370,000.00	-39,555.34	500,000.00	90,444.66	1,017,643.38	608,088.04		
2	REMOVING EXISTING SIDEWALK										
	596.6000	S.Y.	15.0000	165.0000	1,000.00 %	25.0000	66.67 %	38.0000	153.33 %		
			8,949.00	98,439.00	89,490.00	14,915.00	5,966.00	22,670.80	13,721.80		
3	REMOVING CEMENT CONC. CURB AND GUTTER										
	12427.7000	L.F.	4.0000	13.0000	225.00 %	14.0000	250.00 %	16.0000	300.00 %		
			49,710.80	161,560.10	111,849.30	173,987.80	124,277.00	198,843.20	149,132.40		
DRAINAGE											
4	CATCH BASIN REPAIR										
		L.S.			6.67 %				200.00 %		-33.33 %
			1,500.00	1,600.00	100.00	4,500.00	3,000.00	1,000.00	-500.00		
STRUCTURE											
5	EXPANSION JOINT MODIFICATION HEADERS AND RCS										
	67.0000	L.F.	500.0000	305.0000	-39.00 %	400.0000	-20.00 %	450.0000	-10.00 %		
			33,500.00	20,435.00	-13,065.00	26,800.00	-6,700.00	30,150.00	-3,350.00		
6	EXPANSION JOINT MODIFICATION RCS										
	56.0000	L.F.	200.0000	205.0000	2.50 %	150.0000	-25.00 %	170.0000	-15.00 %		
			11,200.00	11,480.00	280.00	8,400.00	-2,800.00	9,520.00	-1,680.00		
7	BRIDGE DECK REPAIR BR. NO. - 12/620										
	34.0000	S.F.	150.0000	200.0000	33.33 %	150.0000	0.00 %	140.0000	-6.67 %		
			5,100.00	6,800.00	1,700.00	5,100.00	0.00	4,760.00	-340.00		
8	BRIDGE DECK REPAIR BR. NO. - 12/612										
	52.0000	S.F.	140.0000	200.0000	42.86 %	150.0000	7.14 %	140.0000	0.00 %		
			7,280.00	10,400.00	3,120.00	7,800.00	520.00	7,280.00	0.00		
9	WATERPROOF MEMBRANE BR. NO. - 12/620										
	757.0000	S.Y.	20.0000	20.0000	0.00 %	25.0000	25.00 %	23.0000	15.00 %		
			15,140.00	15,140.00	0.00	18,925.00	3,785.00	17,411.00	2,271.00		

PS&E JOB NO : 17Y001 REVISION NO :
 CONTRACT NO : 009083 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5192
 HWY : SR 012
 TITLE : US 12 / MCNARY POOL
 TO OLD HIGHWAY 12 & CLARKSTON
 PAVING & ADA COMPLIANCE
 17Y001
 PROJECT : NHPP-0012(234)
 COUNTY(S) : ASOTIN, WALLA WALLA

BIDS OPENED ON : May 3 2017
 AWARDED ON : May 11 2017

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 CENTRAL WASHINGTON ASPHALT, II CPM DEVELOPMENT CORPORATION GRANITE CONSTRUCTION COMPANY
 13184 E WHEELER RD 955 W LACEY 7131 N RAILROAD AVE
 98837-9118 99301-5923
 MOSES LAKE WA 988370142 RICHLAND WA 993524670 PASCO WA 993022738
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
10	WATERPROOF MEMBRANE BR. NO. - 12/612									
	1150.0000	S.Y.	18.0000	19.0000	5.56 %	25.0000	38.89 %	23.0000	27.78 %	
			20,700.00	21,850.00	1,150.00	28,750.00	8,050.00	26,450.00	5,750.00	
LIQUID ASPHALT										
11	ASPHALT FOR FOG SEAL									
	35.8600	TON	750.0000	790.0000	5.33 %	850.0000	13.33 %	890.0000	18.67 %	
			26,895.00	28,329.40	1,434.40	30,481.00	3,586.00	31,915.40	5,020.40	
HOT MIX ASPHALT										
12	CRACK SEALING WITH SAND SLURRY									
		EST.			0.00 %		0.00 %		0.00 %	
			45,000.00	45,000.00		45,000.00		45,000.00		
13	CRACK SEALING WITH HOT POURED SEALANT									
	13.2500	MI.	1,500.0000	2,000.0000	33.33 %	2,000.0000	33.33 %	2,100.0000	40.00 %	
			19,875.00	26,500.00	6,625.00	26,500.00	6,625.00	27,825.00	7,950.00	
14	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 12/620									
	757.0000	S.Y.	30.0000	7.5000	-75.00 %	11.0000	-63.33 %	11.0000	-63.33 %	
			22,710.00	5,677.50	-17,032.50	8,327.00	-14,383.00	8,327.00	-14,383.00	
15	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 12/612									
	1150.0000	S.Y.	25.0000	12.5000	-50.00 %	14.0000	-44.00 %	15.0000	-40.00 %	
			28,750.00	14,375.00	-14,375.00	16,100.00	-12,650.00	17,250.00	-11,500.00	
16	PLANING BITUMINOUS PAVEMENT									
	342911.0000	S.Y.	1.3500	1.4000	3.70 %	1.3500	0.00 %	2.2800	68.89 %	
			462,929.85	480,075.40	17,145.55	462,929.85	0.00	781,837.08	318,907.23	
17	HMA PATCHING									
		EST.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
18	HMA CL. 1/2 IN. PG 64-28									
	31753.0000	TON	63.0000	66.2500	5.16 %	71.7000	13.81 %	78.0000	23.81 %	
			2,000,439.00	2,103,636.25	103,197.25	2,276,690.10	276,251.10	2,476,734.00	476,295.00	

PS&E JOB NO : 17Y001 REVISION NO :
 CONTRACT NO : 009083 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5192
 HWY : SR 012
 TITLE : US 12 / MCNARY POOL
 TO OLD HIGHWAY 12 & CLARKSTON
 PAVING & ADA COMPLIANCE
 17Y001
 PROJECT : NHPP-0012(234)
 COUNTY(S) : ASOTIN, WALLA WALLA

BIDS OPENED ON : May 3 2017
 AWARDED ON : May 11 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	CPM DEVELOPMENT CORPORATION 955 W LACEY RICHLAND WA 993524670 CONTRACTOR NUMBER : 406000	GRANITE CONSTRUCTION COMPANY 7131 N RAILROAD AVE 99301-5923 PASCO WA 993022738 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
19	HMA CL. 1/2 IN. PG 70-28 3605.0000	TON	70.0000 252,350.00	120.0000 432,600.00	71.43 % 180,250.00	100.0000 360,500.00	42.86 % 108,150.00	98.0000 353,290.00	40.00 % 100,940.00	
20	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		67,190.00	67,190.00	0.00 %	67,190.00	0.00 %	67,190.00	0.00 %	
21	COMPACTION PRICE ADJUSTMENT CALC		44,790.00	44,790.00	0.00 %	44,790.00	0.00 %	44,790.00	0.00 %	
22	ASPHALT COST PRICE ADJUSTMENT CALC		13,404.00	13,404.00	0.00 %	13,404.00	0.00 %	13,404.00	0.00 %	
23	HMA SAWCUT AND SEAL 120.0000	L.F.	10.0000 1,200.00	26.5000 3,180.00	165.00 % 1,980.00	10.0000 1,200.00	0.00 % 0.00	11.0000 1,320.00	10.00 % 120.00	
24	HMA CORE-BRIDGE 19.0000	EACH	500.0000 9,500.00	212.0000 4,028.00	-57.60 % -5,472.00	250.0000 4,750.00	-50.00 % -4,750.00	340.0000 6,460.00	-32.00 % -3,040.00	
25	PAVED PANEL JOINT SEAL 99.0000	L.F.	15.0000 1,485.00	21.0000 2,079.00	40.00 % 594.00	15.0000 1,485.00	0.00 % 0.00	17.0000 1,683.00	13.33 % 198.00	
26	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
27	ASPHALT BINDER REVISION CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	

PS&E JOB NO : 17Y001 REVISION NO :
 CONTRACT NO : 009083 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5192
 HWY : SR 012
 TITLE : US 12 / MCNARY POOL
 TO OLD HIGHWAY 12 & CLARKSTON
 PAVING & ADA COMPLIANCE
 17Y001
 PROJECT : NHPP-0012(234)
 COUNTY(S) : ASOTIN, WALLA WALLA

BIDS OPENED ON : May 3 2017
 AWARDED ON : May 11 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	CPM DEVELOPMENT CORPORATION 955 W LACEY RICHLAND WA 993524670 CONTRACTOR NUMBER : 406000	GRANITE CONSTRUCTION COMPANY 7131 N RAILROAD AVE 99301-5923 PASCO WA 993022738 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
28	INLET PROTECTION									
	49.0000	EACH	90.0000	110.0000	22.22 %	85.0000	-5.56 %	95.0000	5.56 %	
			4,410.00	5,390.00	980.00	4,165.00	-245.00	4,655.00	245.00	
TRAFFIC										
29	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	12427.7000	L.F.	20.0000	37.0000	85.00 %	35.0000	75.00 %	39.0000	95.00 %	
			248,554.00	459,824.90	211,270.90	434,969.50	186,415.50	484,680.30	236,126.30	
30	CEMENT CONC. PEDESTRIAN CURB									
	1210.2000	L.F.	35.0000	23.5000	-32.86 %	35.0000	0.00 %	32.0000	-8.57 %	
			42,357.00	28,439.70	-13,917.30	42,357.00	0.00	38,726.40	-3,630.60	
31	FLEXIBLE GUIDE POST									
	705.0000	EACH	35.0000	37.0000	5.71 %	35.0000	0.00 %	45.0000	28.57 %	
			24,675.00	26,085.00	1,410.00	24,675.00	0.00	31,725.00	7,050.00	
32	PAINT LINE									
	336115.0000	L.F.	0.1400	0.1300	-7.14 %	0.1200	-14.29 %	0.1600	14.29 %	
			47,056.10	43,694.95	-3,361.15	40,333.80	-6,722.30	53,778.40	6,722.30	
33	PLASTIC WIDE LANE LINE									
	6828.0000	L.F.	2.9500	1.3000	-55.93 %	1.2500	-57.63 %	1.5000	-49.15 %	
			20,142.60	8,876.40	-11,266.20	8,535.00	-11,607.60	10,242.00	-9,900.60	
34	PLASTIC CROSSWALK LINE									
	4928.0000	S.F.	5.5000	4.0000	-27.27 %	3.7500	-31.82 %	5.0000	-9.09 %	
			27,104.00	19,712.00	-7,392.00	18,480.00	-8,624.00	24,640.00	-2,464.00	
35	PLASTIC STOP LINE									
	1226.0000	L.F.	8.0000	4.7500	-40.63 %	4.5000	-43.75 %	6.0000	-25.00 %	
			9,808.00	5,823.50	-3,984.50	5,517.00	-4,291.00	7,356.00	-2,452.00	
36	PLASTIC TRAFFIC ARROW									
	144.0000	EACH	135.0000	85.0000	-37.04 %	100.0000	-25.93 %	100.0000	-25.93 %	
			19,440.00	12,240.00	-7,200.00	14,400.00	-5,040.00	14,400.00	-5,040.00	
37	PLASTIC TRAFFIC LETTER									
	4.0000	EACH	125.0000	106.0000	-15.20 %	100.0000	-20.00 %	130.0000	4.00 %	
			500.00	424.00	-76.00	400.00	-100.00	520.00	20.00	

PS&E JOB NO : 17Y001 REVISION NO :
 CONTRACT NO : 009083 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5192
 HWY : SR 012
 TITLE : US 12 / MCNARY POOL
 TO OLD HIGHWAY 12 & CLARKSTON
 PAVING & ADA COMPLIANCE
 17Y001
 PROJECT : NHPP-0012(234)
 COUNTY(S) : ASOTIN, WALLA WALLA

BIDS OPENED ON : May 3 2017
 AWARDED ON : May 11 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD 98837-9118	CPM DEVELOPMENT CORPORATION 955 W LACEY RICHLAND WA 993524670	GRANITE CONSTRUCTION COMPANY 7131 N RAILROAD AVE 99301-5923 PASCO WA 993022738
MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
38	PAINTED DRAINAGE MARKING									
	93.0000	EACH	23.0000	23.0000	0.00 %	25.0000	8.70 %	28.0000	21.74 %	
			2,139.00	2,139.00	0.00	2,325.00	186.00	2,604.00	465.00	
39	PLASTIC AERIAL SURVEILLANCE FULL MARKER									
	8.0000	EACH	145.0000	106.0000	-26.90 %	100.0000	-31.03 %	130.0000	-10.34 %	
			1,160.00	848.00	-312.00	800.00	-360.00	1,040.00	-120.00	
40	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER									
	7.0000	EACH	170.0000	106.0000	-37.65 %	100.0000	-41.18 %	130.0000	-23.53 %	
			1,190.00	742.00	-448.00	700.00	-490.00	910.00	-280.00	
41	CENTERLINE RUMBLE STRIP									
	13.2100	MI.	1,300.0000	1,200.0000	-7.69 %	1,200.0000	-7.69 %	1,900.0000	46.15 %	
			17,173.00	15,852.00	-1,321.00	15,852.00	-1,321.00	25,099.00	7,926.00	
42	RECESSED PAVEMENT MARKER									
	4.7700	HUND	1,450.0000	1,975.0000	36.21 %	2,000.0000	37.93 %	2,800.0000	93.10 %	
			6,916.50	9,420.75	2,504.25	9,540.00	2,623.50	13,356.00	6,439.50	
43	PERMANENT SIGNING									
		L.S.			60.00 %		60.00 %		92.00 %	
			1,250.00	2,000.00	750.00	2,000.00	750.00	2,400.00	1,150.00	
44	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	286335.0000	L.F.	0.2000	0.1100	-45.00 %	0.1000	-50.00 %	0.1000	-50.00 %	
			57,267.00	31,496.85	-25,770.15	28,633.50	-28,633.50	28,633.50	-28,633.50	
45	TRAFFIC SIGNAL SYSTEM 15TH STREET									
		L.S.			43.13 %		129.01 %		56.49 %	
			52,400.00	75,000.00	22,600.00	120,000.00	67,600.00	82,000.00	29,600.00	
46	TRAFFIC SIGNAL SYSTEM 13TH STREET									
		L.S.			69.13 %		132.56 %		86.05 %	
			47,300.00	80,000.00	32,700.00	110,000.00	62,700.00	88,000.00	40,700.00	
47	TRAFFIC SIGNAL SYSTEM 5TH STREET									
		L.S.			81.82 %		127.27 %		97.27 %	
			55,000.00	100,000.00	45,000.00	125,000.00	70,000.00	108,498.00	53,498.00	
48	TRAFFIC SIGNAL SYSTEM 2ND AND DIAGONAL									
		L.S.			138.10 %		128.17 %		158.93 %	
			50,400.00	120,000.00	69,600.00	115,000.00	64,600.00	130,500.00	80,100.00	

PS&E JOB NO : 17Y001 REVISION NO :
 CONTRACT NO : 009083 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5192
 HWY : SR 012
 TITLE : US 12 / MCNARY POOL
 TO OLD HIGHWAY 12 & CLARKSTON
 PAVING & ADA COMPLIANCE
 17Y001
 PROJECT : NHPP-0012(234)
 COUNTY(S) : ASOTIN, WALLA WALLA

BIDS OPENED ON : May 3 2017
 AWARDED ON : May 11 2017

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 CENTRAL WASHINGTON ASPHALT, II CPM DEVELOPMENT CORPORATION GRANITE CONSTRUCTION COMPANY
 13184 E WHEELER RD 955 W LACEY 7131 N RAILROAD AVE
 98837-9118 99301-5923
 MOSES LAKE WA 988370142 RICHLAND WA 993524670 PASCO WA 993022738
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
49	ITS - RRFB	L.S.			-17.54 %		-12.28 %		-22.81 %
			28,500.00	23,500.00	-5,000.00	25,000.00	-3,500.00	22,000.00	-6,500.00
50	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-24.53 %		34.91 %		50.94 %
			530,000.00	400,000.00	-130,000.00	715,000.00	185,000.00	800,000.00	270,000.00
OTHER ITEMS									
51	CEMENT CONC. SIDEWALK	S.Y.	120.0000	79.0000	-34.17 %	200.0000	66.67 %	310.0000	158.33 %
			6,960.00	4,582.00	-2,378.00	11,600.00	4,640.00	17,980.00	11,020.00
52	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A/B MODIFIED	EACH	2,000.0000	2,000.0000	0.00 %	2,500.0000	25.00 %	2,100.0000	5.00 %
			2,000.00	2,000.00	0.00	2,500.00	500.00	2,100.00	100.00
53	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A MODIFIED	EACH	2,000.0000	2,000.0000	0.00 %	3,500.0000	75.00 %	3,300.0000	65.00 %
			2,000.00	2,000.00	0.00	3,500.00	1,500.00	3,300.00	1,300.00
54	CEMENT CONC. CURB RAMP TYPE PARALLEL A	EACH	2,000.0000	2,000.0000	0.00 %	4,500.0000	125.00 %	4,900.0000	145.00 %
			4,000.00	4,000.00	0.00	9,000.00	5,000.00	9,800.00	5,800.00
55	CEMENT CONC. CURB RAMP TYPE PARALLEL B	EACH	2,000.0000	2,000.0000	0.00 %	4,000.0000	100.00 %	4,000.0000	100.00 %
			2,000.00	2,000.00	0.00	4,000.00	2,000.00	4,000.00	2,000.00
56	CEMENT CONC. CURB RAMP TYPE DUAL PARALLEL A	EACH	4,000.0000	2,000.0000	-50.00 %	15,000.0000	275.00 %	15,600.0000	290.00 %
			4,000.00	2,000.00	-2,000.00	15,000.00	11,000.00	15,600.00	11,600.00
57	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A MODIFIED	EACH	2,000.0000	2,000.0000	0.00 %	2,500.0000	25.00 %	2,200.0000	10.00 %
			2,000.00	2,000.00	0.00	2,500.00	500.00	2,200.00	200.00
58	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A	EACH	2,000.0000	2,000.0000	0.00 %	3,500.0000	75.00 %	3,500.0000	75.00 %
			14,000.00	14,000.00	0.00	24,500.00	10,500.00	24,500.00	10,500.00

PS&E JOB NO : 17Y001 REVISION NO :
 CONTRACT NO : 009083 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5192
 HWY : SR 012
 TITLE : US 12 / MCNARY POOL
 TO OLD HIGHWAY 12 & CLARKSTON
 PAVING & ADA COMPLIANCE
 17Y001
 PROJECT : NHPP-0012(234)
 COUNTY(S) : ASOTIN, WALLA WALLA

BIDS OPENED ON : May 3 2017
 AWARDED ON : May 11 2017

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 CENTRAL WASHINGTON ASPHALT, II CPM DEVELOPMENT CORPORATION GRANITE CONSTRUCTION COMPANY
 13184 E WHEELER RD 955 W LACEY 7131 N RAILROAD AVE
 98837-9118 99301-5923
 MOSES LAKE WA 988370142 RICHLAND WA 993524670 PASCO WA 993022738
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
59	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION B MODIFIED									
	30.0000	EACH	2,000.0000	2,000.0000	0.00 %	3,000.0000	50.00 %	3,500.0000	75.00 %	
			60,000.00	60,000.00	0.00	90,000.00	30,000.00	105,000.00	45,000.00	
60	CEMENT CONC. CURB RAMP TYPE DUAL DIRECTION									
	7.0000	EACH	2,000.0000	2,000.0000	0.00 %	5,000.0000	150.00 %	5,600.0000	180.00 %	
			14,000.00	14,000.00	0.00	35,000.00	21,000.00	39,200.00	25,200.00	
61	REMOVE AND RESET CASE AND COVER									
	69.0000	EACH	250.0000	500.0000	100.00 %	1,500.0000	500.00 %	660.0000	164.00 %	
			17,250.00	34,500.00	17,250.00	103,500.00	86,250.00	45,540.00	28,290.00	
62	DETECTABLE WARNING SURFACE									
	48.0000	S.F.	45.0000	32.0000	-28.89 %	50.0000	11.11 %	56.0000	24.44 %	
			2,160.00	1,536.00	-624.00	2,400.00	240.00	2,688.00	528.00	
63	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
64	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
65	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
66	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
67	SPCC PLAN									
		L.S.			-33.33 %		-66.67 %		-99.93 %	
			1,500.00	1,000.00	-500.00	500.00	-1,000.00	1.00	-1,499.00	

PS&E JOB NO : 17Y001 REVISION NO :
 CONTRACT NO : 009083 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5192
 HWY : SR 012
 TITLE : US 12 / MCNARY POOL
 TO OLD HIGHWAY 12 & CLARKSTON
 PAVING & ADA COMPLIANCE
 17Y001
 PROJECT : NHPP-0012(234)
 COUNTY(S) : ASOTIN, WALLA WALLA

BIDS OPENED ON : May 3 2017
 AWARDED ON : May 11 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CENTRAL WASHINGTON ASPHALT, II 13184 E WHEELER RD 98837-9118 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600	CPM DEVELOPMENT CORPORATION 955 W LACEY RICHLAND WA 993524670 CONTRACTOR NUMBER : 406000	GRANITE CONSTRUCTION COMPANY 7131 N RAILROAD AVE 99301-5923 PASCO WA 993022738 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
68	ADA FEATURES SURVEYING	L.S.							
			2,000.00	22,000.00	1,000.00 % 20,000.00	25,000.00	1,150.00 % 23,000.00	25,000.00	1,150.00 % 23,000.00
	CONTRACT TOTAL		<u>\$5,004,766.19</u>	<u>\$5,642,696.70</u>	12.75%	<u>\$6,358,208.55</u>	27.04%	<u>\$7,502,427.46</u>	49.91%
	BASE TOTAL		<u>\$5,004,766.19</u>	<u>\$5,642,696.70</u>	12.75%	<u>\$6,358,208.55</u>	27.04%	<u>\$7,502,427.46</u>	49.91%