

PS&E JOB NO: 00Y022 REVISION NO : 1
 CONTRACT NO: 006046 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL0971

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

HWY : SR 024
 TITLE : SR 24
 VERNITA BRIDGE 24/105
 00Y022 REVISED
 PROJECT : STP-PM01(001)
 COUNTY(S) : BENTON, GRANT

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 ADVANCED AMERICAN DIVING WEAVER CONSTRUCTION CO. CONCRETE BARRIER, INC.
 415 S MCLOUGHLIN BLVD 2208 MAY LN 2615 W CASINO RD SUITE 2G
 97045-3101 PO BOX 428
 OREGON CITY OR 970450630 LAGRANDE OR 978500428 EVERETT WA 982042109
 CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 869910 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
PREPARATION											
1	MOBILIZATION										
		L.S.			65.05%	10,906.08	19.20%	18,000.00	2,094	13,000.00	23.78%
					7,094					13,500.00	2,594
STRUCTURE											
2	REMOVING PORTION OF EXISTING STRUCTURE										
		L.S.			-10.00%	10,000.00	100.00%	9,000.00	-1,000	20,000.00	50.00%
					-1,000					15,000.00	5,000
3	BRIDGE BEARING REPLACEMENT - BR. 24/105										
		L.S.			-8.98%	49,000.00	-42.86%	44,600.00	-4,400	28,000.00	-38.78%
					-4,400					30,000.00	-19,000
TRAFFIC											
4	PORTABLE CHANGEABLE MESSAGE SIGN										
	4.0000 EACH		4,500.0000	1,200.0000	-73.33%	18,000.00	-44.44%	4,800.00	-13,200	2,500.0000	-66.67%
										10,000.00	-12,000
5	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	1920.0000 HR		5.0000	2.0000	-60.00%	9,600.00	-60.00%	2.0000	-60.00%	0.5000	-90.00%
										3,840.00	-5,760
										3,840.00	-5,760
										960.00	-8,640
6	TYPE III BARRICADE										
	4.0000 EACH		100.0000	150.0000	50.00%	400.00	100.00%	150.0000	100.00%	200.0000	150.00%
										250.0000	150.00%
										1,000.00	600
7	TEMPORARY TRAFFIC CONTROL DEVICES										
		L.S.			-91.11%	2,812.00	-7.54%	250.00	-2,562	2,600.00	-82.22%
										500.00	-2,312
8	TRAFFIC CONTROL LABOR										
	360.0000 HR		33.0000	30.0000	-9.09%	11,880.00	0.00%	33.0000	0.00%	26.0000	-21.21%
										11,880.00	-2,520
										0	9,360.00
9	TRAFFIC CONTROL VEHICLE										
	20.0000 DAY		50.0000	40.0000	-20.00%	1,000.00	0.00%	50.0000	0.00%	75.0000	50.00%
										1,000.00	0
										1,500.00	500
10	TRAFFIC CONTROL SUPERVISOR										
	200.0000 HR		35.0000	32.0000	-8.57%	7,000.00	0.00%	35.0000	0.00%	30.0000	-14.29%
										6,000.00	-1,000

PS&E JOB NO: 00Y022 REVISION NO : 1
 CONTRACT NO: 006046 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL0971
 HWY : SR 024
 TITLE : SR 24
 VERNITA BRIDGE 24/105
 00Y022 REVISED
 PROJECT : STP-PM01(001)
 COUNTY(S) : BENTON, GRANT

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ADVANCED AMERICAN DIVING 415 S MCLOUGHLIN BLVD 97045-3101 OREGON CITY OR 970450630 CONTRACTOR NUMBER : 100148	WEAVER CONSTRUCTION CO. 2208 MAY LN PO BOX 428 LAGRANDE OR 978500428 CONTRACTOR NUMBER : 869910	CONCRETE BARRIER, INC. 2615 W CASINO RD SUITE 2G EVERETT WA 982042109 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
11	CONSTRUCTION SIGNS CLASS A									
	570.0000	S.F.	9.0000		3.7000	-58.89%	10.0000	11.11%	15.0000	66.67%
			5,130.00		2,109.00	-3,021	5,700.00	570	8,550.00	3,420
OTHER ITEMS										
12	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.					0.00%		0.00%		0.00%
			5.00		5.00		5.00		5.00	
13	MINOR CHANGE									
	CALC					0.00%		0.00%		0.00%
			-1.00		-1.00		-1.00		-1.00	
14	SPILL PREVENTION PLAN									
	L.S.					100.00%		0.00%		100.00%
			500.00		1,000.00	500	500.00	0	1,000.00	500
15	CONTAINMENT									
	L.S.					900.00%		2,900.00%		1,150.00%
			200.00		2,000.00	1,800	6,000.00	5,800	2,500.00	2,300
16	FALSEWORK AND JACKING SYSTEM									
	L.S.					25.00%		0.00%		100.00%
			20,000.00		25,000.00	5,000	20,000.00	0	40,000.00	20,000
CONTRACT TOTAL			\$146,432.08		\$129,203.00	-11.77%	\$130,324.00	-11.00%	\$135,874.00	-7.21%

PS&E JOB NO: 00Y022 REVISION NO : 1
 CONTRACT NO: 006046 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL0971
 HWY : SR 024
 TITLE : SR 24
 VERNITA BRIDGE 24/105
 00Y022 REVISED
 PROJECT : STP-PM01(001)
 COUNTY(S) : BENTON, GRANT

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WESSLEN CONSTRUCTION DB# DIAMACO INC
 5308 E CATALDO 40 LAKE BELLEVUE DR STE 100
 99212-0929
 SPOKANE WA 992100056 BELLEVUE WA 980052480
 CONTRACTOR NUMBER : 100345 CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION							
1	MOBILIZATION						
		L.S.			117.59%		-8.31%
			10,906.08	23,730.00	12,824	10,000.00	-906
STRUCTURE							
2	REMOVING PORTION OF EXISTING STRUCTURE						
		L.S.			19.00%		430.00%
			10,000.00	11,900.00	1,900	53,000.00	43,000
3	BRIDGE BEARING REPLACEMENT - BR. 24/105						
		L.S.			-52.00%		-8.16%
			49,000.00	23,520.00	-25,480	45,000.00	-4,000
TRAFFIC							
4	PORTABLE CHANGEABLE MESSAGE SIGN						
	4.0000 EACH		4,500.0000	1,200.0000	-73.33%	500.0000	-88.89%
			18,000.00	4,800.00	-13,200	2,000.00	-16,000
5	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN						
	1920.0000 HR		5.0000	2.0000	-60.00%	1.0000	-80.00%
			9,600.00	3,840.00	-5,760	1,920.00	-7,680
6	TYPE III BARRICADE						
	4.0000 EACH		100.0000	150.0000	50.00%	200.0000	100.00%
			400.00	600.00	200	800.00	400
7	TEMPORARY TRAFFIC CONTROL DEVICES						
		L.S.			-91.11%		77.81%
			2,812.00	250.00	-2,562	5,000.00	2,188
8	TRAFFIC CONTROL LABOR						
	360.0000 HR		33.0000	30.0000	-9.09%	25.0000	-24.24%
			11,880.00	10,800.00	-1,080	9,000.00	-2,880
9	TRAFFIC CONTROL VEHICLE						
	20.0000 DAY		50.0000	40.0000	-20.00%	10.0000	-80.00%
			1,000.00	800.00	-200	200.00	-800
10	TRAFFIC CONTROL SUPERVISOR						
	200.0000 HR		35.0000	32.0000	-8.57%	1.0000	-97.14%
			7,000.00	6,400.00	-600	200.00	-6,800

PS&E JOB NO: 00Y022 REVISION NO : 1
 CONTRACT NO: 006046 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL0971

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

HWY : SR 024
 TITLE : SR 24
 VERNITA BRIDGE 24/105
 00Y022 REVISED
 PROJECT : STP-PM01(001)
 COUNTY(S) : BENTON, GRANT

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WESSLEN CONSTRUCTION DBE DIAMACO INC
 5308 E CATALDO 40 LAKE BELLEVUE DR STE 100
 99212-0929
 SPOKANE WA 992100056 BELLEVUE WA 980052480
 CONTRACTOR NUMBER : 100345 CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
11	CONSTRUCTION SIGNS CLASS A							
	570.0000	S.F.	9.0000	3.6500	-59.44%	8.0000	-11.11%	
			5,130.00	2,080.50	-3,050	4,560.00	-570	
OTHER ITEMS								
12	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
	EST.				0.00%		0.00%	
			5.00	5.00		5.00		
13	MINOR CHANGE							
	CALC				0.00%		0.00%	
			-1.00	-1.00		-1.00		
14	SPILL PREVENTION PLAN							
	L.S.				236.00%		0.00%	
			500.00	1,680.00	1,180	500.00	0	
15	CONTAINMENT							
	L.S.				740.00%		900.00%	
			200.00	1,680.00	1,480	2,000.00	1,800	
16	FALSEWORK AND JACKING SYSTEM							
	L.S.				137.30%		150.00%	
			20,000.00	47,460.00	27,460	50,000.00	30,000	
	CONTRACT TOTAL		\$146,432.08	\$139,544.50	-4.70%	\$184,184.00	25.78%	