
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 12.99 % -38.79 % 18.93 %
1,200,000.00 138,000.00 650,000.00 -412,000.00 1,263,000.00 201,000.001,062,000.00

11,500.0000
2 CLEARING AND GRUBBING

5.6800 ha 0.00 % 20,000.0000 73.91 % 20,000.0000 73.91 %
65,320.00 0.00 113,600.00 48,280.00 113,600.00 48,280.00

11,500.0000
65,320.00

15,000.0000
3  CLEARING AND GRUBBING-HAND

0.2000 ha -39.27 % 25,000.0000 1.21 % 35,000.0000 41.70 %
3,000.00 -1,940.00 5,000.00 60.00 7,000.00 2,060.00

24,700.0000
4,940.00

4  TOPPING TREES FOR EAGLE PERCH
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 9.66 % -31.46 % -12.60 %
160,000.00 14,100.00 100,000.00 -45,900.00 127,519.20 -18,380.80145,900.00

6  REMOVING CONTAMINATED SOIL
EST. 0.00 % 0.00 % 0.00 %

80,000.00 80,000.00 80,000.0080,000.00
7  DISPOSAL OF CONTAMINATED WATER

EST. 0.00 % 0.00 % 0.00 %
20,000.00 20,000.00 20,000.0020,000.00

8  TESTING OF CONTAMINATED WATER
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2,500.0000
9  REMOVING UNDERGROUND STORAGE TANK

2.0000 EACH -87.50 % 15,000.0000 -25.00 % 7,000.0000 -65.00 %
5,000.00 -35,000.00 30,000.00 -10,000.00 14,000.00 -26,000.00

20,000.0000
40,000.00

10  ASBESTOS ABATEMENT
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

0.6000
11 REMOVING TEMPORARY PAVEMENT MARKING

55610.0000 m -14.29 % 0.7500 7.14 % 0.8000 14.29 %
33,366.00 -5,561.00 41,707.50 2,780.50 44,488.00 5,561.00

0.7000
38,927.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.6500
12 REMOVING PAINT LINE

7760.0000 m -35.00 % 1.0000 0.00 % 1.0000 0.00 %
5,044.00 -2,716.00 7,760.00 0.00 7,760.00 0.00

1.0000
7,760.00

1.1000
13 REMOVING PLASTIC LINE

691.0000 m -47.62 % 2.0000 -4.76 % 2.0000 -4.76 %
760.10 -691.00 1,382.00 -69.10 1,382.00 -69.10

2.1000
1,451.10

2.2500
14 REMOVING PLASTIC TRAFFIC MARKING

73.0000 EACH -93.57 % 20.0000 -42.86 % 20.0000 -42.86 %
164.25 -2,390.75 1,460.00 -1,095.00 1,460.00 -1,095.00

35.0000
2,555.00

25.0000
15 REMOVING PLASTIC CROSSWALK LINE

338.0000 m2 47.06 % 10.0000 -41.18 % 10.0000 -41.18 %
8,450.00 2,704.00 3,380.00 -2,366.00 3,380.00 -2,366.00

17.0000
5,746.00

12.0000
16 REMOVING RAISED PAVEMENT MARKER

9.4000 HUND -90.48 % 85.0000 -32.54 % 90.0000 -28.57 %
112.80 -1,071.60 799.00 -385.40 846.00 -338.40

126.0000
1,184.40

GRADING

9.9500
17 ROADWAY EXCAVATION INCL. HAUL

59530.0000 m3 -0.50 % 16.0000 60.00 % 12.5000 25.00 %
592,323.50 -2,976.50 952,480.00 357,180.00 744,125.00 148,825.00

10.0000
595,300.00

15.0000
18 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

8100.0000 m3 50.00 % 16.0000 60.00 % 14.0000 40.00 %
121,500.00 40,500.00 129,600.00 48,600.00 113,400.00 32,400.00

10.0000
81,000.00

9.8500
19 GRAVEL BORROW INCL. HAUL

70513.0000 t -1.50 % 11.0000 10.00 % 9.0000 -10.00 %
694,553.05 -10,576.95 775,643.00 70,513.00 634,617.00 -70,513.00

10.0000
705,130.00

20.0000
20  SAND DRAINAGE BLANKET

1569.0000 m3 -20.00 % 30.0000 20.00 % 10.0000 -60.00 %
31,380.00 -7,845.00 47,070.00 7,845.00 15,690.00 -23,535.00

25.0000
39,225.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

3.1500
21 EMBANKMENT COMPACTION

17600.0000 m3 26.00 % 2.0000 -20.00 % 6.0000 140.00 %
55,440.00 11,440.00 35,200.00 -8,800.00 105,600.00 61,600.00

2.5000
44,000.00

DRAINAGE

18.0000
22 STREAMBED GRAVEL

300.0000 t -28.00 % 40.0000 60.00 % 30.0000 20.00 %
5,400.00 -2,100.00 12,000.00 4,500.00 9,000.00 1,500.00

25.0000
7,500.00

12.1000
23 QUARRY SPALLS

18106.0000 t -39.50 % 15.0000 -25.00 % 12.0000 -40.00 %
219,082.60 -143,037.40 271,590.00 -90,530.00 217,272.00 -144,848.00

20.0000
362,120.00

41.8000
24 UNDERDRAIN PIPE 150 MM DIAM.

332.0000 m 109.00 % 24.0000 20.00 % 19.0000 -5.00 %
13,877.60 7,237.60 7,968.00 1,328.00 6,308.00 -332.00

20.0000
6,640.00

25  CONCRETE BOX CULVERT
L.S. 127.27 % 140.64 % 154.01 %

85,000.00 47,600.00 90,000.00 52,600.00 95,000.00 57,600.0037,400.00

STORM SEWER

2,850.0000
26 CATCH BASIN TYPE 2 1200MM DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 5.56 % 4,500.0000 66.67 % 3,500.0000 29.63 %
2,850.00 150.00 4,500.00 1,800.00 3,500.00 800.00

2,700.0000
2,700.00

2,990.0000
27 CATCH BASIN TYPE 2 1350MM DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -25.25 % 5,000.0000 25.00 % 3,600.0000 -10.00 %
2,990.00 -1,010.00 5,000.00 1,000.00 3,600.00 -400.00

4,000.0000
4,000.00

860.0000
28 CATCH BASIN TYPE 1-L

66.0000 EACH -4.44 % 900.0000 0.00 % 1,100.0000 22.22 %
56,760.00 -2,640.00 59,400.00 0.00 72,600.00 13,200.00

900.0000
59,400.00

765.0000
29 CATCH BASIN TYPE 1

80.0000 EACH -4.38 % 850.0000 6.25 % 1,050.0000 31.25 %
61,200.00 -2,800.00 68,000.00 4,000.00 84,000.00 20,000.00

800.0000
64,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,330.0000
30 CATCH BASIN TYPE 2 1200 MM DIAM.

42.0000 EACH -26.11 % 2,500.0000 38.89 % 1,900.0000 5.56 %
55,860.00 -19,740.00 105,000.00 29,400.00 79,800.00 4,200.00

1,800.0000
75,600.00

1,975.0000
31 CATCH BASIN TYPE 2 1350 MM DIAM.

2.0000 EACH -34.17 % 3,000.0000 0.00 % 2,600.0000 -13.33 %
3,950.00 -2,050.00 6,000.00 0.00 5,200.00 -800.00

3,000.0000
6,000.00

7.2000
32 TESTING STORM SEWER PIPE

4460.0000 m 80.00 % 3.0000 -25.00 % 5.0000 25.00 %
32,112.00 14,272.00 13,380.00 -4,460.00 22,300.00 4,460.00

4.0000
17,840.00

290.0000
33 CL. IV REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

75.5000 m 132.00 % 300.0000 140.00 % 350.0000 180.00 %
21,895.00 12,457.50 22,650.00 13,212.50 26,425.00 16,987.50

125.0000
9,437.50

70.1700
34  SCHEDULE A STORM SEWER PIPE 200 MM DIAM.

24.0000 m 55.93 % 150.0000 233.33 % 50.0000 11.11 %
1,684.08 604.08 3,600.00 2,520.00 1,200.00 120.00

45.0000
1,080.00

72.2000
35 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

1546.0000 m -2.43 % 100.0000 35.14 % 62.0000 -16.22 %
111,621.20 -2,782.80 154,600.00 40,196.00 95,852.00 -18,552.00

74.0000
114,404.00

85.2500
36 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

1032.5000 m -12.11 % 120.0000 23.71 % 75.0000 -22.68 %
88,020.63 -12,131.88 123,900.00 23,747.50 77,437.50 -22,715.00

97.0000
100,152.50

103.5000
37 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

387.5000 m -8.41 % 140.0000 23.89 % 110.0000 -2.65 %
40,106.25 -3,681.25 54,250.00 10,462.50 42,625.00 -1,162.50

113.0000
43,787.50

113.0000
38 DUCTILE IRON SEWER PIPE 300 MM DIAM.

555.0000 m 13.00 % 150.0000 50.00 % 105.0000 5.00 %
62,715.00 7,215.00 83,250.00 27,750.00 58,275.00 2,775.00

100.0000
55,500.00

152.0000
39  DUCTILE IRON SEWER PIPE 450MM DIAM.

674.5000 m 26.67 % 160.0000 33.33 % 160.0000 33.33 %
102,524.00 21,584.00 107,920.00 26,980.00 107,920.00 26,980.00

120.0000
80,940.00

195.0000
40 DUCTILE IRON SEWER PIPE 600 MM DIAM.

147.0000 m 30.00 % 220.0000 46.67 % 240.0000 60.00 %
28,665.00 6,615.00 32,340.00 10,290.00 35,280.00 13,230.00

150.0000
22,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
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TITLE :SR 527
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03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER
41  STORMWATER TREATMENT VAULT LIFT STATION SITE

L.S. 16.56 % 44.30 % 15.44 %
80,775.00 11,475.00 100,000.00 30,700.00 80,000.00 10,700.0069,300.00

42  STORMWATER VAULT FOR FLOW SPLITTER
L.S. 23.67 % 100.00 % 30.67 %

9,275.00 1,775.00 15,000.00 7,500.00 9,800.00 2,300.007,500.00

19,500.0000
43  DOWNSTREAM DEFENDER

2.0000 EACH -35.00 % 22,000.0000 -26.67 % 18,000.0000 -40.00 %
39,000.00 -21,000.00 44,000.00 -16,000.00 36,000.00 -24,000.00

30,000.0000
60,000.00

SANITARY SEWER

395.0000
44 SEWER CLEANOUT

9.0000 EACH -60.50 % 500.0000 -50.00 % 750.0000 -25.00 %
3,555.00 -5,445.00 4,500.00 -4,500.00 6,750.00 -2,250.00

1,000.0000
9,000.00

8.5000
45 TESTING SEWER PIPE

1235.5000 m 70.00 % 5.5000 10.00 % 5.0000 0.00 %
10,501.75 4,324.25 6,795.25 617.75 6,177.50 0.00

5.0000
6,177.50

110.0000
46 PVC SANITARY SEWER PIPE 150 MM DIAM.

183.0000 m 57.14 % 190.0000 171.43 % 175.0000 150.00 %
20,130.00 7,320.00 34,770.00 21,960.00 32,025.00 19,215.00

70.0000
12,810.00

165.0000
47  DUCTILE IRON SANITARY SEWER PIPE 300 MM DIAM.

93.5000 m -17.50 % 420.0000 110.00 % 200.0000 0.00 %
15,427.50 -3,272.50 39,270.00 20,570.00 18,700.00 0.00

200.0000
18,700.00

193.0000
48  DUCTILE IRON SANITARY SEWER PIPE 380MM DIAM.

241.5000 m -22.80 % 350.0000 40.00 % 240.0000 -4.00 %
46,609.50 -13,765.50 84,525.00 24,150.00 57,960.00 -2,415.00

250.0000
60,375.00

185.0000
49  HDPE SDR26 SANITARY SEWER PIPE 300MM DIAM.

717.5000 m 68.18 % 190.0000 72.73 % 135.0000 22.73 %
132,737.50 53,812.50 136,325.00 57,400.00 96,862.50 17,937.50

110.0000
78,925.00

3,500.0000
50  CONNECT TO EXISTING SANITARY SEWER MANHOLE

6.0000 EACH 133.33 % 800.0000 -46.67 % 750.0000 -50.00 %
21,000.00 12,000.00 4,800.00 -4,200.00 4,500.00 -4,500.00

1,500.0000
9,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

3,500.0000
301  MANHOLE FORCEMAIN DISCHARGE STRUCTURE

1.0000 EACH -41.67 % 3,500.0000 -41.67 % 4,900.0000 -18.33 %
3,500.00 -2,500.00 3,500.00 -2,500.00 4,900.00 -1,100.00

6,000.0000
6,000.00

450.0000
302 MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1

13.0000 m -50.00 % 525.0000 -41.67 % 4.0000 -99.56 %
5,850.00 -5,850.00 6,825.00 -4,875.00 52.00 -11,648.00

900.0000
11,700.00

WATER LINES

750.0000
51  REMOVE AND DISPOSE OF EXISTING FIRE HYDRANTS

13.0000 EACH 275.00 % 300.0000 50.00 % 450.0000 125.00 %
9,750.00 7,150.00 3,900.00 1,300.00 5,850.00 3,250.00

200.0000
2,600.00

200.0000
52  METER BOX

45.0000 EACH -33.33 % 120.0000 -60.00 % 185.0000 -38.33 %
9,000.00 -4,500.00 5,400.00 -8,100.00 8,325.00 -5,175.00

300.0000
13,500.00

1,275.0000
53  CONNECT TO EXISTING MAIN

14.0000 EACH -15.00 % 1,500.0000 0.00 % 2,000.0000 33.33 %
17,850.00 -3,150.00 21,000.00 0.00 28,000.00 7,000.00

1,500.0000
21,000.00

735.0000
54 GATE VALVE 200 MM

11.0000 EACH -18.33 % 1,000.0000 11.11 % 740.0000 -17.78 %
8,085.00 -1,815.00 11,000.00 1,100.00 8,140.00 -1,760.00

900.0000
9,900.00

1,350.0000
55 GATE VALVE 250 MM

3.0000 EACH 22.73 % 1,200.0000 9.09 % 1,000.0000 -9.09 %
4,050.00 750.00 3,600.00 300.00 3,000.00 -300.00

1,100.0000
3,300.00

1,510.0000
56 GATE VALVE 300 MM

13.0000 EACH 16.15 % 1,500.0000 15.38 % 1,100.0000 -15.38 %
19,630.00 2,730.00 19,500.00 2,600.00 14,300.00 -2,600.00

1,300.0000
16,900.00

2,800.0000
57  AIR VALVE ASSEMBLY

2.0000 EACH -3.45 % 1,800.0000 -37.93 % 2,800.0000 -3.45 %
5,600.00 -200.00 3,600.00 -2,200.00 5,600.00 -200.00

2,900.0000
5,800.00

1,200.0000
58  TAPPING SLEEVE AND VALVE ASSEMBLY 300 MM X 150 MM

17.0000 EACH 0.00 % 1,400.0000 16.67 % 2,200.0000 83.33 %
20,400.00 0.00 23,800.00 3,400.00 37,400.00 17,000.00

1,200.0000
20,400.00
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DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,500.0000
59  TAPPING SLEEVE AND VALVE ASSEMBLY 300 MM X 200 MM

1.0000 EACH 7.14 % 1,500.0000 7.14 % 2,450.0000 75.00 %
1,500.00 100.00 1,500.00 100.00 2,450.00 1,050.00

1,400.0000
1,400.00

2,650.0000
60 HYDRANT ASSEMBLY

27.0000 EACH -11.67 % 2,800.0000 -6.67 % 2,800.0000 -6.67 %
71,550.00 -9,450.00 75,600.00 -5,400.00 75,600.00 -5,400.00

3,000.0000
81,000.00

875.0000
61 MOVING EXISTING HYDRANT

3.0000 EACH -41.67 % 1,500.0000 0.00 % 1,900.0000 26.67 %
2,625.00 -1,875.00 4,500.00 0.00 5,700.00 1,200.00

1,500.0000
4,500.00

60.0000
62  SERVICE LINE 25MM DIAMETER

536.0000 m 100.00 % 60.0000 100.00 % 35.0000 16.67 %
32,160.00 16,080.00 32,160.00 16,080.00 18,760.00 2,680.00

30.0000
16,080.00

105.0000
63  SERVICE LINE 50MM DIAMETER

15.0000 m 250.00 % 120.0000 300.00 % 70.0000 133.33 %
1,575.00 1,125.00 1,800.00 1,350.00 1,050.00 600.00

30.0000
450.00

125.0000
64  SERVICE LINE 75MM DIAMETER

12.0000 m 316.67 % 290.0000 866.67 % 60.0000 100.00 %
1,500.00 1,140.00 3,480.00 3,120.00 720.00 360.00

30.0000
360.00

825.0000
65 SERVICE CONNECTION 25 MM DIAM.

44.0000 EACH -17.50 % 300.0000 -70.00 % 420.0000 -58.00 %
36,300.00 -7,700.00 13,200.00 -30,800.00 18,480.00 -25,520.00

1,000.0000
44,000.00

1,200.0000
66 SERVICE CONNECTION 50 MM DIAM.

2.0000 EACH -20.00 % 900.0000 -40.00 % 900.0000 -40.00 %
2,400.00 -600.00 1,800.00 -1,200.00 1,800.00 -1,200.00

1,500.0000
3,000.00

6,500.0000
67  SERVICE CONNECTION 75MM DIAM.

1.0000 EACH 160.00 % 9,000.0000 260.00 % 4,500.0000 80.00 %
6,500.00 4,000.00 9,000.00 6,500.00 4,500.00 2,000.00

2,500.0000
2,500.00

98.9000
68 DUCTILE IRON PIPE FOR WATER MAIN 150 MM DIAM.

430.0000 m 9.89 % 120.0000 33.33 % 110.0000 22.22 %
42,527.00 3,827.00 51,600.00 12,900.00 47,300.00 8,600.00

90.0000
38,700.00

102.0000
69 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

258.0000 m -7.27 % 200.0000 81.82 % 140.0000 27.27 %
26,316.00 -2,064.00 51,600.00 23,220.00 36,120.00 7,740.00

110.0000
28,380.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

110.0000
70 DUCTILE IRON PIPE FOR WATER MAIN 250 MM DIAM.

66.0000 m -15.38 % 200.0000 53.85 % 180.0000 38.46 %
7,260.00 -1,320.00 13,200.00 4,620.00 11,880.00 3,300.00

130.0000
8,580.00

120.0500
71 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.

1220.0000 m -19.97 % 170.0000 13.33 % 170.0000 13.33 %
146,461.00 -36,539.00 207,400.00 24,400.00 207,400.00 24,400.00

150.0000
183,000.00

72  PRESSURE REDUCING VALVE VAULT
L.S. -27.08 % -25.00 % -72.08 %

17,500.00 -6,500.00 18,000.00 -6,000.00 6,700.00 -17,300.0024,000.00
73  MASTER METER VAULT

L.S. -38.46 % -23.08 % 233.33 %
12,000.00 -7,500.00 15,000.00 -4,500.00 65,000.00 45,500.0019,500.00

6.5000
74  ADDITIONAL DUCTILE IRON FITTINGS

800.0000 kg -35.00 % 6.0000 -40.00 % 60.0000 500.00 %
5,200.00 -2,800.00 4,800.00 -3,200.00 48,000.00 40,000.00

10.0000
8,000.00

325.0000
310 ADJUST VALVE BOX

39.0000 EACH 116.67 % 140.0000 -6.67 % 230.0000 53.33 %
12,675.00 6,825.00 5,460.00 -390.00 8,970.00 3,120.00

150.0000
5,850.00

STRUCTURE

28.0000
75 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1235.0000 m3 86.67 % 16.0000 6.67 % 14.0000 -6.67 %
34,580.00 16,055.00 19,760.00 1,235.00 17,290.00 -1,235.00

15.0000
18,525.00

76 SHORING OR EXTRA EXCAVATION CL. A
L.S. 1,305.81 % 368.60 % 2,524.18 %

15,000.00 13,933.00 5,000.00 3,933.00 28,000.00 26,933.001,067.00

35.2000
77 GRAVEL BACKFILL FOR WALL

416.0000 m3 21.38 % 40.0000 37.93 % 34.0000 17.24 %
14,643.20 2,579.20 16,640.00 4,576.00 14,144.00 2,080.00

29.0000
12,064.00

1.4000
78 ST. REINF. BAR FOR CIP WALL & BRIDGE ABUTMENT

15912.0000 kg 12.00 % 2.0000 60.00 % 1.0000 -20.00 %
22,276.80 2,386.80 31,824.00 11,934.00 15,912.00 -3,978.00

1.2500
19,890.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.4000
79 ST. REINF. BAR FOR SIDEWALK

80864.0000 kg 12.00 % 2.0000 60.00 % 0.6000 -52.00 %
113,209.60 12,129.60 161,728.00 60,648.00 48,518.40 -52,561.60

1.2500
101,080.00

540.0000
80 CONC. CLASS 28 FOR CIP WALL & BRIDGE ABUTMENT

430.0000 m3 13.68 % 425.0000 -10.53 % 550.0000 15.79 %
232,200.00 27,950.00 182,750.00 -21,500.00 236,500.00 32,250.00

475.0000
204,250.00

351.0000
81 CONC. CLASS 28 FOR SIDEWALK

838.0000 m3 290.00 % 275.0000 205.56 % 220.0000 144.44 %
294,138.00 218,718.00 230,450.00 155,030.00 184,360.00 108,940.00

90.0000
75,420.00

216.0000
82  PEDESTRIAN BARRIER

768.0000 m 0.47 % 160.0000 -25.58 % 330.0000 53.49 %
165,888.00 768.00 122,880.00 -42,240.00 253,440.00 88,320.00

215.0000
165,120.00

248.4000
83 TRAFFIC BARRIER

213.0000 m -0.64 % 250.0000 0.00 % 432.0000 72.80 %
52,909.20 -340.80 53,250.00 0.00 92,016.00 38,766.00

250.0000
53,250.00

540.0000
84  PEDESTRIAN REACTION BARRIER

166.0000 m 151.16 % 460.0000 113.95 % 560.0000 160.47 %
89,640.00 53,950.00 76,360.00 40,670.00 92,960.00 57,270.00

215.0000
35,690.00

540.0000
85  TRAFFIC REACTION BARRIER

209.0000 m 148.85 % 460.0000 111.98 % 600.0000 176.50 %
112,860.00 67,507.00 96,140.00 50,787.00 125,400.00 80,047.00

217.0000
45,353.00

86 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

151.2000
87 BRIDGE RAILING TYPE BP

1356.0000 m 0.80 % 115.0000 -23.33 % 140.0000 -6.67 %
205,027.20 1,627.20 155,940.00 -47,460.00 189,840.00 -13,560.00

150.0000
203,400.00

270.0000
88  SAFETY RAILING

609.0000 m 35.00 % 180.0000 -10.00 % 145.0000 -27.50 %
164,430.00 42,630.00 109,620.00 -12,180.00 88,305.00 -33,495.00

200.0000
121,800.00

56.0000
89 FURNISHING ST. PILING

120.0000 m 40.00 % 75.0000 87.50 % 78.0000 95.00 %
6,720.00 1,920.00 9,000.00 4,200.00 9,360.00 4,560.00

40.0000
4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

582.4000
90 DRIVING ST. PILE

24.0000 EACH 191.20 % 550.0000 175.00 % 620.0000 210.00 %
13,977.60 9,177.60 13,200.00 8,400.00 14,880.00 10,080.00

200.0000
4,800.00

91  SOUTH DOCK SUPERSTRUCTURE
L.S. -10.40 % 66.67 % -40.00 %

26,880.00 -3,120.00 50,000.00 20,000.00 18,000.00 -12,000.0030,000.00
92  NORTH DOCK SUPERSTRUCTURE

L.S. -14.13 % 66.67 % -40.00 %
25,760.00 -4,240.00 50,000.00 20,000.00 18,000.00 -12,000.0030,000.00

93  TIMBER BRIDGE SUPERSTRUCTURE
L.S. 5.41 % 47.06 % -32.35 %

17,920.00 920.00 25,000.00 8,000.00 11,500.00 -5,500.0017,000.00

SURFACING

9.8500
94 CRUSHED SURFACING BASE COURSE

34625.0000 t -24.23 % 17.0000 30.77 % 16.0000 23.08 %
341,056.25 -109,068.75 588,625.00 138,500.00 554,000.00 103,875.00

13.0000
450,125.00

18.7500
95 CRUSHED SURFACING TOP COURSE

2853.0000 t 25.00 % 21.0000 40.00 % 23.0000 53.33 %
53,493.75 10,698.75 59,913.00 17,118.00 65,619.00 22,824.00

15.0000
42,795.00

LIQUID ASPHALT
96 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
32,310.00 32,310.00 32,310.0032,310.00

ASPHALT CONCRETE PAVEMENT

2.1000
97 PLANING BITUMINOUS PAVEMENT

9398.0000 m2 -58.00 % 3.0000 -40.00 % 3.5000 -30.00 %
19,735.80 -27,254.20 28,194.00 -18,796.00 32,893.00 -14,097.00

5.0000
46,990.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

48.0000
98  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 10MM PG 64-22

770.0000 t 26.32 % 46.0000 21.05 % 52.0000 36.84 %
36,960.00 7,700.00 35,420.00 6,160.00 40,040.00 10,780.00

38.0000
29,260.00

41.6500
99  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12MM PG 64-22

16200.0000 t 9.61 % 42.0000 10.53 % 43.0000 13.16 %
674,730.00 59,130.00 680,400.00 64,800.00 696,600.00 81,000.00

38.0000
615,600.00

41.6500
100  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 25MM PG 64-22

17080.0000 t 9.61 % 42.0000 10.53 % 39.0000 2.63 %
711,382.00 62,342.00 717,360.00 68,320.00 666,120.00 17,080.00

38.0000
649,040.00

101 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

36,810.00 36,810.00 36,810.0036,810.00
102 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
19,870.00 19,870.00 19,870.0019,870.00

IRRIGATION AND WATER DISTRIBUTION
103  IRRIGATION SYSTEM #1

L.S. 50.00 % 66.67 % 90.00 %
45,000.00 15,000.00 50,000.00 20,000.00 57,000.00 27,000.0030,000.00

104  IRRIGATION SYSTEM #2
L.S. 12.33 % 23.33 % 53.33 %

33,700.00 3,700.00 37,000.00 7,000.00 46,000.00 16,000.0030,000.00
105  IRRIGATION SYSTEM #3

L.S. -6.25 % 18.75 % 143.75 %
15,000.00 -1,000.00 19,000.00 3,000.00 39,000.00 23,000.0016,000.00

106  RESTORATION OF PRIVATE PROPERTY IRRIGATION
CALC 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

100.0000
107 ESC LEAD

350.0000 DAY -28.57 % 50.0000 -64.29 % 0.0100 -99.99 %
35,000.00 -14,000.00 17,500.00 -31,500.00 3.50 -48,996.50

140.0000
49,000.00

2,500.0000
108 SEEDING, FERTILIZING, AND MULCHING

0.6200 ha 0.00 % 2,500.0000 0.00 % 2,100.0000 -16.00 %
1,550.00 0.00 1,550.00 0.00 1,302.00 -248.00

2,500.0000
1,550.00

3.2500
109  BIOFILTRATION SWALE SEEDING AND MULCHING

200.0000 m2 116.67 % 3.0000 100.00 % 1.3000 -13.33 %
650.00 350.00 600.00 300.00 260.00 -40.00

1.5000
300.00

35.0000
110 COMPOST

358.0000 m3 -46.97 % 30.0000 -54.55 % 38.0000 -42.42 %
12,530.00 -11,098.00 10,740.00 -12,888.00 13,604.00 -10,024.00

66.0000
23,628.00

3.0000
111  EROSION CONTROL BLANKET

5873.0000 m2 -29.41 % 4.0000 -5.88 % 6.0000 41.18 %
17,619.00 -7,341.25 23,492.00 -1,468.25 35,238.00 10,277.75

4.2500
24,960.25

35.0000
112 CHECK DAM

58.0000 m -30.00 % 30.0000 -40.00 % 40.0000 -20.00 %
2,030.00 -870.00 1,740.00 -1,160.00 2,320.00 -580.00

50.0000
2,900.00

675.0000
113  SEDIMENT POND RISER

3.0000 EACH 50.00 % 2,000.0000 344.44 % 420.0000 -6.67 %
2,025.00 675.00 6,000.00 4,650.00 1,260.00 -90.00

450.0000
1,350.00

18.5000
114 STABILIZED CONSTRUCTION ENTRANCE

450.0000 m2 23.33 % 12.0000 -20.00 % 10.0000 -33.33 %
8,325.00 1,575.00 5,400.00 -1,350.00 4,500.00 -2,250.00

15.0000
6,750.00

70.0000
115 STREET CLEANING

300.0000 HR -17.65 % 90.0000 5.88 % 105.0000 23.53 %
21,000.00 -4,500.00 27,000.00 1,500.00 31,500.00 6,000.00

85.0000
25,500.00

55.0000
116 INLET PROTECTION

262.0000 EACH 37.50 % 42.0000 5.00 % 58.0000 45.00 %
14,410.00 3,930.00 11,004.00 524.00 15,196.00 4,716.00

40.0000
10,480.00

9.1000
117 SILT FENCE

2782.0000 m -9.00 % 11.0000 10.00 % 16.0000 60.00 %
25,316.20 -2,503.80 30,602.00 2,782.00 44,512.00 16,692.00

10.0000
27,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.7500
118  ORANGE CONSTRUCTION FENCING

1071.0000 m -62.50 % 6.0000 -40.00 % 8.0000 -20.00 %
4,016.25 -6,693.75 6,426.00 -4,284.00 8,568.00 -2,142.00

10.0000
10,710.00

39.5000
119  TURBIDITY CURTAIN

860.0000 m -34.17 % 55.0000 -8.33 % 45.0000 -25.00 %
33,970.00 -17,630.00 47,300.00 -4,300.00 38,700.00 -12,900.00

60.0000
51,600.00

15.0000
120 STRAW BALE

1214.0000 EACH 7.14 % 17.0000 21.43 % 21.0000 50.00 %
18,210.00 1,214.00 20,638.00 3,642.00 25,494.00 8,498.00

14.0000
16,996.00

121 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

527,000.00 527,000.00 527,000.00527,000.00

35.5000
122 TOPSOIL TYPE A

5589.0000 m3 136.67 % 30.0000 100.00 % 25.0000 66.67 %
198,409.50 114,574.50 167,670.00 83,835.00 139,725.00 55,890.00

15.0000
83,835.00

9.0000
123 TOPSOIL TYPE B

914.0000 m3 -40.00 % 6.0000 -60.00 % 9.0000 -40.00 %
8,226.00 -5,484.00 5,484.00 -8,226.00 8,226.00 -5,484.00

15.0000
13,710.00

4.5000
124 PSIPE KELSEY REDOSIER DOGWOOD (NO. 1 CONT.)

3843.0000 EACH -18.18 % 5.0000 -9.09 % 5.0000 -9.09 %
17,293.50 -3,843.00 19,215.00 -1,921.50 19,215.00 -1,921.50

5.5000
21,136.50

138.0000
125 PSIPE HOGAN CEDAR (2M MIN.)

69.0000 EACH -8.00 % 100.0000 -33.33 % 65.0000 -56.67 %
9,522.00 -828.00 6,900.00 -3,450.00 4,485.00 -5,865.00

150.0000
10,350.00

138.0000
126 PSIPE VINE MAPLE (2M MIN.)

33.0000 EACH -31.00 % 55.0000 -72.50 % 65.0000 -67.50 %
4,554.00 -2,046.00 1,815.00 -4,785.00 2,145.00 -4,455.00

200.0000
6,600.00

30.0000
127 PSIPE VINE MAPLE (1.2M MIN.)

2.0000 EACH -83.33 % 40.0000 -77.78 % 38.0000 -78.89 %
60.00 -300.00 80.00 -280.00 76.00 -284.00

180.0000
360.00

370.0000
128 PSIPE FRAGRANT SNOWBELL (5CM CAL.)

30.0000 EACH 32.14 % 275.0000 -1.79 % 265.0000 -5.36 %
11,100.00 2,700.00 8,250.00 -150.00 7,950.00 -450.00

280.0000
8,400.00
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370.0000
129 PSIPE ADIRONDACK CRABAPPLE (5CM CAL.)

37.0000 EACH 32.14 % 275.0000 -1.79 % 185.0000 -33.93 %
13,690.00 3,330.00 10,175.00 -185.00 6,845.00 -3,515.00

280.0000
10,360.00

370.0000
130 PSIPE PACIFIC SUNSET MAPLE (5CM CAL.)

145.0000 EACH 32.14 % 250.0000 -10.71 % 185.0000 -33.93 %
53,650.00 13,050.00 36,250.00 -4,350.00 26,825.00 -13,775.00

280.0000
40,600.00

370.0000
131 PSIPE SWEET GUM (5CM CAL.)

5.0000 EACH 32.14 % 300.0000 7.14 % 195.0000 -30.36 %
1,850.00 450.00 1,500.00 100.00 975.00 -425.00

280.0000
1,400.00

8.0000
132 PSIPE GREEN SHOWERS BOSTON IVY (NO.1 CONT.)

46.0000 EACH -20.00 % 6.0000 -40.00 % 10.0000 0.00 %
368.00 -92.00 276.00 -184.00 460.00 0.00

10.0000
460.00

13.0000
133 PSIPE OTTO LUYKEN LAUREL (0.4M-0.5M SPREAD)

100.0000 EACH -74.00 % 21.0000 -58.00 % 11.0000 -78.00 %
1,300.00 -3,700.00 2,100.00 -2,900.00 1,100.00 -3,900.00

50.0000
5,000.00

23.0000
134 PSIPE YAKUSHIMANUM RHODODENDRON (0.4M-0.5M SPREAD)

51.0000 EACH -54.00 % 28.0000 -44.00 % 20.0000 -60.00 %
1,173.00 -1,377.00 1,428.00 -1,122.00 1,020.00 -1,530.00

50.0000
2,550.00

11.0000
135 PSIPE SPRING BOUQUET LAURUSTINUS (NO. 5 CONT.)

86.0000 EACH -68.57 % 24.0000 -31.43 % 17.0000 -51.43 %
946.00 -2,064.00 2,064.00 -946.00 1,462.00 -1,548.00

35.0000
3,010.00

16.0000
136 PSIPE RED FLOWERING CURRANT (NO.5 CONT.)

56.0000 EACH 100.00 % 24.0000 200.00 % 17.0000 112.50 %
896.00 448.00 1,344.00 896.00 952.00 504.00

8.0000
448.00

3.5000
137 PSIPE SALAL (NO. 1 CONT.)

12087.0000 EACH -71.43 % 5.0000 -59.18 % 5.0000 -59.18 %
42,304.50 -105,761.25 60,435.00 -87,630.75 60,435.00 -87,630.75

12.2500
148,065.75

3.5000
138 PSIPE VANCOUVER JADE KINNIKINNICK (NO. 1 CONT.)

15970.0000 EACH -56.25 % 5.0000 -37.50 % 5.0000 -37.50 %
55,895.00 -71,865.00 79,850.00 -47,910.00 79,850.00 -47,910.00

8.0000
127,760.00

19.0000
139 PSIPE COMPACT OREGON GRAPE (NO. 5 CONT.)

392.0000 EACH -45.71 % 21.0000 -40.00 % 18.0000 -48.57 %
7,448.00 -6,272.00 8,232.00 -5,488.00 7,056.00 -6,664.00

35.0000
13,720.00
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19.0000
140 PSIPE ROSELINA RUGOSA ROSE (NO. 5 CONT.)

382.0000 EACH -62.00 % 17.0000 -66.00 % 17.0000 -66.00 %
7,258.00 -11,842.00 6,494.00 -12,606.00 6,494.00 -12,606.00

50.0000
19,100.00

4.0000
141 PSIPE EMERALD SEA JUNIPER (NO.1 CONT.)

6605.0000 EACH -50.00 % 5.0000 -37.50 % 7.0000 -12.50 %
26,420.00 -26,420.00 33,025.00 -19,815.00 46,235.00 -6,605.00

8.0000
52,840.00

4.5000
142 PSIPE ST JOHNSWORT (NO.1 CONT.)

353.0000 EACH -43.75 % 5.0000 -37.50 % 6.0000 -25.00 %
1,588.50 -1,235.50 1,765.00 -1,059.00 2,118.00 -706.00

8.0000
2,824.00

19.0000
143 PSIPE BIGLEAF MAPLE B&B, 1.5M

3.0000 EACH 72.73 % 50.0000 354.55 % 33.0000 200.00 %
57.00 24.00 150.00 117.00 99.00 66.00

11.0000
33.00

19.0000
144 PSIPE PAPER BIRCH B&B, 1.5M

9.0000 EACH -11.63 % 40.0000 86.05 % 33.0000 53.49 %
171.00 -22.50 360.00 166.50 297.00 103.50

21.5000
193.50

19.0000
145 PSIPE BLACK COTTONWOOD B&B, 1.5M

11.0000 EACH 26.67 % 30.0000 100.00 % 28.0000 86.67 %
209.00 44.00 330.00 165.00 308.00 143.00

15.0000
165.00

148.0000
146 PSIPE DOUGLAS FIR B&B, 1.5M

33.0000 EACH 996.30 % 55.0000 307.41 % 42.0000 211.11 %
4,884.00 4,438.50 1,815.00 1,369.50 1,386.00 940.50

13.5000
445.50

138.0000
147 PSIPE SITKA SPRUCE B&B, 1.5M

25.0000 EACH 557.14 % 55.0000 161.90 % 40.0000 90.48 %
3,450.00 2,925.00 1,375.00 850.00 1,000.00 475.00

21.0000
525.00

138.0000
148 PSIPE WESTERN REDCEDAR B&B, 1.5M

20.0000 EACH 666.67 % 60.0000 233.33 % 40.0000 122.22 %
2,760.00 2,400.00 1,200.00 840.00 800.00 440.00

18.0000
360.00

138.0000
149 PSIPE WESTERN HEMLOCK B&B, 1.5M

5.0000 EACH 820.00 % 65.0000 333.33 % 49.0000 226.67 %
690.00 615.00 325.00 250.00 245.00 170.00

15.0000
75.00

3.7500
150 PSIPE PACIFIC NINEBARK BARE ROOT, 900MM

439.0000 EACH -62.50 % 5.0000 -50.00 % 25.0000 150.00 %
1,646.25 -2,743.75 2,195.00 -2,195.00 10,975.00 6,585.00

10.0000
4,390.00
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3.7500
151 PSIPE RED ELDERBERRY BARE ROOT, 900MM

130.0000 EACH -84.38 % 5.0000 -79.17 % 4.0000 -83.33 %
487.50 -2,632.50 650.00 -2,470.00 520.00 -2,600.00

24.0000
3,120.00

3.7500
152 PSIPE OCEAN SPRAY BARE ROOT, 600MM

156.0000 EACH -67.39 % 6.0000 -47.83 % 4.0000 -65.22 %
585.00 -1,209.00 936.00 -858.00 624.00 -1,170.00

11.5000
1,794.00

3.7500
153 PSIPE INDIAN PLUM BARE ROOT, 600MM

219.0000 EACH -33.04 % 4.0000 -28.57 % 4.0000 -28.57 %
821.25 -405.15 876.00 -350.40 876.00 -350.40

5.6000
1,226.40

3.7500
154 PSIPE MOCK ORANGE BARE ROOT, 600MM

118.0000 EACH -55.88 % 5.0000 -41.18 % 4.0000 -52.94 %
442.50 -560.50 590.00 -413.00 472.00 -531.00

8.5000
1,003.00

3.7500
155 PSIPE RED FLOWERING CURRANT

93.0000 EACH -53.13 % 4.0000 -50.00 % 4.0000 -50.00 %
348.75 -395.25 372.00 -372.00 372.00 -372.00

8.0000
744.00

3.7500
156 PSIPE NOOTKA ROSE BARE ROOT, 600MM

388.0000 EACH -42.31 % 4.0000 -38.46 % 4.0000 -38.46 %
1,455.00 -1,067.00 1,552.00 -970.00 1,552.00 -970.00

6.5000
2,522.00

4.7500
157 PSIPE SALMONBERRY BARE ROOT, 600MM

198.0000 EACH -20.83 % 6.0000 0.00 % 3.0000 -50.00 %
940.50 -247.50 1,188.00 0.00 594.00 -594.00

6.0000
1,188.00

3.7500
158 PSIPE SNOWBERRY BARE ROOT, 600MM

158.0000 EACH -53.13 % 5.0000 -37.50 % 3.0000 -62.50 %
592.50 -671.50 790.00 -474.00 474.00 -790.00

8.0000
1,264.00

8.5000
159 PSIPE SWORD FERN BARE ROOT, 600MM

88.0000 EACH -29.17 % 6.0000 -50.00 % 3.0000 -75.00 %
748.00 -308.00 528.00 -528.00 264.00 -792.00

12.0000
1,056.00

3.0000
160 PSIPE SOFT RUSH BARE ROOT, 600MM

108.0000 EACH 200.00 % 2.0000 100.00 % 3.0000 200.00 %
324.00 216.00 216.00 108.00 324.00 216.00

1.0000
108.00

3.0000
161 PSIPE DOUGLAS ASTER BARE ROOT, 600MM

118.0000 EACH -55.56 % 5.0000 -25.93 % 6.0000 -11.11 %
354.00 -442.50 590.00 -206.50 708.00 -88.50

6.7500
796.50
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3.0000
162 PSIPE CLUSTERED ROSE BARE ROOT, 600MM

144.0000 EACH 0.00 % 6.0000 100.00 % 4.0000 33.33 %
432.00 0.00 864.00 432.00 576.00 144.00

3.0000
432.00

3.7500
163 PSIPE BLACK TWINBERRY BARE ROOT, 300MM

164.0000 EACH -73.21 % 5.0000 -64.29 % 3.0000 -78.57 %
615.00 -1,681.00 820.00 -1,476.00 492.00 -1,804.00

14.0000
2,296.00

9.0000
164 PSIPE LARGE-LEAVED LUPINE (NO. 2 CONT.), 450MM

112.0000 EACH 12.50 % 15.0000 87.50 % 10.0000 25.00 %
1,008.00 112.00 1,680.00 784.00 1,120.00 224.00

8.0000
896.00

11.0000
165 PSIPE KELSEY REDOSIER DOGWOOD (NO. 2 CONT.), 450MM

64.0000 EACH 100.00 % 13.0000 136.36 % 12.0000 118.18 %
704.00 352.00 832.00 480.00 768.00 416.00

5.5000
352.00

9.0000
166 PSIPE BEAKED HAZELNUT (NO. 2 CONT), 450MM

164.0000 EACH -40.00 % 15.0000 0.00 % 11.0000 -26.67 %
1,476.00 -984.00 2,460.00 0.00 1,804.00 -656.00

15.0000
2,460.00

9.0000
167 PSIPE DULL OREGON-GRAPE (NO. 2 CONT.), 450MM

162.0000 EACH -12.20 % 14.0000 36.59 % 10.0000 -2.44 %
1,458.00 -202.50 2,268.00 607.50 1,620.00 -40.50

10.2500
1,660.50

8.5000
168 PSIPE BALDHIP ROSE (NO. 2 CONT.), 450MM

228.0000 EACH 112.50 % 14.0000 250.00 % 10.0000 150.00 %
1,938.00 1,026.00 3,192.00 2,280.00 2,280.00 1,368.00

4.0000
912.00

2.5000
169 PSIPE KELSEY REDOSIER DOGWOOD, 1.2M LIVE STAKE CUTTINGS

857.0000 EACH -37.50 % 2.0000 -50.00 % 4.0000 0.00 %
2,142.50 -1,285.50 1,714.00 -1,714.00 3,428.00 0.00

4.0000
3,428.00

2.5000
170 PSIPE HOOKER'S WILLOW, 1.2M LIVE STAKE CUTTINGS

441.0000 EACH -37.50 % 2.0000 -50.00 % 4.0000 0.00 %
1,102.50 -661.50 882.00 -882.00 1,764.00 0.00

4.0000
1,764.00

2.5000
171 PSIPE PACIFIC WILLOW, 1.2M LIVE STAKE CUTTINGS

540.0000 EACH -37.50 % 2.0000 -50.00 % 4.0000 0.00 %
1,350.00 -810.00 1,080.00 -1,080.00 2,160.00 0.00

4.0000
2,160.00

2.5000
172 PSIPE SCOULER'S WILLOW, 1.2M LIVE STAKE CUTTINGS

533.0000 EACH -37.50 % 2.0000 -50.00 % 4.0000 0.00 %
1,332.50 -799.50 1,066.00 -1,066.00 2,132.00 0.00

4.0000
2,132.00
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2.5000
173 PSIPE SITKA WILLOW, 1.2M LIVE STAKE CUTTINGS

653.0000 EACH -37.50 % 2.0000 -50.00 % 4.0000 0.00 %
1,632.50 -979.50 1,306.00 -1,306.00 2,612.00 0.00

4.0000
2,612.00

2.5000
174 LIVE FASINE

90.0000 m -50.00 % 80.0000 1,500.00 % 13.0000 160.00 %
225.00 -225.00 7,200.00 6,750.00 1,170.00 720.00

5.0000
450.00

1,850.0000
175  HYDROSEED-WETLAND SEED MIX

0.5600 ha -63.00 % 15,000.0000 200.00 % 15,000.0000 200.00 %
1,036.00 -1,764.00 8,400.00 5,600.00 8,400.00 5,600.00

5,000.0000
2,800.00

2,450.0000
176  HYDROSEED-UPLAND SEED MIX

1.0000 ha -51.00 % 6,000.0000 20.00 % 4,000.0000 -20.00 %
2,450.00 -2,550.00 6,000.00 1,000.00 4,000.00 -1,000.00

5,000.0000
5,000.00

177 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
178 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
30,000.00 30,000.00 30,000.0030,000.00

179 NOXIOUS WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00

35.0000
180 BARK OR WOOD CHIP MULCH

739.0000 m3 0.00 % 28.0000 -20.00 % 29.0000 -17.14 %
25,865.00 0.00 20,692.00 -5,173.00 21,431.00 -4,434.00

35.0000
25,865.00

5.6500
181 SOD INSTALLATION

6199.0000 m2 -19.29 % 1.0000 -85.71 % 5.0000 -28.57 %
35,024.35 -8,368.65 6,199.00 -37,194.00 30,995.00 -12,398.00

7.0000
43,393.00

40.0000
182  LAKE EROSION LOG - SINGLE

300.0000 m -93.33 % 150.0000 -75.00 % 110.0000 -81.67 %
12,000.00 -168,000.00 45,000.00 -135,000.00 33,000.00 -147,000.00

600.0000
180,000.00

60.0000
183  LAKE EROSION LOG - DOUBLE

300.0000 m -92.00 % 180.0000 -76.00 % 160.0000 -78.67 %
18,000.00 -207,000.00 54,000.00 -171,000.00 48,000.00 -177,000.00

750.0000
225,000.00
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2,800.0000
184  LOG WEIR

8.0000 EACH -62.67 % 2,000.0000 -73.33 % 2,600.0000 -65.33 %
22,400.00 -37,600.00 16,000.00 -44,000.00 20,800.00 -39,200.00

7,500.0000
60,000.00

375.0000
185  LOG

6.0000 EACH -71.15 % 550.0000 -57.69 % 1,650.0000 26.92 %
2,250.00 -5,550.00 3,300.00 -4,500.00 9,900.00 2,100.00

1,300.0000
7,800.00

1,000.0000
186  LOG BOLE

9.0000 EACH -33.33 % 1,250.0000 -16.67 % 1,100.0000 -26.67 %
9,000.00 -4,500.00 11,250.00 -2,250.00 9,900.00 -3,600.00

1,500.0000
13,500.00

7.6500
187  NON-WOVEN GEOTEXTILE

300.0000 m2 53.00 % 5.0000 0.00 % 10.0000 100.00 %
2,295.00 795.00 1,500.00 0.00 3,000.00 1,500.00

5.0000
1,500.00

3.7500
188  WOVEN GEOTEXTILE

2890.0000 m2 25.00 % 4.0000 33.33 % 4.0000 33.33 %
10,837.50 2,167.50 11,560.00 2,890.00 11,560.00 2,890.00

3.0000
8,670.00

13.0000
189  RIGID ROOT BARRIER

894.0000 m -45.83 % 17.0000 -29.17 % 22.0000 -8.33 %
11,622.00 -9,834.00 15,198.00 -6,258.00 19,668.00 -1,788.00

24.0000
21,456.00

16.0000
190  FABRIC ROOT BARRIER

1544.0000 m2 -15.79 % 20.0000 5.26 % 2.5000 -86.84 %
24,704.00 -4,632.00 30,880.00 1,544.00 3,860.00 -25,476.00

19.0000
29,336.00

1,500.0000
191  DEBRIS PILE

3.0000 EACH -6.25 % 800.0000 -50.00 % 700.0000 -56.25 %
4,500.00 -300.00 2,400.00 -2,400.00 2,100.00 -2,700.00

1,600.0000
4,800.00

45.0000
192  SOIL SEAL - BENTONITE TRENCH

65.0000 m3 -43.75 % 80.0000 0.00 % 65.0000 -18.75 %
2,925.00 -2,275.00 5,200.00 0.00 4,225.00 -975.00

80.0000
5,200.00

TRAFFIC

25.0000
193 CEMENT CONC. TRAFFIC CURB AND GUTTER

5230.0000 m 25.00 % 30.0000 50.00 % 36.0000 80.00 %
130,750.00 26,150.00 156,900.00 52,300.00 188,280.00 83,680.00

20.0000
104,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

38.9000
194 CEMENT CONC. TRAFFIC CURB

187.0000 m 55.60 % 59.0000 136.00 % 55.0000 120.00 %
7,274.30 2,599.30 11,033.00 6,358.00 10,285.00 5,610.00

25.0000
4,675.00

33.8000
195 CEMENT CONC. PEDESTRIAN CURB

120.0000 m 125.33 % 59.0000 293.33 % 50.0000 233.33 %
4,056.00 2,256.00 7,080.00 5,280.00 6,000.00 4,200.00

15.0000
1,800.00

21.0000
196  ASPHALT WEDGE CURB

270.0000 m 320.00 % 20.0000 300.00 % 0.2000 -96.00 %
5,670.00 4,320.00 5,400.00 4,050.00 54.00 -1,296.00

5.0000
1,350.00

13.5000
197 EXTRUDED CURB

632.0000 m -10.00 % 12.0000 -20.00 % 13.0000 -13.33 %
8,532.00 -948.00 7,584.00 -1,896.00 8,216.00 -1,264.00

15.0000
9,480.00

30.0000
198 TYPE A PRECAST TRAFFIC CURB

311.0000 m -6.25 % 27.0000 -15.63 % 27.0000 -15.63 %
9,330.00 -622.00 8,397.00 -1,555.00 8,397.00 -1,555.00

32.0000
9,952.00

32.0000
199 TYPE C PRECAST TRAFFIC CURB

688.0000 m -15.79 % 29.0000 -23.68 % 29.0000 -23.68 %
22,016.00 -4,128.00 19,952.00 -6,192.00 19,952.00 -6,192.00

38.0000
26,144.00

65.0000
200  TEXTURED CEMENT CONC. TRAFFIC ISLAND

327.0000 m2 160.00 % 70.0000 180.00 % 68.0000 172.00 %
21,255.00 13,080.00 22,890.00 14,715.00 22,236.00 14,061.00

25.0000
8,175.00

50.0000
201  TEXTURED ASPHALT CONC. TRAFFIC ISLAND

90.0000 m2 100.00 % 40.0000 60.00 % 31.0000 24.00 %
4,500.00 2,250.00 3,600.00 1,350.00 2,790.00 540.00

25.0000
2,250.00

27.5000
202 TEMPORARY CONC. BARRIER

245.0000 m 5.77 % 30.0000 15.38 % 50.0000 92.31 %
6,737.50 367.50 7,350.00 980.00 12,250.00 5,880.00

26.0000
6,370.00

5,000.0000
203 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -16.67 % 4,000.0000 -33.33 % 1,500.0000 -75.00 %
20,000.00 -4,000.00 16,000.00 -8,000.00 6,000.00 -18,000.00

6,000.0000
24,000.00

204 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
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CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10,000.0000
205 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH 66.67 % 5,000.0000 -16.67 % 12,000.0000 100.00 %
40,000.00 16,000.00 20,000.00 -4,000.00 48,000.00 24,000.00

6,000.0000
24,000.00

35.0000
206 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

4320.0000 HR -22.22 % 46.0000 2.22 % 0.0100 -99.98 %
151,200.00 -43,200.00 198,720.00 4,320.00 43.20 -194,356.80

45.0000
194,400.00

30.0000
207  PYLON

51.0000 EACH -25.00 % 26.0000 -35.00 % 26.0000 -35.00 %
1,530.00 -510.00 1,326.00 -714.00 1,326.00 -714.00

40.0000
2,040.00

50.0000
208  DELINEATOR POST

195.0000 EACH 0.00 % 20.0000 -60.00 % 35.0000 -30.00 %
9,750.00 0.00 3,900.00 -5,850.00 6,825.00 -2,925.00

50.0000
9,750.00

1.2500
209 PLASTIC LINE

4046.0000 m -37.50 % 1.2000 -40.00 % 1.3000 -35.00 %
5,057.50 -3,034.50 4,855.20 -3,236.80 5,259.80 -2,832.20

2.0000
8,092.00

3.0000
210 PLASTIC WIDE LINE

5037.0000 m 0.00 % 2.7500 -8.33 % 3.0000 0.00 %
15,111.00 0.00 13,851.75 -1,259.25 15,111.00 0.00

3.0000
15,111.00

55.0000
211 PLASTIC CROSSWALK LINE

967.0000 m2 175.00 % 52.0000 160.00 % 53.0000 165.00 %
53,185.00 33,845.00 50,284.00 30,944.00 51,251.00 31,911.00

20.0000
19,340.00

7.9500
212 PLASTIC STOP LINE

328.0000 m -53.24 % 7.5000 -55.88 % 8.0000 -52.94 %
2,607.60 -2,968.40 2,460.00 -3,116.00 2,624.00 -2,952.00

17.0000
5,576.00

28.0000
213 PAINTED TRAFFIC ARROW

204.0000 EACH -33.33 % 21.0000 -50.00 % 22.0000 -47.62 %
5,712.00 -2,856.00 4,284.00 -4,284.00 4,488.00 -4,080.00

42.0000
8,568.00

105.0000
214 PLASTIC TRAFFIC ARROW

87.0000 EACH 110.00 % 90.0000 80.00 % 91.0000 82.00 %
9,135.00 4,785.00 7,830.00 3,480.00 7,917.00 3,567.00

50.0000
4,350.00

40.0000
215 PLASTIC TRAFFIC LETTER

94.0000 EACH -20.00 % 34.0000 -32.00 % 35.0000 -30.00 %
3,760.00 -940.00 3,196.00 -1,504.00 3,290.00 -1,410.00

50.0000
4,700.00
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165.0000
216 PLASTIC ACCESS PARKING SPACE SYMBOL

2.0000 EACH 153.85 % 150.0000 130.77 % 153.0000 135.38 %
330.00 200.00 300.00 170.00 306.00 176.00

65.0000
130.00

95.0000
217 PLASTIC BICYCLE LANE SYMBOL

46.0000 EACH -5.00 % 80.0000 -20.00 % 81.0000 -19.00 %
4,370.00 -230.00 3,680.00 -920.00 3,726.00 -874.00

100.0000
4,600.00

165.0000
218 RAISED PAVEMENT MARKER TYPE 1

70.3800 HUND -17.50 % 145.0000 -27.50 % 150.0000 -25.00 %
11,612.70 -2,463.30 10,205.10 -3,870.90 10,557.00 -3,519.00

200.0000
14,076.00

295.0000
219 RAISED PAVEMENT MARKER TYPE 2

18.7100 HUND -1.67 % 290.0000 -3.33 % 300.0000 0.00 %
5,519.45 -93.55 5,425.90 -187.10 5,613.00 0.00

300.0000
5,613.00

1,000.0000
220 RAISED PAVEMENT MARKER TYPE 3

0.4000 HUND 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %
400.00 0.00 400.00 0.00 400.00 0.00

1,000.0000
400.00

0.2800
221 TEMPORARY PAVEMENT MARKING

73745.0000 m -72.00 % 0.4000 -60.00 % 0.4000 -60.00 %
20,648.60 -53,096.40 29,498.00 -44,247.00 29,498.00 -44,247.00

1.0000
73,745.00

222 PERMANENT SIGNING
L.S. -14.05 % -14.05 % 71.91 %

35,000.00 -5,720.00 35,000.00 -5,720.00 70,000.00 29,280.0040,720.00
223 ILLUMINATION SYSTEM NO.1

L.S. 25.00 % 2.08 % 4.17 %
60,000.00 12,000.00 49,000.00 1,000.00 50,000.00 2,000.0048,000.00

224 ILLUMINATION SYSTEM NO.2
L.S. 48.15 % 3.70 % -7.41 %

40,000.00 13,000.00 28,000.00 1,000.00 25,000.00 -2,000.0027,000.00
225 ILLUMINATION SYSTEM NO. 3

L.S. 46.15 % 25.00 % 15.38 %
76,000.00 24,000.00 65,000.00 13,000.00 60,000.00 8,000.0052,000.00

226 ILLUMINATION SYSTEM NO. 4
L.S. 40.00 % 3.33 % 13.33 %

42,000.00 12,000.00 31,000.00 1,000.00 34,000.00 4,000.0030,000.00
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227 ILLUMINATION SYSTEM NO. 5

L.S. 47.37 % 18.42 % 18.42 %
56,000.00 18,000.00 45,000.00 7,000.00 45,000.00 7,000.0038,000.00

228 ILLUMINATION SYSTEM NO. 6
L.S. 38.10 % 14.29 % 14.29 %

58,000.00 16,000.00 48,000.00 6,000.00 48,000.00 6,000.0042,000.00
229 ILLUMINATION SYSTEM NO. 7

L.S. 67.74 % 29.03 % 29.03 %
52,000.00 21,000.00 40,000.00 9,000.00 40,000.00 9,000.0031,000.00

230 ILLUMINATION SYSTEM NO. 8
L.S. 71.43 % -14.29 % -28.57 %

12,000.00 5,000.00 6,000.00 -1,000.00 5,000.00 -2,000.007,000.00
231  REMOVING AND RELOCATING COMMERCIAL SIGN - AM/PM #1

L.S. 11.11 % 11.11 % 233.33 %
5,000.00 500.00 5,000.00 500.00 15,000.00 10,500.004,500.00

232  REMOVING AND RELOCATING COMMERCIAL SIGN - AM/PM #2
L.S. 25.00 % 25.00 % 275.00 %

5,000.00 1,000.00 5,000.00 1,000.00 15,000.00 11,000.004,000.00
233  REMOVING AND RELOCATING COMMERCIAL SIGN - STRIP MALL

L.S. 25.00 % 25.00 % 275.00 %
5,000.00 1,000.00 5,000.00 1,000.00 15,000.00 11,000.004,000.00

234  REMOVING AND RELOCATING COMMERCIAL SIGN - PROV. WALKIN
L.S. 233.33 % 233.33 % 900.00 %

5,000.00 3,500.00 5,000.00 3,500.00 15,000.00 13,500.001,500.00
235  REMOVING AND RELOCATING COMMERCIAL SIGN - PROV. MED.

L.S. 42.86 % 42.86 % 328.57 %
5,000.00 1,500.00 5,000.00 1,500.00 15,000.00 11,500.003,500.00

236  REMOVING AND RELOCATING COMMERCIAL SIGN - EMORY'S
L.S. 25.00 % -50.00 % 275.00 %

5,000.00 1,000.00 2,000.00 -2,000.00 15,000.00 11,000.004,000.00
237  REMOVING AND RELOCATING COMMERCIAL SIGN - HAIR SALON

L.S. 100.00 % -20.00 % 500.00 %
5,000.00 2,500.00 2,000.00 -500.00 15,000.00 12,500.002,500.00
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238  REMOVING AND RELOCATING COMMERCIAL SIGN - REAL ESTATE

L.S. 100.00 % -20.00 % 500.00 %
5,000.00 2,500.00 2,000.00 -500.00 15,000.00 12,500.002,500.00

239  REMOVING AND RELOCATING COMMERCIAL SIGN - TEXACO
L.S. 25.00 % 25.00 % 275.00 %

5,000.00 1,000.00 5,000.00 1,000.00 15,000.00 11,000.004,000.00
240  TEMPORARY SIGNAL SYSTEM 1 (527/132ND ST SE)

L.S. 68.18 % 18.18 % 13.64 %
37,000.00 15,000.00 26,000.00 4,000.00 25,000.00 3,000.0022,000.00

241  TEMPORARY SIGNAL SYSTEM 2 (527/129TH ST SE)
L.S. 47.62 % 0.00 % 0.00 %

31,000.00 10,000.00 21,000.00 0.00 21,000.00 0.0021,000.00
242  TEMPORARY SIGNAL SYSTEM 3 (527/121ST ST SE)

L.S. 47.22 % 19.44 % 16.67 %
53,000.00 17,000.00 43,000.00 7,000.00 42,000.00 6,000.0036,000.00

243  TEMPORARY SIGNAL SYSTEM 4 (527/116TH ST SE)
L.S. 44.00 % 4.00 % 72.00 %

36,000.00 11,000.00 26,000.00 1,000.00 43,000.00 18,000.0025,000.00
244  TEMPORARY SIGNAL SYSTEM 5 (527/112TH & 110TH ST SE)

L.S. 41.27 % 20.63 % 19.05 %
89,000.00 26,000.00 76,000.00 13,000.00 75,000.00 12,000.0063,000.00

245 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (527/132ND)
L.S. 2.33 % -3.26 % -2.33 %

220,000.00 5,000.00 208,000.00 -7,000.00 210,000.00 -5,000.00215,000.00
246 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (527/129TH)

L.S. 6.82 % -4.55 % -9.09 %
47,000.00 3,000.00 42,000.00 -2,000.00 40,000.00 -4,000.0044,000.00

247 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (527/121ST)
L.S. -11.54 % -13.08 % -15.38 %

115,000.00 -15,000.00 113,000.00 -17,000.00 110,000.00 -20,000.00130,000.00
248 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (LAKE HTS)

L.S. 10.78 % 9.80 % -6.86 %
113,000.00 11,000.00 112,000.00 10,000.00 95,000.00 -7,000.00102,000.00
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249 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (527/116TH)

L.S. 14.02 % 13.08 % -18.69 %
122,000.00 15,000.00 121,000.00 14,000.00 87,000.00 -20,000.00107,000.00

250 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (MID BLOCK)
L.S. 2.27 % 1.14 % -14.77 %

90,000.00 2,000.00 89,000.00 1,000.00 75,000.00 -13,000.0088,000.00
251 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (112TH&110TH)

L.S. -2.72 % -3.80 % -7.61 %
179,000.00 -5,000.00 177,000.00 -7,000.00 170,000.00 -14,000.00184,000.00

252  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -26.41 % -34.30 % -34.30 %

56,000.00 -20,100.00 50,000.00 -26,100.00 50,000.00 -26,100.0076,100.00
253  COMMUNICATION CONDUIT SYSTEM

L.S. 87.88 % 81.82 % 24.24 %
62,000.00 29,000.00 60,000.00 27,000.00 41,000.00 8,000.0033,000.00

254  COMMUNICATION CABLES AND INTERFACES
L.S. 15.52 % 13.79 % -37.93 %

67,000.00 9,000.00 66,000.00 8,000.00 36,000.00 -22,000.0058,000.00
255  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 42.31 % 40.38 % -75.00 %
74,000.00 22,000.00 73,000.00 21,000.00 13,000.00 -39,000.0052,000.00

256  SIGNAL INTERCONNECT SYSTEM
L.S. -87.41 % -87.76 % -56.12 %

37,000.00 -257,000.00 36,000.00 -258,000.00 129,000.00 -165,000.00294,000.00

42.5000
257 TRAFFIC SAFETY DRUM

901.0000 EACH -29.17 % 40.0000 -33.33 % 60.0000 0.00 %
38,292.50 -15,767.50 36,040.00 -18,020.00 54,060.00 0.00

60.0000
54,060.00

2.2500
258 SEQUENTIAL ARROW SIGN

9860.0000 HR -55.00 % 3.0000 -40.00 % 2.0000 -60.00 %
22,185.00 -27,115.00 29,580.00 -19,720.00 19,720.00 -29,580.00

5.0000
49,300.00

8,500.0000
259 PORTABLE CHANGEABLE MESSAGE SIGN

8.0000 EACH 183.33 % 1,500.0000 -50.00 % 4,000.0000 33.33 %
68,000.00 44,000.00 12,000.00 -12,000.00 32,000.00 8,000.00

3,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.5000
260 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

3870.0000 HR -30.00 % 5.0000 0.00 % 5.0000 0.00 %
13,545.00 -5,805.00 19,350.00 0.00 19,350.00 0.00

5.0000
19,350.00

95.0000
261 TYPE III BARRICADE

8.0000 EACH -81.00 % 150.0000 -70.00 % 210.0000 -58.00 %
760.00 -3,240.00 1,200.00 -2,800.00 1,680.00 -2,320.00

500.0000
4,000.00

262 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -12.50 % 0.00 % -12.50 %

35,000.00 -5,000.00 40,000.00 0.00 35,000.00 -5,000.0040,000.00

34.5000
263 TRAFFIC CONTROL LABOR

18920.0000 HR -1.43 % 35.0000 0.00 % 31.0000 -11.43 %
652,740.00 -9,460.00 662,200.00 0.00 586,520.00 -75,680.00

35.0000
662,200.00

75.0000
264 TRAFFIC CONTROL VEHICLE

350.0000 DAY 0.00 % 100.0000 33.33 % 120.0000 60.00 %
26,250.00 0.00 35,000.00 8,750.00 42,000.00 15,750.00

75.0000
26,250.00

35.5000
265 TRAFFIC CONTROL SUPERVISOR

3500.0000 HR -11.25 % 40.0000 0.00 % 34.0000 -15.00 %
124,250.00 -15,750.00 140,000.00 0.00 119,000.00 -21,000.00

40.0000
140,000.00

130.0000
266 CONSTRUCTION SIGNS CLASS A

86.2200 m2 -7.14 % 190.0000 35.71 % 170.0000 21.43 %
11,208.60 -862.20 16,381.80 4,311.00 14,657.40 2,586.60

140.0000
12,070.80

OTHER ITEMS

8.0000
267 STRUCTURE EXCAVATION CLASS B INCL. HAUL

13231.5000 m3 -46.67 % 12.0000 -20.00 % 10.0000 -33.33 %
105,852.00 -92,620.50 158,778.00 -39,694.50 132,315.00 -66,157.50

15.0000
198,472.50

2.7500
268 SHORING OR EXTRA EXCAVATION CLASS B

14281.0000 m2 -65.63 % 3.0000 -62.50 % 15.0000 87.50 %
39,272.75 -74,975.25 42,843.00 -71,405.00 214,215.00 99,967.00

8.0000
114,248.00

269  DEWATERING
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

60.7500
270 CONTROLLED DENSITY FILL

173.0000 m3 -39.25 % 80.0000 -20.00 % 88.0000 -12.00 %
10,509.75 -6,790.25 13,840.00 -3,460.00 15,224.00 -2,076.00

100.0000
17,300.00

150.0000
271 PLUGGING EXISTING PIPE

35.0000 EACH -50.00 % 300.0000 0.00 % 340.0000 13.33 %
5,250.00 -5,250.00 10,500.00 0.00 11,900.00 1,400.00

300.0000
10,500.00

550.0000
272 BOLLARD TYPE 1

8.0000 EACH 175.00 % 600.0000 200.00 % 750.0000 275.00 %
4,400.00 2,800.00 4,800.00 3,200.00 6,000.00 4,400.00

200.0000
1,600.00

375.0000
273 MONUMENT CASE AND COVER

28.0000 EACH 87.50 % 300.0000 50.00 % 570.0000 185.00 %
10,500.00 4,900.00 8,400.00 2,800.00 15,960.00 10,360.00

200.0000
5,600.00

375.0000
274 ADJUST MONUMENT CASE AND COVER

4.0000 EACH 87.50 % 150.0000 -25.00 % 230.0000 15.00 %
1,500.00 700.00 600.00 -200.00 920.00 120.00

200.0000
800.00

35.0000
275 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

1550.0000 m2 16.67 % 35.0000 16.67 % 48.0000 60.00 %
54,250.00 7,750.00 54,250.00 7,750.00 74,400.00 27,900.00

30.0000
46,500.00

165.0000
276 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

12.0000 m2 450.00 % 35.0000 16.67 % 198.0000 560.00 %
1,980.00 1,620.00 420.00 60.00 2,376.00 2,016.00

30.0000
360.00

725.0000
277 CEMENT CONC. SIDEWALK RAMP TYPE 1A

31.0000 EACH 262.50 % 1,100.0000 450.00 % 850.0000 325.00 %
22,475.00 16,275.00 34,100.00 27,900.00 26,350.00 20,150.00

200.0000
6,200.00

900.0000
278 CEMENT CONC. SIDEWALK RAMP TYPE 1B

11.0000 EACH 125.00 % 900.0000 125.00 % 1,000.0000 150.00 %
9,900.00 5,500.00 9,900.00 5,500.00 11,000.00 6,600.00

400.0000
4,400.00

1,200.0000
279 CEMENT CONC. SIDEWALK RAMP TYPE 1C

1.0000 EACH 200.00 % 900.0000 125.00 % 1,500.0000 275.00 %
1,200.00 800.00 900.00 500.00 1,500.00 1,100.00

400.0000
400.00

1,350.0000
280 CEMENT CONC. SIDEWALK RAMP TYPE 1D

1.0000 EACH 237.50 % 900.0000 125.00 % 1,500.0000 275.00 %
1,350.00 950.00 900.00 500.00 1,500.00 1,100.00

400.0000
400.00
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OTHER ITEMS

1,100.0000
281 CEMENT CONC. SIDEWALK RAMP TYPE 2A

8.0000 EACH 266.67 % 1,500.0000 400.00 % 1,000.0000 233.33 %
8,800.00 6,400.00 12,000.00 9,600.00 8,000.00 5,600.00

300.0000
2,400.00

23.0000
282 CEMENT CONC. SIDEWALK

8847.0000 m2 15.00 % 26.0000 30.00 % 29.0000 45.00 %
203,481.00 26,541.00 230,022.00 53,082.00 256,563.00 79,623.00

20.0000
176,940.00

75.0000
283  CEMENT CONC. BUS SHELTER PAD

5.0000 m2 66.67 % 200.0000 344.44 % 55.0000 22.22 %
375.00 150.00 1,000.00 775.00 275.00 50.00

45.0000
225.00

1,100.0000
284  CEMENT CONC. STEPS

16.0000 m3 450.00 % 1,100.0000 450.00 % 1,700.0000 750.00 %
17,600.00 14,400.00 17,600.00 14,400.00 27,200.00 24,000.00

200.0000
3,200.00

27.5000
285 ASPHALT CONC. SIDEWALK

72.0000 m2 175.00 % 40.0000 300.00 % 145.0000 1,350.00 %
1,980.00 1,260.00 2,880.00 2,160.00 10,440.00 9,720.00

10.0000
720.00

78.0000
286  CEDAR FENCE

280.0000 m 56.00 % 75.0000 50.00 % 75.0000 50.00 %
21,840.00 7,840.00 21,000.00 7,000.00 21,000.00 7,000.00

50.0000
14,000.00

40.0000
287 COATED CHAIN LINK FENCE TYPE 3

200.0000 m 122.22 % 45.0000 150.00 % 40.0000 122.22 %
8,000.00 4,400.00 9,000.00 5,400.00 8,000.00 4,400.00

18.0000
3,600.00

40.0000
288 COATED CHAIN LINK FENCE TYPE 6

756.0000 m 122.22 % 45.0000 150.00 % 40.0000 122.22 %
30,240.00 16,632.00 34,020.00 20,412.00 30,240.00 16,632.00

18.0000
13,608.00

100.0000
289 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

73.0000 EACH 0.00 % 110.0000 10.00 % 100.0000 0.00 %
7,300.00 0.00 8,030.00 730.00 7,300.00 0.00

100.0000
7,300.00

1,000.0000
290 DOUBLE 6.1 M COATED CHAIN LINK GATE

10.0000 EACH 42.86 % 1,500.0000 114.29 % 1,000.0000 42.86 %
10,000.00 3,000.00 15,000.00 8,000.00 10,000.00 3,000.00

700.0000
7,000.00

22.0000
291  TEMPORARY CHAIN LINK FENCE

645.0000 m 266.67 % 10.0000 66.67 % 6.0000 0.00 %
14,190.00 10,320.00 6,450.00 2,580.00 3,870.00 0.00

6.0000
3,870.00
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292  EXISTING FENCE RELOCATION

EST. 0.00 % 0.00 % 0.00 %
15,000.00 15,000.00 15,000.0015,000.00

165.0000
293 GABION CRIBBING

54.0000 m3 10.00 % 175.0000 16.67 % 180.0000 20.00 %
8,910.00 810.00 9,450.00 1,350.00 9,720.00 1,620.00

150.0000
8,100.00

145.0000
294 STRUCTURAL EARTH WALL

3453.0000 m2 -3.33 % 130.0000 -13.33 % 145.0000 -3.33 %
500,685.00 -17,265.00 448,890.00 -69,060.00 500,685.00 -17,265.00

150.0000
517,950.00

110.0000
295 GRAVITY BLOCK WALL

250.0000 m2 -8.33 % 150.0000 25.00 % 155.0000 29.17 %
27,500.00 -2,500.00 37,500.00 7,500.00 38,750.00 8,750.00

120.0000
30,000.00

21.2500
296 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

3000.0000 m3 -52.78 % 35.0000 -22.22 % 16.0000 -64.44 %
63,750.00 -71,250.00 105,000.00 -30,000.00 48,000.00 -87,000.00

45.0000
135,000.00

600.0000
297 CONNECTION TO DRAINAGE STRUCTURE

22.0000 EACH -20.00 % 600.0000 -20.00 % 250.0000 -66.67 %
13,200.00 -3,300.00 13,200.00 -3,300.00 5,500.00 -11,000.00

750.0000
16,500.00

650.0000
298 ABANDON EXISTING MANHOLE

11.0000 EACH 30.00 % 500.0000 0.00 % 600.0000 20.00 %
7,150.00 1,650.00 5,500.00 0.00 6,600.00 1,100.00

500.0000
5,500.00

575.0000
299 ADJUST MANHOLE

76.0000 EACH 91.67 % 250.0000 -16.67 % 450.0000 50.00 %
43,700.00 20,900.00 19,000.00 -3,800.00 34,200.00 11,400.00

300.0000
22,800.00

1,750.0000
300 MANHOLE 1200 MM DIAM. TYPE 1

11.0000 EACH 45.83 % 5,000.0000 316.67 % 4,200.0000 250.00 %
19,250.00 6,050.00 55,000.00 41,800.00 46,200.00 33,000.00

1,200.0000
13,200.00

3,800.0000
303 DROP MANHOLE CONNECTION

5.0000 EACH 26.67 % 3,500.0000 16.67 % 3,400.0000 13.33 %
19,000.00 4,000.00 17,500.00 2,500.00 17,000.00 2,000.00

3,000.0000
15,000.00

375.0000
304  TRENCH DRAIN AND GRATE

10.0000 m -37.50 % 300.0000 -50.00 % 380.0000 -36.67 %
3,750.00 -2,250.00 3,000.00 -3,000.00 3,800.00 -2,200.00

600.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

425.0000
305 ADJUST CATCH BASIN

72.0000 EACH 41.67 % 225.0000 -25.00 % 450.0000 50.00 %
30,600.00 9,000.00 16,200.00 -5,400.00 32,400.00 10,800.00

300.0000
21,600.00

160.0000
306 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

58.0000 EACH 6.67 % 150.0000 0.00 % 160.0000 6.67 %
9,280.00 580.00 8,700.00 0.00 9,280.00 580.00

150.0000
8,700.00

135.0000
307  LOCKING VANED GRATE AND FRAME FOR CATCH BASIN

4.0000 EACH -46.00 % 140.0000 -44.00 % 160.0000 -36.00 %
540.00 -460.00 560.00 -440.00 640.00 -360.00

250.0000
1,000.00

500.0000
308  ADJUST MONITORING WELL

10.0000 EACH 150.00 % 200.0000 0.00 % 300.0000 50.00 %
5,000.00 3,000.00 2,000.00 0.00 3,000.00 1,000.00

200.0000
2,000.00

309 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 203.03 % -79.80 % 283.84 %

15,000.00 10,050.00 1,000.00 -3,950.00 19,000.00 14,050.004,950.00
311  REMOVE/RELOCATE EXISTING UTILITY

EST. 0.00 % 0.00 % 0.00 %
320,000.00 320,000.00 320,000.00320,000.00

312 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
313  SHARED DRB COSTS-CREDIT

EST. 0.00 % 0.00 % 0.00 %
-10,000.00 -10,000.00 -10,000.00-10,000.00

314 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
315 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

316 SPCC PLAN
L.S. 122.22 % 455.56 % -77.78 %

10,000.00 5,500.00 25,000.00 20,500.00 1,000.00 -3,500.004,500.00
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5.0000
317 CONSTRUCTION GEOTEXTILE FOR SEPARATION

60.0000 m2 0.00 % 5.0000 0.00 % 11.0000 120.00 %
300.00 0.00 300.00 0.00 660.00 360.00

5.0000
300.00

110.0000
318  RELOCATE MAILBOX ON 4X4 POST

64.0000 EACH -45.00 % 120.0000 -40.00 % 112.0000 -44.00 %
7,040.00 -5,760.00 7,680.00 -5,120.00 7,168.00 -5,632.00

200.0000
12,800.00

750.0000
319  NDCBU MAILBOX CLUSTER

5.0000 EACH -50.00 % 1,200.0000 -20.00 % 580.0000 -61.33 %
3,750.00 -3,750.00 6,000.00 -1,500.00 2,900.00 -4,600.00

1,500.0000
7,500.00

500.0000
320  RELOCATE NDCBU MAILBOX CLUSTER

1.0000 EACH 233.33 % 1,000.0000 566.67 % 580.0000 286.67 %
500.00 350.00 1,000.00 850.00 580.00 430.00

150.0000
150.00

250.0000
321  CAST IRON VINE GRATE

19.0000 EACH -28.57 % 300.0000 -14.29 % 170.0000 -51.43 %
4,750.00 -1,900.00 5,700.00 -950.00 3,230.00 -3,420.00

350.0000
6,650.00

750.0000
322  CAST IRON TREE GRATE

3.0000 EACH 36.36 % 1,000.0000 81.82 % 1,400.0000 154.55 %
2,250.00 600.00 3,000.00 1,350.00 4,200.00 2,550.00

550.0000
1,650.00

200.0000
323  PLASTIC CURB STOP

11.0000 EACH 0.00 % 60.0000 -70.00 % 105.0000 -47.50 %
2,200.00 0.00 660.00 -1,540.00 1,155.00 -1,045.00

200.0000
2,200.00

324  RELOCATE SWING ARM GATE
L.S. 200.00 % 400.00 % 400.00 %

1,500.00 1,000.00 2,500.00 2,000.00 2,500.00 2,000.00500.00

125.0000
325  CONCRETE ACCESS POINTS

247.0000 m2 212.50 % 75.0000 87.50 % 120.0000 200.00 %
30,875.00 20,995.00 18,525.00 8,645.00 29,640.00 19,760.00

40.0000
9,880.00

1,250.0000
326  PICNIC TABLE

7.0000 EACH 72.18 % 1,500.0000 106.61 % 700.0000 -3.58 %
8,750.00 3,668.00 10,500.00 5,418.00 4,900.00 -182.00

726.0000
5,082.00

1,000.0000
327  CEMENT CONC. PICNIC TABLE PAD

7.0000 EACH 150.00 % 1,300.0000 225.00 % 550.0000 37.50 %
7,000.00 4,200.00 9,100.00 6,300.00 3,850.00 1,050.00

400.0000
2,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
3405 - 121ST ST SW 320 - 106TH AVE NE 1525 E MARINE VIEW DR
LYNNWOOD WA 98037-1549 98004-5732

PROJECT : MUKILTEO   WA  982750158 BELLEVUE   WA  980093686 EVERETT   WA  982011927

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

750.0000
328  TRASH CAN SEASONAL

9.0000 EACH 733.33 % 200.0000 122.22 % 290.0000 222.22 %
6,750.00 5,940.00 1,800.00 990.00 2,610.00 1,800.00

90.0000
810.00

1,000.0000
329  TRASH CAN FIXED

2.0000 EACH 74.83 % 350.0000 -38.81 % 300.0000 -47.55 %
2,000.00 856.00 700.00 -444.00 600.00 -544.00

572.0000
1,144.00

350.0000
330  CEMENT CONC. TRASH RECEPTACLE PAD

11.0000 EACH 250.00 % 300.0000 200.00 % 500.0000 400.00 %
3,850.00 2,750.00 3,300.00 2,200.00 5,500.00 4,400.00

100.0000
1,100.00

1,000.0000
331  BENCH

3.0000 EACH 61.29 % 750.0000 20.97 % 510.0000 -17.74 %
3,000.00 1,140.00 2,250.00 390.00 1,530.00 -330.00

620.0000
1,860.00

500.0000
332  CEMENT CONC. BENCH PAD

3.0000 EACH 100.00 % 900.0000 260.00 % 540.0000 116.00 %
1,500.00 750.00 2,700.00 1,950.00 1,620.00 870.00

250.0000
750.00

50.0000
333  BOULDER

40.0000 t 0.00 % 45.0000 -10.00 % 48.0000 -4.00 %
2,000.00 0.00 1,800.00 -200.00 1,920.00 -80.00

50.0000
2,000.00

1,200.0000
334  EDUCATIONAL SIGNS AND KIOSK

7.0000 EACH -57.14 % 2,500.0000 -10.71 % 1,750.0000 -37.50 %
8,400.00 -11,200.00 17,500.00 -2,100.00 12,250.00 -7,350.00

2,800.0000
19,600.00

$15,631,259.50 -1.17% $16,057,809.50 1.53% $16,167,000.00 2.22%$15,815,999.70CONTRACT TOTAL

$16,167,000.00$15,631,259.51 $16,057,809.50BASE TOTAL -1.17% 1.53% 2.22%$15,815,999.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 21.47 % 74.20 %
1,290,000.00 228,000.00 1,850,000.00 788,000.001,062,000.00

15,000.0000
2 CLEARING AND GRUBBING

5.6800 ha 30.43 % 18,800.0000 63.48 %
85,200.00 19,880.00 106,784.00 41,464.00

11,500.0000
65,320.00

25,000.0000
3  CLEARING AND GRUBBING-HAND

0.2000 ha 1.21 % 42,000.0000 70.04 %
5,000.00 60.00 8,400.00 3,460.00

24,700.0000
4,940.00

4  TOPPING TREES FOR EAGLE PERCH
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 2.81 % 174.16 %
150,000.00 4,100.00 400,000.00 254,100.00145,900.00

6  REMOVING CONTAMINATED SOIL
EST. 0.00 % 0.00 %

80,000.00 80,000.0080,000.00
7  DISPOSAL OF CONTAMINATED WATER

EST. 0.00 % 0.00 %
20,000.00 20,000.0020,000.00

8  TESTING OF CONTAMINATED WATER
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

5,000.0000
9  REMOVING UNDERGROUND STORAGE TANK

2.0000 EACH -75.00 % 11,000.0000 -45.00 %
10,000.00 -30,000.00 22,000.00 -18,000.00

20,000.0000
40,000.00

10  ASBESTOS ABATEMENT
EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

0.7500
11 REMOVING TEMPORARY PAVEMENT MARKING

55610.0000 m 7.14 % 0.8000 14.29 %
41,707.50 2,780.50 44,488.00 5,561.00

0.7000
38,927.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.0000
12 REMOVING PAINT LINE

7760.0000 m 0.00 % 0.8500 -15.00 %
7,760.00 0.00 6,596.00 -1,164.00

1.0000
7,760.00

2.0000
13 REMOVING PLASTIC LINE

691.0000 m -4.76 % 2.0000 -4.76 %
1,382.00 -69.10 1,382.00 -69.10

2.1000
1,451.10

20.0000
14 REMOVING PLASTIC TRAFFIC MARKING

73.0000 EACH -42.86 % 35.0000 0.00 %
1,460.00 -1,095.00 2,555.00 0.00

35.0000
2,555.00

10.0000
15 REMOVING PLASTIC CROSSWALK LINE

338.0000 m2 -41.18 % 21.0000 23.53 %
3,380.00 -2,366.00 7,098.00 1,352.00

17.0000
5,746.00

85.0000
16 REMOVING RAISED PAVEMENT MARKER

9.4000 HUND -32.54 % 90.0000 -28.57 %
799.00 -385.40 846.00 -338.40

126.0000
1,184.40

GRADING

17.0000
17 ROADWAY EXCAVATION INCL. HAUL

59530.0000 m3 70.00 % 20.5000 105.00 %
1,012,010.00 416,710.00 1,220,365.00 625,065.00

10.0000
595,300.00

22.5000
18 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

8100.0000 m3 125.00 % 29.0000 190.00 %
182,250.00 101,250.00 234,900.00 153,900.00

10.0000
81,000.00

13.5000
19 GRAVEL BORROW INCL. HAUL

70513.0000 t 35.00 % 12.0000 20.00 %
951,925.50 246,795.50 846,156.00 141,026.00

10.0000
705,130.00

20.0000
20  SAND DRAINAGE BLANKET

1569.0000 m3 -20.00 % 33.0000 32.00 %
31,380.00 -7,845.00 51,777.00 12,552.00

25.0000
39,225.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.5000
21 EMBANKMENT COMPACTION

17600.0000 m3 0.00 % 9.0000 260.00 %
44,000.00 0.00 158,400.00 114,400.00

2.5000
44,000.00

DRAINAGE

60.0000
22 STREAMBED GRAVEL

300.0000 t 140.00 % 27.0000 8.00 %
18,000.00 10,500.00 8,100.00 600.00

25.0000
7,500.00

28.0000
23 QUARRY SPALLS

18106.0000 t 40.00 % 13.5000 -32.50 %
506,968.00 144,848.00 244,431.00 -117,689.00

20.0000
362,120.00

40.0000
24 UNDERDRAIN PIPE 150 MM DIAM.

332.0000 m 100.00 % 20.0000 0.00 %
13,280.00 6,640.00 6,640.00 0.00

20.0000
6,640.00

25  CONCRETE BOX CULVERT
L.S. 113.90 % 87.17 %

80,000.00 42,600.00 70,000.00 32,600.0037,400.00

STORM SEWER

2,200.0000
26 CATCH BASIN TYPE 2 1200MM DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -18.52 % 2,800.0000 3.70 %
2,200.00 -500.00 2,800.00 100.00

2,700.0000
2,700.00

2,860.0000
27 CATCH BASIN TYPE 2 1350MM DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -28.50 % 3,000.0000 -25.00 %
2,860.00 -1,140.00 3,000.00 -1,000.00

4,000.0000
4,000.00

830.0000
28 CATCH BASIN TYPE 1-L

66.0000 EACH -7.78 % 1,500.0000 66.67 %
54,780.00 -4,620.00 99,000.00 39,600.00

900.0000
59,400.00

740.0000
29 CATCH BASIN TYPE 1

80.0000 EACH -7.50 % 1,300.0000 62.50 %
59,200.00 -4,800.00 104,000.00 40,000.00

800.0000
64,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,620.0000
30 CATCH BASIN TYPE 2 1200 MM DIAM.

42.0000 EACH -10.00 % 2,000.0000 11.11 %
68,040.00 -7,560.00 84,000.00 8,400.00

1,800.0000
75,600.00

1,960.0000
31 CATCH BASIN TYPE 2 1350 MM DIAM.

2.0000 EACH -34.67 % 2,200.0000 -26.67 %
3,920.00 -2,080.00 4,400.00 -1,600.00

3,000.0000
6,000.00

6.5000
32 TESTING STORM SEWER PIPE

4460.0000 m 62.50 % 10.0000 150.00 %
28,990.00 11,150.00 44,600.00 26,760.00

4.0000
17,840.00

140.0000
33 CL. IV REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

75.5000 m 12.00 % 200.0000 60.00 %
10,570.00 1,132.50 15,100.00 5,662.50

125.0000
9,437.50

92.0000
34  SCHEDULE A STORM SEWER PIPE 200 MM DIAM.

24.0000 m 104.44 % 52.0000 15.56 %
2,208.00 1,128.00 1,248.00 168.00

45.0000
1,080.00

102.0000
35 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

1546.0000 m 37.84 % 52.0000 -29.73 %
157,692.00 43,288.00 80,392.00 -34,012.00

74.0000
114,404.00

120.0000
36 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

1032.5000 m 23.71 % 80.0000 -17.53 %
123,900.00 23,747.50 82,600.00 -17,552.50

97.0000
100,152.50

142.0000
37 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

387.5000 m 25.66 % 100.0000 -11.50 %
55,025.00 11,237.50 38,750.00 -5,037.50

113.0000
43,787.50

138.0000
38 DUCTILE IRON SEWER PIPE 300 MM DIAM.

555.0000 m 38.00 % 92.0000 -8.00 %
76,590.00 21,090.00 51,060.00 -4,440.00

100.0000
55,500.00

187.0000
39  DUCTILE IRON SEWER PIPE 450MM DIAM.

674.5000 m 55.83 % 150.0000 25.00 %
126,131.50 45,191.50 101,175.00 20,235.00

120.0000
80,940.00

241.0000
40 DUCTILE IRON SEWER PIPE 600 MM DIAM.

147.0000 m 60.67 % 210.0000 40.00 %
35,427.00 13,377.00 30,870.00 8,820.00

150.0000
22,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER
41  STORMWATER TREATMENT VAULT LIFT STATION SITE

L.S. 15.44 % 29.87 %
80,000.00 10,700.00 90,000.00 20,700.0069,300.00

42  STORMWATER VAULT FOR FLOW SPLITTER
L.S. 0.00 % 0.00 %

7,500.00 0.00 7,500.00 0.007,500.00

17,000.0000
43  DOWNSTREAM DEFENDER

2.0000 EACH -43.33 % 16,000.0000 -46.67 %
34,000.00 -26,000.00 32,000.00 -28,000.00

30,000.0000
60,000.00

SANITARY SEWER

875.0000
44 SEWER CLEANOUT

9.0000 EACH -12.50 % 400.0000 -60.00 %
7,875.00 -1,125.00 3,600.00 -5,400.00

1,000.0000
9,000.00

6.5000
45 TESTING SEWER PIPE

1235.5000 m 30.00 % 10.0000 100.00 %
8,030.75 1,853.25 12,355.00 6,177.50

5.0000
6,177.50

220.0000
46 PVC SANITARY SEWER PIPE 150 MM DIAM.

183.0000 m 214.29 % 110.0000 57.14 %
40,260.00 27,450.00 20,130.00 7,320.00

70.0000
12,810.00

252.0000
47  DUCTILE IRON SANITARY SEWER PIPE 300 MM DIAM.

93.5000 m 26.00 % 300.0000 50.00 %
23,562.00 4,862.00 28,050.00 9,350.00

200.0000
18,700.00

295.0000
48  DUCTILE IRON SANITARY SEWER PIPE 380MM DIAM.

241.5000 m 18.00 % 350.0000 40.00 %
71,242.50 10,867.50 84,525.00 24,150.00

250.0000
60,375.00

160.0000
49  HDPE SDR26 SANITARY SEWER PIPE 300MM DIAM.

717.5000 m 45.45 % 150.0000 36.36 %
114,800.00 35,875.00 107,625.00 28,700.00

110.0000
78,925.00

1,250.0000
50  CONNECT TO EXISTING SANITARY SEWER MANHOLE

6.0000 EACH -16.67 % 500.0000 -66.67 %
7,500.00 -1,500.00 3,000.00 -6,000.00

1,500.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

4,000.0000
301  MANHOLE FORCEMAIN DISCHARGE STRUCTURE

1.0000 EACH -33.33 % 3,100.0000 -48.33 %
4,000.00 -2,000.00 3,100.00 -2,900.00

6,000.0000
6,000.00

600.0000
302 MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1

13.0000 m -33.33 % 580.0000 -35.56 %
7,800.00 -3,900.00 7,540.00 -4,160.00

900.0000
11,700.00

WATER LINES

500.0000
51  REMOVE AND DISPOSE OF EXISTING FIRE HYDRANTS

13.0000 EACH 150.00 % 800.0000 300.00 %
6,500.00 3,900.00 10,400.00 7,800.00

200.0000
2,600.00

265.0000
52  METER BOX

45.0000 EACH -11.67 % 300.0000 0.00 %
11,925.00 -1,575.00 13,500.00 0.00

300.0000
13,500.00

3,200.0000
53  CONNECT TO EXISTING MAIN

14.0000 EACH 113.33 % 2,000.0000 33.33 %
44,800.00 23,800.00 28,000.00 7,000.00

1,500.0000
21,000.00

1,200.0000
54 GATE VALVE 200 MM

11.0000 EACH 33.33 % 950.0000 5.56 %
13,200.00 3,300.00 10,450.00 550.00

900.0000
9,900.00

1,500.0000
55 GATE VALVE 250 MM

3.0000 EACH 36.36 % 1,200.0000 9.09 %
4,500.00 1,200.00 3,600.00 300.00

1,100.0000
3,300.00

1,675.0000
56 GATE VALVE 300 MM

13.0000 EACH 28.85 % 1,350.0000 3.85 %
21,775.00 4,875.00 17,550.00 650.00

1,300.0000
16,900.00

2,025.0000
57  AIR VALVE ASSEMBLY

2.0000 EACH -30.17 % 2,200.0000 -24.14 %
4,050.00 -1,750.00 4,400.00 -1,400.00

2,900.0000
5,800.00

1,400.0000
58  TAPPING SLEEVE AND VALVE ASSEMBLY 300 MM X 150 MM

17.0000 EACH 16.67 % 2,000.0000 66.67 %
23,800.00 3,400.00 34,000.00 13,600.00

1,200.0000
20,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,625.0000
59  TAPPING SLEEVE AND VALVE ASSEMBLY 300 MM X 200 MM

1.0000 EACH 16.07 % 2,200.0000 57.14 %
1,625.00 225.00 2,200.00 800.00

1,400.0000
1,400.00

4,000.0000
60 HYDRANT ASSEMBLY

27.0000 EACH 33.33 % 3,000.0000 0.00 %
108,000.00 27,000.00 81,000.00 0.00

3,000.0000
81,000.00

2,500.0000
61 MOVING EXISTING HYDRANT

3.0000 EACH 66.67 % 1,400.0000 -6.67 %
7,500.00 3,000.00 4,200.00 -300.00

1,500.0000
4,500.00

75.0000
62  SERVICE LINE 25MM DIAMETER

536.0000 m 150.00 % 100.0000 233.33 %
40,200.00 24,120.00 53,600.00 37,520.00

30.0000
16,080.00

150.0000
63  SERVICE LINE 50MM DIAMETER

15.0000 m 400.00 % 140.0000 366.67 %
2,250.00 1,800.00 2,100.00 1,650.00

30.0000
450.00

175.0000
64  SERVICE LINE 75MM DIAMETER

12.0000 m 483.33 % 130.0000 333.33 %
2,100.00 1,740.00 1,560.00 1,200.00

30.0000
360.00

1,050.0000
65 SERVICE CONNECTION 25 MM DIAM.

44.0000 EACH 5.00 % 1,000.0000 0.00 %
46,200.00 2,200.00 44,000.00 0.00

1,000.0000
44,000.00

2,260.0000
66 SERVICE CONNECTION 50 MM DIAM.

2.0000 EACH 50.67 % 800.0000 -46.67 %
4,520.00 1,520.00 1,600.00 -1,400.00

1,500.0000
3,000.00

8,800.0000
67  SERVICE CONNECTION 75MM DIAM.

1.0000 EACH 252.00 % 2,000.0000 -20.00 %
8,800.00 6,300.00 2,000.00 -500.00

2,500.0000
2,500.00

92.0000
68 DUCTILE IRON PIPE FOR WATER MAIN 150 MM DIAM.

430.0000 m 2.22 % 130.0000 44.44 %
39,560.00 860.00 55,900.00 17,200.00

90.0000
38,700.00

105.0000
69 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

258.0000 m -4.55 % 135.0000 22.73 %
27,090.00 -1,290.00 34,830.00 6,450.00

110.0000
28,380.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

145.0000
70 DUCTILE IRON PIPE FOR WATER MAIN 250 MM DIAM.

66.0000 m 11.54 % 170.0000 30.77 %
9,570.00 990.00 11,220.00 2,640.00

130.0000
8,580.00

150.0000
71 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.

1220.0000 m 0.00 % 190.0000 26.67 %
183,000.00 0.00 231,800.00 48,800.00

150.0000
183,000.00

72  PRESSURE REDUCING VALVE VAULT
L.S. 29.17 % -25.00 %

31,000.00 7,000.00 18,000.00 -6,000.0024,000.00
73  MASTER METER VAULT

L.S. -15.38 % -7.69 %
16,500.00 -3,000.00 18,000.00 -1,500.0019,500.00

11.0000
74  ADDITIONAL DUCTILE IRON FITTINGS

800.0000 kg 10.00 % 5.0000 -50.00 %
8,800.00 800.00 4,000.00 -4,000.00

10.0000
8,000.00

300.0000
310 ADJUST VALVE BOX

39.0000 EACH 100.00 % 570.0000 280.00 %
11,700.00 5,850.00 22,230.00 16,380.00

150.0000
5,850.00

STRUCTURE

18.0000
75 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1235.0000 m3 20.00 % 28.0000 86.67 %
22,230.00 3,705.00 34,580.00 16,055.00

15.0000
18,525.00

76 SHORING OR EXTRA EXCAVATION CL. A
L.S. 368.60 % 2,243.02 %

5,000.00 3,933.00 25,000.00 23,933.001,067.00

40.0000
77 GRAVEL BACKFILL FOR WALL

416.0000 m3 37.93 % 40.0000 37.93 %
16,640.00 4,576.00 16,640.00 4,576.00

29.0000
12,064.00

1.0500
78 ST. REINF. BAR FOR CIP WALL & BRIDGE ABUTMENT

15912.0000 kg -16.00 % 2.0000 60.00 %
16,707.60 -3,182.40 31,824.00 11,934.00

1.2500
19,890.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.0500
79 ST. REINF. BAR FOR SIDEWALK

80864.0000 kg -16.00 % 1.5000 20.00 %
84,907.20 -16,172.80 121,296.00 20,216.00

1.2500
101,080.00

550.0000
80 CONC. CLASS 28 FOR CIP WALL & BRIDGE ABUTMENT

430.0000 m3 15.79 % 535.0000 12.63 %
236,500.00 32,250.00 230,050.00 25,800.00

475.0000
204,250.00

550.0000
81 CONC. CLASS 28 FOR SIDEWALK

838.0000 m3 511.11 % 305.0000 238.89 %
460,900.00 385,480.00 255,590.00 180,170.00

90.0000
75,420.00

230.0000
82  PEDESTRIAN BARRIER

768.0000 m 6.98 % 355.0000 65.12 %
176,640.00 11,520.00 272,640.00 107,520.00

215.0000
165,120.00

230.0000
83 TRAFFIC BARRIER

213.0000 m -8.00 % 580.0000 132.00 %
48,990.00 -4,260.00 123,540.00 70,290.00

250.0000
53,250.00

425.0000
84  PEDESTRIAN REACTION BARRIER

166.0000 m 97.67 % 770.0000 258.14 %
70,550.00 34,860.00 127,820.00 92,130.00

215.0000
35,690.00

425.0000
85  TRAFFIC REACTION BARRIER

209.0000 m 95.85 % 820.0000 277.88 %
88,825.00 43,472.00 171,380.00 126,027.00

217.0000
45,353.00

86 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-5.00 -5.00-5.00

150.0000
87 BRIDGE RAILING TYPE BP

1356.0000 m 0.00 % 130.0000 -13.33 %
203,400.00 0.00 176,280.00 -27,120.00

150.0000
203,400.00

170.0000
88  SAFETY RAILING

609.0000 m -15.00 % 220.0000 10.00 %
103,530.00 -18,270.00 133,980.00 12,180.00

200.0000
121,800.00

55.0000
89 FURNISHING ST. PILING

120.0000 m 37.50 % 70.0000 75.00 %
6,600.00 1,800.00 8,400.00 3,600.00

40.0000
4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

700.0000
90 DRIVING ST. PILE

24.0000 EACH 250.00 % 1,000.0000 400.00 %
16,800.00 12,000.00 24,000.00 19,200.00

200.0000
4,800.00

91  SOUTH DOCK SUPERSTRUCTURE
L.S. 0.00 % -30.00 %

30,000.00 0.00 21,000.00 -9,000.0030,000.00
92  NORTH DOCK SUPERSTRUCTURE

L.S. 0.00 % -30.00 %
30,000.00 0.00 21,000.00 -9,000.0030,000.00

93  TIMBER BRIDGE SUPERSTRUCTURE
L.S. 105.88 % -41.18 %

35,000.00 18,000.00 10,000.00 -7,000.0017,000.00

SURFACING

23.8000
94 CRUSHED SURFACING BASE COURSE

34625.0000 t 83.08 % 21.0000 61.54 %
824,075.00 373,950.00 727,125.00 277,000.00

13.0000
450,125.00

25.8000
95 CRUSHED SURFACING TOP COURSE

2853.0000 t 72.00 % 45.0000 200.00 %
73,607.40 30,812.40 128,385.00 85,590.00

15.0000
42,795.00

LIQUID ASPHALT
96 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %
32,310.00 32,310.0032,310.00

ASPHALT CONCRETE PAVEMENT

5.5000
97 PLANING BITUMINOUS PAVEMENT

9398.0000 m2 10.00 % 3.4000 -32.00 %
51,689.00 4,699.00 31,953.20 -15,036.80

5.0000
46,990.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

47.0000
98  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 10MM PG 64-22

770.0000 t 23.68 % 45.0000 18.42 %
36,190.00 6,930.00 34,650.00 5,390.00

38.0000
29,260.00

42.1000
99  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12MM PG 64-22

16200.0000 t 10.79 % 41.6500 9.61 %
682,020.00 66,420.00 674,730.00 59,130.00

38.0000
615,600.00

42.1000
100  ASPHALT CONC. PAVEMENT CL. SUPERPAVE 25MM PG 64-22

17080.0000 t 10.79 % 41.6500 9.61 %
719,068.00 70,028.00 711,382.00 62,342.00

38.0000
649,040.00

101 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

36,810.00 36,810.0036,810.00
102 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
19,870.00 19,870.0019,870.00

IRRIGATION AND WATER DISTRIBUTION
103  IRRIGATION SYSTEM #1

L.S. 89.57 % 89.33 %
56,872.00 26,872.00 56,800.00 26,800.0030,000.00

104  IRRIGATION SYSTEM #2
L.S. 53.13 % 53.33 %

45,940.00 15,940.00 46,000.00 16,000.0030,000.00
105  IRRIGATION SYSTEM #3

L.S. 140.78 % 140.63 %
38,524.00 22,524.00 38,500.00 22,500.0016,000.00

106  RESTORATION OF PRIVATE PROPERTY IRRIGATION
CALC 0.00 % 0.00 %

16,000.00 16,000.0016,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

200.0000
107 ESC LEAD

350.0000 DAY 42.86 % 1.0000 -99.29 %
70,000.00 21,000.00 350.00 -48,650.00

140.0000
49,000.00

2,143.0000
108 SEEDING, FERTILIZING, AND MULCHING

0.6200 ha -14.28 % 2,150.0000 -14.00 %
1,328.66 -221.34 1,333.00 -217.00

2,500.0000
1,550.00

1.3000
109  BIOFILTRATION SWALE SEEDING AND MULCHING

200.0000 m2 -13.33 % 1.3000 -13.33 %
260.00 -40.00 260.00 -40.00

1.5000
300.00

37.3600
110 COMPOST

358.0000 m3 -43.39 % 37.5000 -43.18 %
13,374.88 -10,253.12 13,425.00 -10,203.00

66.0000
23,628.00

5.7500
111  EROSION CONTROL BLANKET

5873.0000 m2 35.29 % 5.0000 17.65 %
33,769.75 8,809.50 29,365.00 4,404.75

4.2500
24,960.25

100.0000
112 CHECK DAM

58.0000 m 100.00 % 35.0000 -30.00 %
5,800.00 2,900.00 2,030.00 -870.00

50.0000
2,900.00

2,500.0000
113  SEDIMENT POND RISER

3.0000 EACH 455.56 % 4,000.0000 788.89 %
7,500.00 6,150.00 12,000.00 10,650.00

450.0000
1,350.00

20.0000
114 STABILIZED CONSTRUCTION ENTRANCE

450.0000 m2 33.33 % 20.0000 33.33 %
9,000.00 2,250.00 9,000.00 2,250.00

15.0000
6,750.00

115.0000
115 STREET CLEANING

300.0000 HR 35.29 % 85.0000 0.00 %
34,500.00 9,000.00 25,500.00 0.00

85.0000
25,500.00

125.0000
116 INLET PROTECTION

262.0000 EACH 212.50 % 85.0000 112.50 %
32,750.00 22,270.00 22,270.00 11,790.00

40.0000
10,480.00

15.0000
117 SILT FENCE

2782.0000 m 50.00 % 19.0000 90.00 %
41,730.00 13,910.00 52,858.00 25,038.00

10.0000
27,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.5000
118  ORANGE CONSTRUCTION FENCING

1071.0000 m -25.00 % 8.0000 -20.00 %
8,032.50 -2,677.50 8,568.00 -2,142.00

10.0000
10,710.00

40.0000
119  TURBIDITY CURTAIN

860.0000 m -33.33 % 81.8500 36.42 %
34,400.00 -17,200.00 70,391.00 18,791.00

60.0000
51,600.00

20.0000
120 STRAW BALE

1214.0000 EACH 42.86 % 33.0000 135.71 %
24,280.00 7,284.00 40,062.00 23,066.00

14.0000
16,996.00

121 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

527,000.00 527,000.00527,000.00

24.0800
122 TOPSOIL TYPE A

5589.0000 m3 60.53 % 24.0000 60.00 %
134,583.12 50,748.12 134,136.00 50,301.00

15.0000
83,835.00

8.8000
123 TOPSOIL TYPE B

914.0000 m3 -41.33 % 19.0000 26.67 %
8,043.20 -5,666.80 17,366.00 3,656.00

15.0000
13,710.00

5.0000
124 PSIPE KELSEY REDOSIER DOGWOOD (NO. 1 CONT.)

3843.0000 EACH -9.09 % 5.0000 -9.09 %
19,215.00 -1,921.50 19,215.00 -1,921.50

5.5000
21,136.50

65.3700
125 PSIPE HOGAN CEDAR (2M MIN.)

69.0000 EACH -56.42 % 65.0000 -56.67 %
4,510.53 -5,839.47 4,485.00 -5,865.00

150.0000
10,350.00

65.3700
126 PSIPE VINE MAPLE (2M MIN.)

33.0000 EACH -67.32 % 65.0000 -67.50 %
2,157.21 -4,442.79 2,145.00 -4,455.00

200.0000
6,600.00

37.5100
127 PSIPE VINE MAPLE (1.2M MIN.)

2.0000 EACH -79.16 % 37.5000 -79.17 %
75.02 -284.98 75.00 -285.00

180.0000
360.00

261.4600
128 PSIPE FRAGRANT SNOWBELL (5CM CAL.)

30.0000 EACH -6.62 % 260.0000 -7.14 %
7,843.80 -556.20 7,800.00 -600.00

280.0000
8,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
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132ND ST. SE TO 112TH ST. SE
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03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS
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02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

182.4500
129 PSIPE ADIRONDACK CRABAPPLE (5CM CAL.)

37.0000 EACH -34.84 % 183.0000 -34.64 %
6,750.65 -3,609.35 6,771.00 -3,589.00

280.0000
10,360.00

182.4500
130 PSIPE PACIFIC SUNSET MAPLE (5CM CAL.)

145.0000 EACH -34.84 % 183.0000 -34.64 %
26,455.25 -14,144.75 26,535.00 -14,065.00

280.0000
40,600.00

190.9100
131 PSIPE SWEET GUM (5CM CAL.)

5.0000 EACH -31.82 % 191.0000 -31.79 %
954.55 -445.45 955.00 -445.00

280.0000
1,400.00

8.8800
132 PSIPE GREEN SHOWERS BOSTON IVY (NO.1 CONT.)

46.0000 EACH -11.20 % 9.0000 -10.00 %
408.48 -51.52 414.00 -46.00

10.0000
460.00

11.3500
133 PSIPE OTTO LUYKEN LAUREL (0.4M-0.5M SPREAD)

100.0000 EACH -77.30 % 11.5000 -77.00 %
1,135.00 -3,865.00 1,150.00 -3,850.00

50.0000
5,000.00

19.4600
134 PSIPE YAKUSHIMANUM RHODODENDRON (0.4M-0.5M SPREAD)

51.0000 EACH -61.08 % 20.0000 -60.00 %
992.46 -1,557.54 1,020.00 -1,530.00

50.0000
2,550.00

17.2600
135 PSIPE SPRING BOUQUET LAURUSTINUS (NO. 5 CONT.)

86.0000 EACH -50.69 % 17.0000 -51.43 %
1,484.36 -1,525.64 1,462.00 -1,548.00

35.0000
3,010.00

17.2600
136 PSIPE RED FLOWERING CURRANT (NO.5 CONT.)

56.0000 EACH 115.75 % 17.0000 112.50 %
966.56 518.56 952.00 504.00

8.0000
448.00

5.0000
137 PSIPE SALAL (NO. 1 CONT.)

12087.0000 EACH -59.18 % 5.0000 -59.18 %
60,435.00 -87,630.75 60,435.00 -87,630.75

12.2500
148,065.75

5.0000
138 PSIPE VANCOUVER JADE KINNIKINNICK (NO. 1 CONT.)

15970.0000 EACH -37.50 % 5.0000 -37.50 %
79,850.00 -47,910.00 79,850.00 -47,910.00

8.0000
127,760.00

17.2600
139 PSIPE COMPACT OREGON GRAPE (NO. 5 CONT.)

392.0000 EACH -50.69 % 17.5000 -50.00 %
6,765.92 -6,954.08 6,860.00 -6,860.00

35.0000
13,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.5600
140 PSIPE ROSELINA RUGOSA ROSE (NO. 5 CONT.)

382.0000 EACH -66.88 % 16.5000 -67.00 %
6,325.92 -12,774.08 6,303.00 -12,797.00

50.0000
19,100.00

6.7600
141 PSIPE EMERALD SEA JUNIPER (NO.1 CONT.)

6605.0000 EACH -15.50 % 7.0000 -12.50 %
44,649.80 -8,190.20 46,235.00 -6,605.00

8.0000
52,840.00

5.7000
142 PSIPE ST JOHNSWORT (NO.1 CONT.)

353.0000 EACH -28.75 % 6.0000 -25.00 %
2,012.10 -811.90 2,118.00 -706.00

8.0000
2,824.00

32.5700
143 PSIPE BIGLEAF MAPLE B&B, 1.5M

3.0000 EACH 196.09 % 33.0000 200.00 %
97.71 64.71 99.00 66.00

11.0000
33.00

32.5700
144 PSIPE PAPER BIRCH B&B, 1.5M

9.0000 EACH 51.49 % 33.0000 53.49 %
293.13 99.63 297.00 103.50

21.5000
193.50

26.9200
145 PSIPE BLACK COTTONWOOD B&B, 1.5M

11.0000 EACH 79.47 % 27.0000 80.00 %
296.12 131.12 297.00 132.00

15.0000
165.00

40.6700
146 PSIPE DOUGLAS FIR B&B, 1.5M

33.0000 EACH 201.26 % 41.0000 203.70 %
1,342.11 896.61 1,353.00 907.50

13.5000
445.50

38.5600
147 PSIPE SITKA SPRUCE B&B, 1.5M

25.0000 EACH 83.62 % 39.0000 85.71 %
964.00 439.00 975.00 450.00

21.0000
525.00

40.6700
148 PSIPE WESTERN REDCEDAR B&B, 1.5M

20.0000 EACH 125.94 % 41.0000 127.78 %
813.40 453.40 820.00 460.00

18.0000
360.00

48.4300
149 PSIPE WESTERN HEMLOCK B&B, 1.5M

5.0000 EACH 222.87 % 48.0000 220.00 %
242.15 167.15 240.00 165.00

15.0000
75.00

25.1100
150 PSIPE PACIFIC NINEBARK BARE ROOT, 900MM

439.0000 EACH 151.10 % 25.0000 150.00 %
11,023.29 6,633.29 10,975.00 6,585.00

10.0000
4,390.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.5900
151 PSIPE RED ELDERBERRY BARE ROOT, 900MM

130.0000 EACH -85.04 % 3.6000 -85.00 %
466.70 -2,653.30 468.00 -2,652.00

24.0000
3,120.00

3.3100
152 PSIPE OCEAN SPRAY BARE ROOT, 600MM

156.0000 EACH -71.22 % 4.0000 -65.22 %
516.36 -1,277.64 624.00 -1,170.00

11.5000
1,794.00

3.3100
153 PSIPE INDIAN PLUM BARE ROOT, 600MM

219.0000 EACH -40.89 % 4.0000 -28.57 %
724.89 -501.51 876.00 -350.40

5.6000
1,226.40

3.3100
154 PSIPE MOCK ORANGE BARE ROOT, 600MM

118.0000 EACH -61.06 % 4.0000 -52.94 %
390.58 -612.42 472.00 -531.00

8.5000
1,003.00

3.3100
155 PSIPE RED FLOWERING CURRANT

93.0000 EACH -58.63 % 4.0000 -50.00 %
307.83 -436.17 372.00 -372.00

8.0000
744.00

3.3100
156 PSIPE NOOTKA ROSE BARE ROOT, 600MM

388.0000 EACH -49.08 % 4.0000 -38.46 %
1,284.28 -1,237.72 1,552.00 -970.00

6.5000
2,522.00

2.8900
157 PSIPE SALMONBERRY BARE ROOT, 600MM

198.0000 EACH -51.83 % 3.0000 -50.00 %
572.22 -615.78 594.00 -594.00

6.0000
1,188.00

2.8900
158 PSIPE SNOWBERRY BARE ROOT, 600MM

158.0000 EACH -63.88 % 3.0000 -62.50 %
456.62 -807.38 474.00 -790.00

8.0000
1,264.00

2.8900
159 PSIPE SWORD FERN BARE ROOT, 600MM

88.0000 EACH -75.92 % 3.0000 -75.00 %
254.32 -801.68 264.00 -792.00

12.0000
1,056.00

2.7500
160 PSIPE SOFT RUSH BARE ROOT, 600MM

108.0000 EACH 175.00 % 3.0000 200.00 %
297.00 189.00 324.00 216.00

1.0000
108.00

5.2900
161 PSIPE DOUGLAS ASTER BARE ROOT, 600MM

118.0000 EACH -21.63 % 5.0000 -25.93 %
624.22 -172.28 590.00 -206.50

6.7500
796.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.3100
162 PSIPE CLUSTERED ROSE BARE ROOT, 600MM

144.0000 EACH 10.33 % 4.0000 33.33 %
476.64 44.64 576.00 144.00

3.0000
432.00

3.0100
163 PSIPE BLACK TWINBERRY BARE ROOT, 300MM

164.0000 EACH -78.50 % 3.0000 -78.57 %
493.64 -1,802.36 492.00 -1,804.00

14.0000
2,296.00

9.1200
164 PSIPE LARGE-LEAVED LUPINE (NO. 2 CONT.), 450MM

112.0000 EACH 14.00 % 10.0000 25.00 %
1,021.44 125.44 1,120.00 224.00

8.0000
896.00

11.5900
165 PSIPE KELSEY REDOSIER DOGWOOD (NO. 2 CONT.), 450MM

64.0000 EACH 110.73 % 12.0000 118.18 %
741.76 389.76 768.00 416.00

5.5000
352.00

10.5300
166 PSIPE BEAKED HAZELNUT (NO. 2 CONT), 450MM

164.0000 EACH -29.80 % 11.0000 -26.67 %
1,726.92 -733.08 1,804.00 -656.00

15.0000
2,460.00

9.1200
167 PSIPE DULL OREGON-GRAPE (NO. 2 CONT.), 450MM

162.0000 EACH -11.02 % 10.0000 -2.44 %
1,477.44 -183.06 1,620.00 -40.50

10.2500
1,660.50

9.8200
168 PSIPE BALDHIP ROSE (NO. 2 CONT.), 450MM

228.0000 EACH 145.50 % 10.0000 150.00 %
2,238.96 1,326.96 2,280.00 1,368.00

4.0000
912.00

3.6500
169 PSIPE KELSEY REDOSIER DOGWOOD, 1.2M LIVE STAKE CUTTINGS

857.0000 EACH -8.75 % 4.0000 0.00 %
3,128.05 -299.95 3,428.00 0.00

4.0000
3,428.00

3.6500
170 PSIPE HOOKER'S WILLOW, 1.2M LIVE STAKE CUTTINGS

441.0000 EACH -8.75 % 4.0000 0.00 %
1,609.65 -154.35 1,764.00 0.00

4.0000
1,764.00

3.6500
171 PSIPE PACIFIC WILLOW, 1.2M LIVE STAKE CUTTINGS

540.0000 EACH -8.75 % 4.0000 0.00 %
1,971.00 -189.00 2,160.00 0.00

4.0000
2,160.00

3.6500
172 PSIPE SCOULER'S WILLOW, 1.2M LIVE STAKE CUTTINGS

533.0000 EACH -8.75 % 4.0000 0.00 %
1,945.45 -186.55 2,132.00 0.00

4.0000
2,132.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.6500
173 PSIPE SITKA WILLOW, 1.2M LIVE STAKE CUTTINGS

653.0000 EACH -8.75 % 4.0000 0.00 %
2,383.45 -228.55 2,612.00 0.00

4.0000
2,612.00

12.0000
174 LIVE FASINE

90.0000 m 140.00 % 12.0000 140.00 %
1,080.00 630.00 1,080.00 630.00

5.0000
450.00

15,116.0000
175  HYDROSEED-WETLAND SEED MIX

0.5600 ha 202.32 % 15,200.0000 204.00 %
8,464.96 5,664.96 8,512.00 5,712.00

5,000.0000
2,800.00

3,779.0000
176  HYDROSEED-UPLAND SEED MIX

1.0000 ha -24.42 % 3,800.0000 -24.00 %
3,779.00 -1,221.00 3,800.00 -1,200.00

5,000.0000
5,000.00

177 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00
178 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %
30,000.00 30,000.0030,000.00

179 NOXIOUS WEED CONTROL
EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00

28.2100
180 BARK OR WOOD CHIP MULCH

739.0000 m3 -19.40 % 28.0000 -20.00 %
20,847.19 -5,017.81 20,692.00 -5,173.00

35.0000
25,865.00

4.8800
181 SOD INSTALLATION

6199.0000 m2 -30.29 % 5.0000 -28.57 %
30,251.12 -13,141.88 30,995.00 -12,398.00

7.0000
43,393.00

75.0000
182  LAKE EROSION LOG - SINGLE

300.0000 m -87.50 % 400.0000 -33.33 %
22,500.00 -157,500.00 120,000.00 -60,000.00

600.0000
180,000.00

125.0000
183  LAKE EROSION LOG - DOUBLE

300.0000 m -83.33 % 600.0000 -20.00 %
37,500.00 -187,500.00 180,000.00 -45,000.00

750.0000
225,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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WIDEN TO FIVE LANES
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19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2,000.0000
184  LOG WEIR

8.0000 EACH -73.33 % 6,500.0000 -13.33 %
16,000.00 -44,000.00 52,000.00 -8,000.00

7,500.0000
60,000.00

500.0000
185  LOG

6.0000 EACH -61.54 % 2,000.0000 53.85 %
3,000.00 -4,800.00 12,000.00 4,200.00

1,300.0000
7,800.00

800.0000
186  LOG BOLE

9.0000 EACH -46.67 % 2,000.0000 33.33 %
7,200.00 -6,300.00 18,000.00 4,500.00

1,500.0000
13,500.00

4.0000
187  NON-WOVEN GEOTEXTILE

300.0000 m2 -20.00 % 4.5000 -10.00 %
1,200.00 -300.00 1,350.00 -150.00

5.0000
1,500.00

4.0000
188  WOVEN GEOTEXTILE

2890.0000 m2 33.33 % 5.0000 66.67 %
11,560.00 2,890.00 14,450.00 5,780.00

3.0000
8,670.00

22.1600
189  RIGID ROOT BARRIER

894.0000 m -7.67 % 22.0000 -8.33 %
19,811.04 -1,644.96 19,668.00 -1,788.00

24.0000
21,456.00

2.2700
190  FABRIC ROOT BARRIER

1544.0000 m2 -88.05 % 2.5000 -86.84 %
3,504.88 -25,831.12 3,860.00 -25,476.00

19.0000
29,336.00

1,000.0000
191  DEBRIS PILE

3.0000 EACH -37.50 % 400.0000 -75.00 %
3,000.00 -1,800.00 1,200.00 -3,600.00

1,600.0000
4,800.00

300.0000
192  SOIL SEAL - BENTONITE TRENCH

65.0000 m3 275.00 % 165.0000 106.25 %
19,500.00 14,300.00 10,725.00 5,525.00

80.0000
5,200.00

TRAFFIC

32.0000
193 CEMENT CONC. TRAFFIC CURB AND GUTTER

5230.0000 m 60.00 % 32.5000 62.50 %
167,360.00 62,760.00 169,975.00 65,375.00

20.0000
104,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TRAFFIC

65.0000
194 CEMENT CONC. TRAFFIC CURB

187.0000 m 160.00 % 70.0000 180.00 %
12,155.00 7,480.00 13,090.00 8,415.00

25.0000
4,675.00

65.0000
195 CEMENT CONC. PEDESTRIAN CURB

120.0000 m 333.33 % 62.0000 313.33 %
7,800.00 6,000.00 7,440.00 5,640.00

15.0000
1,800.00

20.0000
196  ASPHALT WEDGE CURB

270.0000 m 300.00 % 17.5000 250.00 %
5,400.00 4,050.00 4,725.00 3,375.00

5.0000
1,350.00

12.0000
197 EXTRUDED CURB

632.0000 m -20.00 % 16.0000 6.67 %
7,584.00 -1,896.00 10,112.00 632.00

15.0000
9,480.00

27.0000
198 TYPE A PRECAST TRAFFIC CURB

311.0000 m -15.63 % 36.0000 12.50 %
8,397.00 -1,555.00 11,196.00 1,244.00

32.0000
9,952.00

29.0000
199 TYPE C PRECAST TRAFFIC CURB

688.0000 m -23.68 % 36.0000 -5.26 %
19,952.00 -6,192.00 24,768.00 -1,376.00

38.0000
26,144.00

100.0000
200  TEXTURED CEMENT CONC. TRAFFIC ISLAND

327.0000 m2 300.00 % 70.0000 180.00 %
32,700.00 24,525.00 22,890.00 14,715.00

25.0000
8,175.00

160.0000
201  TEXTURED ASPHALT CONC. TRAFFIC ISLAND

90.0000 m2 540.00 % 35.0000 40.00 %
14,400.00 12,150.00 3,150.00 900.00

25.0000
2,250.00

30.0000
202 TEMPORARY CONC. BARRIER

245.0000 m 15.38 % 42.0000 61.54 %
7,350.00 980.00 10,290.00 3,920.00

26.0000
6,370.00

5,000.0000
203 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -16.67 % 5,300.0000 -11.67 %
20,000.00 -4,000.00 21,200.00 -2,800.00

6,000.0000
24,000.00

204 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

12,000.00 12,000.0012,000.00
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TOTAL AMOUNT
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8,200.0000
205 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH 36.67 % 7,000.0000 16.67 %
32,800.00 8,800.00 28,000.00 4,000.00

6,000.0000
24,000.00

50.0000
206 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

4320.0000 HR 11.11 % 1.0000 -97.78 %
216,000.00 21,600.00 4,320.00 -190,080.00

45.0000
194,400.00

26.0000
207  PYLON

51.0000 EACH -35.00 % 80.0000 100.00 %
1,326.00 -714.00 4,080.00 2,040.00

40.0000
2,040.00

35.0000
208  DELINEATOR POST

195.0000 EACH -30.00 % 35.0000 -30.00 %
6,825.00 -2,925.00 6,825.00 -2,925.00

50.0000
9,750.00

1.2000
209 PLASTIC LINE

4046.0000 m -40.00 % 2.0000 0.00 %
4,855.20 -3,236.80 8,092.00 0.00

2.0000
8,092.00

2.7500
210 PLASTIC WIDE LINE

5037.0000 m -8.33 % 2.0000 -33.33 %
13,851.75 -1,259.25 10,074.00 -5,037.00

3.0000
15,111.00

52.0000
211 PLASTIC CROSSWALK LINE

967.0000 m2 160.00 % 62.0000 210.00 %
50,284.00 30,944.00 59,954.00 40,614.00

20.0000
19,340.00

7.5000
212 PLASTIC STOP LINE

328.0000 m -55.88 % 30.0000 76.47 %
2,460.00 -3,116.00 9,840.00 4,264.00

17.0000
5,576.00

21.0000
213 PAINTED TRAFFIC ARROW

204.0000 EACH -50.00 % 25.0000 -40.48 %
4,284.00 -4,284.00 5,100.00 -3,468.00

42.0000
8,568.00

90.0000
214 PLASTIC TRAFFIC ARROW

87.0000 EACH 80.00 % 70.0000 40.00 %
7,830.00 3,480.00 6,090.00 1,740.00

50.0000
4,350.00

34.0000
215 PLASTIC TRAFFIC LETTER

94.0000 EACH -32.00 % 60.0000 20.00 %
3,196.00 -1,504.00 5,640.00 940.00

50.0000
4,700.00
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CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
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19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.
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MEAS
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DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

150.0000
216 PLASTIC ACCESS PARKING SPACE SYMBOL

2.0000 EACH 130.77 % 100.0000 53.85 %
300.00 170.00 200.00 70.00

65.0000
130.00

80.0000
217 PLASTIC BICYCLE LANE SYMBOL

46.0000 EACH -20.00 % 120.0000 20.00 %
3,680.00 -920.00 5,520.00 920.00

100.0000
4,600.00

145.0000
218 RAISED PAVEMENT MARKER TYPE 1

70.3800 HUND -27.50 % 200.0000 0.00 %
10,205.10 -3,870.90 14,076.00 0.00

200.0000
14,076.00

288.0000
219 RAISED PAVEMENT MARKER TYPE 2

18.7100 HUND -4.00 % 300.0000 0.00 %
5,388.48 -224.52 5,613.00 0.00

300.0000
5,613.00

1,000.0000
220 RAISED PAVEMENT MARKER TYPE 3

0.4000 HUND 0.00 % 700.0000 -30.00 %
400.00 0.00 280.00 -120.00

1,000.0000
400.00

0.3600
221 TEMPORARY PAVEMENT MARKING

73745.0000 m -64.00 % 0.2000 -80.00 %
26,548.20 -47,196.80 14,749.00 -58,996.00

1.0000
73,745.00

222 PERMANENT SIGNING
L.S. -15.28 % -14.05 %

34,500.00 -6,220.00 35,000.00 -5,720.0040,720.00
223 ILLUMINATION SYSTEM NO.1

L.S. 16.67 % 4.17 %
56,000.00 8,000.00 50,000.00 2,000.0048,000.00

224 ILLUMINATION SYSTEM NO.2
L.S. 2.59 % 11.11 %

27,700.00 700.00 30,000.00 3,000.0027,000.00
225 ILLUMINATION SYSTEM NO. 3

L.S. 11.92 % 44.23 %
58,200.00 6,200.00 75,000.00 23,000.0052,000.00

226 ILLUMINATION SYSTEM NO. 4
L.S. 15.67 % 16.67 %

34,700.00 4,700.00 35,000.00 5,000.0030,000.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
227 ILLUMINATION SYSTEM NO. 5

L.S. 23.68 % 31.58 %
47,000.00 9,000.00 50,000.00 12,000.0038,000.00

228 ILLUMINATION SYSTEM NO. 6
L.S. 17.14 % 30.95 %

49,200.00 7,200.00 55,000.00 13,000.0042,000.00
229 ILLUMINATION SYSTEM NO. 7

L.S. 23.87 % 45.16 %
38,400.00 7,400.00 45,000.00 14,000.0031,000.00

230 ILLUMINATION SYSTEM NO. 8
L.S. 0.00 % -14.29 %

7,000.00 0.00 6,000.00 -1,000.007,000.00
231  REMOVING AND RELOCATING COMMERCIAL SIGN - AM/PM #1

L.S. 122.22 % 122.22 %
10,000.00 5,500.00 10,000.00 5,500.004,500.00

232  REMOVING AND RELOCATING COMMERCIAL SIGN - AM/PM #2
L.S. 150.00 % 150.00 %

10,000.00 6,000.00 10,000.00 6,000.004,000.00
233  REMOVING AND RELOCATING COMMERCIAL SIGN - STRIP MALL

L.S. 275.00 % 150.00 %
15,000.00 11,000.00 10,000.00 6,000.004,000.00

234  REMOVING AND RELOCATING COMMERCIAL SIGN - PROV. WALKIN
L.S. 233.33 % 566.67 %

5,000.00 3,500.00 10,000.00 8,500.001,500.00
235  REMOVING AND RELOCATING COMMERCIAL SIGN - PROV. MED.

L.S. 614.29 % 185.71 %
25,000.00 21,500.00 10,000.00 6,500.003,500.00

236  REMOVING AND RELOCATING COMMERCIAL SIGN - EMORY'S
L.S. 100.00 % 150.00 %

8,000.00 4,000.00 10,000.00 6,000.004,000.00
237  REMOVING AND RELOCATING COMMERCIAL SIGN - HAIR SALON

L.S. 220.00 % 200.00 %
8,000.00 5,500.00 7,500.00 5,000.002,500.00
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238  REMOVING AND RELOCATING COMMERCIAL SIGN - REAL ESTATE

L.S. 200.00 % 300.00 %
7,500.00 5,000.00 10,000.00 7,500.002,500.00

239  REMOVING AND RELOCATING COMMERCIAL SIGN - TEXACO
L.S. 312.50 % 150.00 %

16,500.00 12,500.00 10,000.00 6,000.004,000.00
240  TEMPORARY SIGNAL SYSTEM 1 (527/132ND ST SE)

L.S. 4.55 % 18.18 %
23,000.00 1,000.00 26,000.00 4,000.0022,000.00

241  TEMPORARY SIGNAL SYSTEM 2 (527/129TH ST SE)
L.S. 2.86 % -85.71 %

21,600.00 600.00 3,000.00 -18,000.0021,000.00
242  TEMPORARY SIGNAL SYSTEM 3 (527/121ST ST SE)

L.S. 11.67 % 25.00 %
40,200.00 4,200.00 45,000.00 9,000.0036,000.00

243  TEMPORARY SIGNAL SYSTEM 4 (527/116TH ST SE)
L.S. 73.60 % 0.00 %

43,400.00 18,400.00 25,000.00 0.0025,000.00
244  TEMPORARY SIGNAL SYSTEM 5 (527/112TH & 110TH ST SE)

L.S. 23.81 % 19.05 %
78,000.00 15,000.00 75,000.00 12,000.0063,000.00

245 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (527/132ND)
L.S. 12.19 % 30.23 %

241,200.00 26,200.00 280,000.00 65,000.00215,000.00
246 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (527/129TH)

L.S. 0.68 % 1.14 %
44,300.00 300.00 44,500.00 500.0044,000.00

247 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (527/121ST)
L.S. 4.62 % -7.69 %

136,000.00 6,000.00 120,000.00 -10,000.00130,000.00
248 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (LAKE HTS)

L.S. -5.88 % 17.65 %
96,000.00 -6,000.00 120,000.00 18,000.00102,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
249 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (527/116TH)

L.S. -18.50 % 21.50 %
87,200.00 -19,800.00 130,000.00 23,000.00107,000.00

250 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (MID BLOCK)
L.S. -14.55 % 7.95 %

75,200.00 -12,800.00 95,000.00 7,000.0088,000.00
251 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM (112TH&110TH)

L.S. -4.35 % 3.26 %
176,000.00 -8,000.00 190,000.00 6,000.00184,000.00

252  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -16.56 % -27.73 %

63,500.00 -12,600.00 55,000.00 -21,100.0076,100.00
253  COMMUNICATION CONDUIT SYSTEM

L.S. 25.15 % 96.97 %
41,300.00 8,300.00 65,000.00 32,000.0033,000.00

254  COMMUNICATION CABLES AND INTERFACES
L.S. -37.93 % 20.69 %

36,000.00 -22,000.00 70,000.00 12,000.0058,000.00
255  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. -74.42 % 50.00 %
13,300.00 -38,700.00 78,000.00 26,000.0052,000.00

256  SIGNAL INTERCONNECT SYSTEM
L.S. -55.95 % -87.07 %

129,500.00 -164,500.00 38,000.00 -256,000.00294,000.00

100.0000
257 TRAFFIC SAFETY DRUM

901.0000 EACH 66.67 % 60.0000 0.00 %
90,100.00 36,040.00 54,060.00 0.00

60.0000
54,060.00

3.0000
258 SEQUENTIAL ARROW SIGN

9860.0000 HR -40.00 % 5.0000 0.00 %
29,580.00 -19,720.00 49,300.00 0.00

5.0000
49,300.00

10,000.0000
259 PORTABLE CHANGEABLE MESSAGE SIGN

8.0000 EACH 233.33 % 4,000.0000 33.33 %
80,000.00 56,000.00 32,000.00 8,000.00

3,000.0000
24,000.00
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7.5000
260 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

3870.0000 HR 50.00 % 20.0000 300.00 %
29,025.00 9,675.00 77,400.00 58,050.00

5.0000
19,350.00

250.0000
261 TYPE III BARRICADE

8.0000 EACH -50.00 % 400.0000 -20.00 %
2,000.00 -2,000.00 3,200.00 -800.00

500.0000
4,000.00

262 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 25.00 % -12.50 %

50,000.00 10,000.00 35,000.00 -5,000.0040,000.00

40.0000
263 TRAFFIC CONTROL LABOR

18920.0000 HR 14.29 % 35.0000 0.00 %
756,800.00 94,600.00 662,200.00 0.00

35.0000
662,200.00

100.0000
264 TRAFFIC CONTROL VEHICLE

350.0000 DAY 33.33 % 100.0000 33.33 %
35,000.00 8,750.00 35,000.00 8,750.00

75.0000
26,250.00

42.0000
265 TRAFFIC CONTROL SUPERVISOR

3500.0000 HR 5.00 % 1.0000 -97.50 %
147,000.00 7,000.00 3,500.00 -136,500.00

40.0000
140,000.00

175.0000
266 CONSTRUCTION SIGNS CLASS A

86.2200 m2 25.00 % 205.0000 46.43 %
15,088.50 3,017.70 17,675.10 5,604.30

140.0000
12,070.80

OTHER ITEMS

12.0000
267 STRUCTURE EXCAVATION CLASS B INCL. HAUL

13231.5000 m3 -20.00 % 20.0000 33.33 %
158,778.00 -39,694.50 264,630.00 66,157.50

15.0000
198,472.50

5.0000
268 SHORING OR EXTRA EXCAVATION CLASS B

14281.0000 m2 -37.50 % 1.5000 -81.25 %
71,405.00 -42,843.00 21,421.50 -92,826.50

8.0000
114,248.00

269  DEWATERING
EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00
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115.0000
270 CONTROLLED DENSITY FILL

173.0000 m3 15.00 % 95.0000 -5.00 %
19,895.00 2,595.00 16,435.00 -865.00

100.0000
17,300.00

325.0000
271 PLUGGING EXISTING PIPE

35.0000 EACH 8.33 % 100.0000 -66.67 %
11,375.00 875.00 3,500.00 -7,000.00

300.0000
10,500.00

800.0000
272 BOLLARD TYPE 1

8.0000 EACH 300.00 % 600.0000 200.00 %
6,400.00 4,800.00 4,800.00 3,200.00

200.0000
1,600.00

275.0000
273 MONUMENT CASE AND COVER

28.0000 EACH 37.50 % 700.0000 250.00 %
7,700.00 2,100.00 19,600.00 14,000.00

200.0000
5,600.00

250.0000
274 ADJUST MONUMENT CASE AND COVER

4.0000 EACH 25.00 % 250.0000 25.00 %
1,000.00 200.00 1,000.00 200.00

200.0000
800.00

40.0000
275 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

1550.0000 m2 33.33 % 52.0000 73.33 %
62,000.00 15,500.00 80,600.00 34,100.00

30.0000
46,500.00

40.0000
276 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

12.0000 m2 33.33 % 200.0000 566.67 %
480.00 120.00 2,400.00 2,040.00

30.0000
360.00

1,500.0000
277 CEMENT CONC. SIDEWALK RAMP TYPE 1A

31.0000 EACH 650.00 % 1,400.0000 600.00 %
46,500.00 40,300.00 43,400.00 37,200.00

200.0000
6,200.00

1,200.0000
278 CEMENT CONC. SIDEWALK RAMP TYPE 1B

11.0000 EACH 200.00 % 1,550.0000 287.50 %
13,200.00 8,800.00 17,050.00 12,650.00

400.0000
4,400.00

1,200.0000
279 CEMENT CONC. SIDEWALK RAMP TYPE 1C

1.0000 EACH 200.00 % 2,000.0000 400.00 %
1,200.00 800.00 2,000.00 1,600.00

400.0000
400.00

1,200.0000
280 CEMENT CONC. SIDEWALK RAMP TYPE 1D

1.0000 EACH 200.00 % 2,000.0000 400.00 %
1,200.00 800.00 2,000.00 1,600.00

400.0000
400.00
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1,750.0000
281 CEMENT CONC. SIDEWALK RAMP TYPE 2A

8.0000 EACH 483.33 % 1,600.0000 433.33 %
14,000.00 11,600.00 12,800.00 10,400.00

300.0000
2,400.00

30.0000
282 CEMENT CONC. SIDEWALK

8847.0000 m2 50.00 % 36.0000 80.00 %
265,410.00 88,470.00 318,492.00 141,552.00

20.0000
176,940.00

125.0000
283  CEMENT CONC. BUS SHELTER PAD

5.0000 m2 177.78 % 65.0000 44.44 %
625.00 400.00 325.00 100.00

45.0000
225.00

1,100.0000
284  CEMENT CONC. STEPS

16.0000 m3 450.00 % 1,750.0000 775.00 %
17,600.00 14,400.00 28,000.00 24,800.00

200.0000
3,200.00

35.0000
285 ASPHALT CONC. SIDEWALK

72.0000 m2 250.00 % 25.0000 150.00 %
2,520.00 1,800.00 1,800.00 1,080.00

10.0000
720.00

75.0000
286  CEDAR FENCE

280.0000 m 50.00 % 75.0000 50.00 %
21,000.00 7,000.00 21,000.00 7,000.00

50.0000
14,000.00

40.0000
287 COATED CHAIN LINK FENCE TYPE 3

200.0000 m 122.22 % 40.0000 122.22 %
8,000.00 4,400.00 8,000.00 4,400.00

18.0000
3,600.00

40.0000
288 COATED CHAIN LINK FENCE TYPE 6

756.0000 m 122.22 % 40.0000 122.22 %
30,240.00 16,632.00 30,240.00 16,632.00

18.0000
13,608.00

100.0000
289 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

73.0000 EACH 0.00 % 100.0000 0.00 %
7,300.00 0.00 7,300.00 0.00

100.0000
7,300.00

1,000.0000
290 DOUBLE 6.1 M COATED CHAIN LINK GATE

10.0000 EACH 42.86 % 1,000.0000 42.86 %
10,000.00 3,000.00 10,000.00 3,000.00

700.0000
7,000.00

24.0000
291  TEMPORARY CHAIN LINK FENCE

645.0000 m 300.00 % 20.0000 233.33 %
15,480.00 11,610.00 12,900.00 9,030.00

6.0000
3,870.00
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292  EXISTING FENCE RELOCATION

EST. 0.00 % 0.00 %
15,000.00 15,000.0015,000.00

165.0000
293 GABION CRIBBING

54.0000 m3 10.00 % 160.0000 6.67 %
8,910.00 810.00 8,640.00 540.00

150.0000
8,100.00

175.0000
294 STRUCTURAL EARTH WALL

3453.0000 m2 16.67 % 195.0000 30.00 %
604,275.00 86,325.00 673,335.00 155,385.00

150.0000
517,950.00

170.0000
295 GRAVITY BLOCK WALL

250.0000 m2 41.67 % 200.0000 66.67 %
42,500.00 12,500.00 50,000.00 20,000.00

120.0000
30,000.00

32.1500
296 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

3000.0000 m3 -28.56 % 35.0000 -22.22 %
96,450.00 -38,550.00 105,000.00 -30,000.00

45.0000
135,000.00

600.0000
297 CONNECTION TO DRAINAGE STRUCTURE

22.0000 EACH -20.00 % 175.0000 -76.67 %
13,200.00 -3,300.00 3,850.00 -12,650.00

750.0000
16,500.00

500.0000
298 ABANDON EXISTING MANHOLE

11.0000 EACH 0.00 % 380.0000 -24.00 %
5,500.00 0.00 4,180.00 -1,320.00

500.0000
5,500.00

500.0000
299 ADJUST MANHOLE

76.0000 EACH 66.67 % 620.0000 106.67 %
38,000.00 15,200.00 47,120.00 24,320.00

300.0000
22,800.00

4,200.0000
300 MANHOLE 1200 MM DIAM. TYPE 1

11.0000 EACH 250.00 % 2,000.0000 66.67 %
46,200.00 33,000.00 22,000.00 8,800.00

1,200.0000
13,200.00

2,350.0000
303 DROP MANHOLE CONNECTION

5.0000 EACH -21.67 % 1,200.0000 -60.00 %
11,750.00 -3,250.00 6,000.00 -9,000.00

3,000.0000
15,000.00

750.0000
304  TRENCH DRAIN AND GRATE

10.0000 m 25.00 % 310.0000 -48.33 %
7,500.00 1,500.00 3,100.00 -2,900.00

600.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
305 ADJUST CATCH BASIN

72.0000 EACH 0.00 % 475.0000 58.33 %
21,600.00 0.00 34,200.00 12,600.00

300.0000
21,600.00

250.0000
306 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

58.0000 EACH 66.67 % 105.0000 -30.00 %
14,500.00 5,800.00 6,090.00 -2,610.00

150.0000
8,700.00

250.0000
307  LOCKING VANED GRATE AND FRAME FOR CATCH BASIN

4.0000 EACH 0.00 % 570.0000 128.00 %
1,000.00 0.00 2,280.00 1,280.00

250.0000
1,000.00

500.0000
308  ADJUST MONITORING WELL

10.0000 EACH 150.00 % 1,000.0000 400.00 %
5,000.00 3,000.00 10,000.00 8,000.00

200.0000
2,000.00

309 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 304.04 % 102.02 %

20,000.00 15,050.00 10,000.00 5,050.004,950.00
311  REMOVE/RELOCATE EXISTING UTILITY

EST. 0.00 % 0.00 %
320,000.00 320,000.00320,000.00

312 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

150,000.00 150,000.00150,000.00
313  SHARED DRB COSTS-CREDIT

EST. 0.00 % 0.00 %
-10,000.00 -10,000.00-10,000.00

314 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.005.00
315 MINOR CHANGE

CALC 0.00 % 0.00 %
-1.00 -1.00-1.00

316 SPCC PLAN
L.S. 11.11 % -77.78 %

5,000.00 500.00 1,000.00 -3,500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10.0000
317 CONSTRUCTION GEOTEXTILE FOR SEPARATION

60.0000 m2 100.00 % 12.0000 140.00 %
600.00 300.00 720.00 420.00

5.0000
300.00

250.0000
318  RELOCATE MAILBOX ON 4X4 POST

64.0000 EACH 25.00 % 200.0000 0.00 %
16,000.00 3,200.00 12,800.00 0.00

200.0000
12,800.00

1,000.0000
319  NDCBU MAILBOX CLUSTER

5.0000 EACH -33.33 % 800.0000 -46.67 %
5,000.00 -2,500.00 4,000.00 -3,500.00

1,500.0000
7,500.00

500.0000
320  RELOCATE NDCBU MAILBOX CLUSTER

1.0000 EACH 233.33 % 300.0000 100.00 %
500.00 350.00 300.00 150.00

150.0000
150.00

164.4700
321  CAST IRON VINE GRATE

19.0000 EACH -53.01 % 950.0000 171.43 %
3,124.93 -3,525.07 18,050.00 11,400.00

350.0000
6,650.00

1,375.0000
322  CAST IRON TREE GRATE

3.0000 EACH 150.00 % 640.0000 16.36 %
4,125.00 2,475.00 1,920.00 270.00

550.0000
1,650.00

400.0000
323  PLASTIC CURB STOP

11.0000 EACH 100.00 % 150.0000 -25.00 %
4,400.00 2,200.00 1,650.00 -550.00

200.0000
2,200.00

324  RELOCATE SWING ARM GATE
L.S. 400.00 % 400.00 %

2,500.00 2,000.00 2,500.00 2,000.00500.00

65.0000
325  CONCRETE ACCESS POINTS

247.0000 m2 62.50 % 100.0000 150.00 %
16,055.00 6,175.00 24,700.00 14,820.00

40.0000
9,880.00

850.0000
326  PICNIC TABLE

7.0000 EACH 17.08 % 1,500.0000 106.61 %
5,950.00 868.00 10,500.00 5,418.00

726.0000
5,082.00

1,600.0000
327  CEMENT CONC. PICNIC TABLE PAD

7.0000 EACH 300.00 % 525.0000 31.25 %
11,200.00 8,400.00 3,675.00 875.00

400.0000
2,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A046 REVISION NO : 1 BIDS OPENED ON : Feb 25 2004
CONTRACT NO :006711 REGION NO : 1 AWARDED ON : Mar  1 2004
VERSION NO :4 WORK ORDER# : XL1263
HWY :SR 527 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 527
132ND ST. SE TO 112TH ST. SE
WIDEN TO FIVE LANES
03A046

SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 4904 LAKE WASHINGTON BLVD NE
KENT WA  98032-1240

PROJECT : SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/02/2004
14:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

450.0000
328  TRASH CAN SEASONAL

9.0000 EACH 400.00 % 120.0000 33.33 %
4,050.00 3,240.00 1,080.00 270.00

90.0000
810.00

550.0000
329  TRASH CAN FIXED

2.0000 EACH -3.85 % 140.0000 -75.52 %
1,100.00 -44.00 280.00 -864.00

572.0000
1,144.00

400.0000
330  CEMENT CONC. TRASH RECEPTACLE PAD

11.0000 EACH 300.00 % 100.0000 0.00 %
4,400.00 3,300.00 1,100.00 0.00

100.0000
1,100.00

1,000.0000
331  BENCH

3.0000 EACH 61.29 % 1,200.0000 93.55 %
3,000.00 1,140.00 3,600.00 1,740.00

620.0000
1,860.00

1,000.0000
332  CEMENT CONC. BENCH PAD

3.0000 EACH 300.00 % 550.0000 120.00 %
3,000.00 2,250.00 1,650.00 900.00

250.0000
750.00

100.0000
333  BOULDER

40.0000 t 100.00 % 200.0000 300.00 %
4,000.00 2,000.00 8,000.00 6,000.00

50.0000
2,000.00

800.0000
334  EDUCATIONAL SIGNS AND KIOSK

7.0000 EACH -71.43 % 6,500.0000 132.14 %
5,600.00 -14,000.00 45,500.00 25,900.00

2,800.0000
19,600.00

$18,439,607.35 16.59% $19,482,097.80 23.18%$15,815,999.70CONTRACT TOTAL

$18,439,607.35 $19,482,097.80BASE TOTAL 16.59% 23.18%$15,815,999.70


