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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

SCARSELLA BROS., INC. KLB CONSTRUCTION INC. GUY F. ATKINSON CONSTRUCTION L
8404 S 196TH ST 3405 - 121ST ST SW 600 NACHES AVE SW #120
KENT WA  98031-1145 LYNNWOOD WA 98037-1549

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 55.00 % 18.75 % 87.50 %

1,240,000.00 440,000.00 950,000.00 150,000.00 1,500,000.00 700,000.00800,000.00
2  MOBILIZATION-FOR TRAIL

L.S. -100.00 % -88.24 % 17.65 %

1.00 -84,999.00 10,000.00 -75,000.00 100,000.00 15,000.0085,000.00

6,000.0000
3 CLEARING AND GRUBBING

27.6000 ACRE 20.00 % 10,000.0000 100.00 % 10,000.0000 100.00 %

165,600.00 27,600.00 276,000.00 138,000.00 276,000.00 138,000.00
5,000.0000
138,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -5.66 % 6,032.08 % 88.68 %

5,000.00 -300.00 325,000.00 319,700.00 10,000.00 4,700.005,300.00

10.0000
5 REMOVING CEMENT CONC. SIDEWALK

60.0000 S.Y. -72.97 % 20.0000 -45.95 % 20.0000 -45.95 %

600.00 -1,620.00 1,200.00 -1,020.00 1,200.00 -1,020.00
37.0000
2,220.00

6.5000
6 REMOVING CEMENT CONC. CURB AND GUTTER

112.0000 L.F. -50.00 % 10.0000 -23.08 % 10.0000 -23.08 %

728.00 -728.00 1,120.00 -336.00 1,120.00 -336.00
13.0000
1,456.00

1,500.0000
7  REED CANARYGRASS REMOVAL

22.7000 ACRE -63.41 % 1,600.0000 -60.98 % 2,000.0000 -51.22 %

34,050.00 -59,020.00 36,320.00 -56,750.00 45,400.00 -47,670.00
4,100.0000
93,070.00

2,200.0000
8  BLACKBERRY REMOVAL

5.0000 ACRE -70.86 % 2,350.0000 -68.87 % 2,500.0000 -66.89 %

11,000.00 -26,750.00 11,750.00 -26,000.00 12,500.00 -25,250.00
7,550.0000
37,750.00

4,500.0000
9  SELECTIVE BLACKBERRY REMOVAL

22.8000 ACRE -52.38 % 4,650.0000 -50.79 % 5,000.0000 -47.09 %

102,600.00 -112,860.00 106,020.00 -109,440.00 114,000.00 -101,460.00
9,450.0000
215,460.00

GRADING

40.0000
10 GRAVEL BORROW INCL. HAUL

35.0000 C.Y. -13.70 % 30.0000 -35.28 % 50.0000 7.87 %

1,400.00 -222.25 1,050.00 -572.25 1,750.00 127.75
46.3500
1,622.25

20.7000
11  WETLAND MITIGATION EXCAVATION INCL HAUL

272160.0000 C.Y. 33.55 % 22.0000 41.94 % 23.5000 51.61 %

5,633,712.00 1,415,232.00 5,987,520.00 1,769,040.00 6,395,760.00 2,177,280.00
15.5000

4,218,480.00

10.0000
12  LOW PERMEABILITY SOIL

7513.0000 C.Y. -76.19 % 25.0000 -40.48 % 25.0000 -40.48 %

75,130.00 -240,416.00 187,825.00 -127,721.00 187,825.00 -127,721.00
42.0000

315,546.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

SCARSELLA BROS., INC. KLB CONSTRUCTION INC. GUY F. ATKINSON CONSTRUCTION L
8404 S 196TH ST 3405 - 121ST ST SW 600 NACHES AVE SW #120
KENT WA  98031-1145 LYNNWOOD WA 98037-1549

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

500.0000
13  EARTHEN DAM

10.0000 EACH 19.05 % 3,000.0000 614.29 % 4,000.0000 852.38 %

5,000.00 800.00 30,000.00 25,800.00 40,000.00 35,800.00
420.0000
4,200.00

DRAINAGE

22.5000
14 DITCH EXCAVATION INCL. HAUL

21.0000 C.Y. -35.71 % 30.0000 -14.29 % 30.0000 -14.29 %

472.50 -262.50 630.00 -105.00 630.00 -105.00
35.0000
735.00

30.0000
15 QUARRY SPALLS

762.0000 TON -45.45 % 25.0000 -54.55 % 25.0000 -54.55 %

22,860.00 -19,050.00 19,050.00 -22,860.00 19,050.00 -22,860.00
55.0000

41,910.00
16  STOP LOG WEIR STRUCTURE

L.S. 87.50 % 13.64 % 70.45 %

16,500.00 7,700.00 10,000.00 1,200.00 15,000.00 6,200.008,800.00

425.0000
17 FLARED END SECTION 12 IN. DIAM.

1.0000 EACH -17.48 % 750.0000 45.63 % 500.0000 -2.91 %

425.00 -90.00 750.00 235.00 500.00 -15.00
515.0000
515.00

STORM SEWER

1,000.0000
18 CATCH BASIN TYPE 1

1.0000 EACH -23.08 % 1,000.0000 -23.08 % 1,000.0000 -23.08 %

1,000.00 -300.00 1,000.00 -300.00 1,000.00 -300.00
1,300.0000
1,300.00

1,750.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -46.15 % 3,000.0000 -7.69 % 1,600.0000 -50.77 %

1,750.00 -1,500.00 3,000.00 -250.00 1,600.00 -1,650.00
3,250.0000
3,250.00

2.0000
20 TESTING STORM SEWER PIPE

814.0000 L.F. -33.33 % 3.0000 0.00 % 1.0000 -66.67 %

1,628.00 -814.00 2,442.00 0.00 814.00 -1,628.00
3.0000

2,442.00

35.5000
21 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

814.0000 L.F. -6.82 % 33.0000 -13.39 % 40.0000 4.99 %

28,897.00 -2,116.40 26,862.00 -4,151.40 32,560.00 1,546.60
38.1000

31,013.40
22  STORMWATER DIVERSION STRUCTURE

L.S. 7.69 % 207.69 % 130.77 %

7,000.00 500.00 20,000.00 13,500.00 15,000.00 8,500.006,500.00
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CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
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06A805

SCARSELLA BROS., INC. KLB CONSTRUCTION INC. GUY F. ATKINSON CONSTRUCTION L
8404 S 196TH ST 3405 - 121ST ST SW 600 NACHES AVE SW #120
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PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 046000
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
23  BOARDWALK STRUCTURE

L.S. -54.18 % 22.20 % -13.44 %

450,000.00 -532,000.00 1,200,000.00 218,000.00 850,000.00 -132,000.00982,000.00

SURFACING

30.0000
24 GRAVEL BASE

364.0000 C.Y. -14.29 % 35.0000 0.00 % 40.0000 14.29 %

10,920.00 -1,820.00 12,740.00 0.00 14,560.00 1,820.00
35.0000

12,740.00

70.0000
25 CRUSHED SURFACING BASE COURSE

14.0000 C.Y. 29.63 % 30.0000 -44.44 % 50.0000 -7.41 %

980.00 224.00 420.00 -336.00 700.00 -56.00
54.0000
756.00

IRRIGATION AND WATER DISTRIBUTION
26  TEMPORARY IRRIGATION SYSTEM

L.S. 9.38 % 14.58 % 61.46 %

525,000.00 45,000.00 550,000.00 70,000.00 775,000.00 295,000.00480,000.00

EROSION CONTROL AND PLANTING

250.0000
27 ESC LEAD

260.0000 DAY 138.10 % 300.0000 185.71 % 20.0000 -80.95 %

65,000.00 37,700.00 78,000.00 50,700.00 5,200.00 -22,100.00
105.0000
27,300.00

3.9500
28 PERMANENT EROSION CONTROL BLANKET

4290.0000 S.Y. -8.14 % 5.0000 16.28 % 5.0000 16.28 %

16,945.50 -1,501.50 21,450.00 3,003.00 21,450.00 3,003.00
4.3000

18,447.00

50.0000
29  MODIFIED STABILIZED CONSTRUCTION ENTRANCE

2220.0000 S.Y. 203.03 % 25.0000 51.52 % 50.0000 203.03 %

111,000.00 74,370.00 55,500.00 18,870.00 111,000.00 74,370.00
16.5000

36,630.00

2,500.0000
30 TIRE WASH

5.0000 EACH -51.46 % 18,000.0000 249.51 % 30,000.0000 482.52 %

12,500.00 -13,250.00 90,000.00 64,250.00 150,000.00 124,250.00
5,150.0000
25,750.00

160.0000
31 STREET CLEANING

620.0000 HR 52.38 % 95.0000 -9.52 % 100.0000 -4.76 %

99,200.00 34,100.00 58,900.00 -6,200.00 62,000.00 -3,100.00
105.0000
65,100.00

75.0000
32 INLET PROTECTION

38.0000 EACH -30.56 % 120.0000 11.11 % 150.0000 38.89 %

2,850.00 -1,254.00 4,560.00 456.00 5,700.00 1,596.00
108.0000
4,104.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

SCARSELLA BROS., INC. KLB CONSTRUCTION INC. GUY F. ATKINSON CONSTRUCTION L
8404 S 196TH ST 3405 - 121ST ST SW 600 NACHES AVE SW #120
KENT WA  98031-1145 LYNNWOOD WA 98037-1549

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.2500
33 SILT FENCE

5380.0000 L.F. -17.48 % 4.0000 -22.33 % 5.0000 -2.91 %

22,865.00 -4,842.00 21,520.00 -6,187.00 26,900.00 -807.00
5.1500

27,707.00

10.5000
34 COMPOST BERM

17320.0000 L.F. 110.00 % 11.0000 120.00 % 8.0000 60.00 %

181,860.00 95,260.00 190,520.00 103,920.00 138,560.00 51,960.00
5.0000

86,600.00
35 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00

1,000.0000
36 TEMPORARY SEEDING

3.1000 ACRE -57.45 % 1,100.0000 -53.19 % 1,000.0000 -57.45 %

3,100.00 -4,185.00 3,410.00 -3,875.00 3,100.00 -4,185.00
2,350.0000
7,285.00

37  WATER TREATMENT
L.S. -84.23 % 1,004.10 % 215.46 %

5,000.00 -26,700.00 350,000.00 318,300.00 100,000.00 68,300.0031,700.00

6.5000
38 PSIPE RED ALDER, CONTAINER, 18" TO 36" HT.

2238.0000 EACH -39.81 % 7.0000 -35.19 % 10.0000 -7.41 %

14,547.00 -9,623.40 15,666.00 -8,504.40 22,380.00 -1,790.40
10.8000

24,170.40

4.0000
39 PSIPE OREGON ASH, BARE ROOT, 18" TO 36" HT

7018.0000 EACH -27.27 % 4.0000 -27.27 % 5.0000 -9.09 %

28,072.00 -10,527.00 28,072.00 -10,527.00 35,090.00 -3,509.00
5.5000

38,599.00

6.5000
40 PSIPE SITKA SPRUCE, #1 CONT. 18" TO 36" HT.

1880.0000 EACH -36.27 % 7.0000 -31.37 % 10.0000 -1.96 %

12,220.00 -6,956.00 13,160.00 -6,016.00 18,800.00 -376.00
10.2000

19,176.00

6.3000
41 PSIPE BLACK COTTONWOOD, #1 CONT, 18" TO 36" HT

7681.0000 EACH -61.35 % 6.5000 -60.12 % 7.0000 -57.06 %

48,390.30 -76,810.00 49,926.50 -75,273.80 53,767.00 -71,433.30
16.3000

125,200.30

6.5000
42 PSIPE DOUGLAS FIR, #1 CONT. 18" TO 36" HT.

2653.0000 EACH 14.04 % 7.0000 22.81 % 10.0000 75.44 %

17,244.50 2,122.40 18,571.00 3,448.90 26,530.00 11,407.90
5.7000

15,122.10

6.5000
43 PSIPE WESTERN RED CEDAR, #1 CONT. 18" HT.

1097.0000 EACH -62.43 % 7.0000 -59.54 % 10.0000 -42.20 %

7,130.50 -11,847.60 7,679.00 -11,299.10 10,970.00 -8,008.10
17.3000

18,978.10

6.5000
44 PSIPE WESTERN HEMLOCK, #1 CONT. 18" HT.

895.0000 EACH -51.85 % 7.0000 -48.15 % 10.0000 -25.93 %

5,817.50 -6,265.00 6,265.00 -5,817.50 8,950.00 -3,132.50
13.5000

12,082.50

4.0000
45 PSIPE BIG LEAF MAPLE, BARE ROOT, 24" HT

1137.0000 EACH -52.94 % 4.0000 -52.94 % 5.0000 -41.18 %

4,548.00 -5,116.50 4,548.00 -5,116.50 5,685.00 -3,979.50
8.5000

9,664.50



PAGE : 5-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

SCARSELLA BROS., INC. KLB CONSTRUCTION INC. GUY F. ATKINSON CONSTRUCTION L
8404 S 196TH ST 3405 - 121ST ST SW 600 NACHES AVE SW #120
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NO.
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.5000
46 PSIPE SERVICEBERRY, BARE ROOT, 12" TO 18" HT.

4180.0000 EACH 0.00 % 5.0000 11.11 % 5.0000 11.11 %

18,810.00 0.00 20,900.00 2,090.00 20,900.00 2,090.00
4.5000

18,810.00

3.5000
47 PSIPE RED OSIER DOGWOOD, BARE ROOT, 12" TO 18" HT.

7215.0000 EACH -22.22 % 4.0000 -11.11 % 5.0000 11.11 %

25,252.50 -7,215.00 28,860.00 -3,607.50 36,075.00 3,607.50
4.5000

32,467.50

4.6000
48 PSIPE RED OSIER DOGWOOD, 40 CUBIC INCH CONT.

8504.0000 EACH -57.41 % 5.0000 -53.70 % 5.0000 -53.70 %

39,118.40 -52,724.80 42,520.00 -49,323.20 42,520.00 -49,323.20
10.8000

91,843.20

5.6000
49 PSIPE BEAKED HAZEL, BARE ROOT, 12-18" HT.

524.0000 EACH -13.85 % 6.0000 -7.69 % 5.0000 -23.08 %

2,934.40 -471.60 3,144.00 -262.00 2,620.00 -786.00
6.5000

3,406.00

4.0000
50 PSIPE OCEANSPRAY, BARE ROOT, 12-18" HT.

4180.0000 EACH -15.79 % 5.0000 5.26 % 5.0000 5.26 %

16,720.00 -3,135.00 20,900.00 1,045.00 20,900.00 1,045.00
4.7500

19,855.00

4.0000
51 PSIPE BLACK TWINBERRY, BARE ROOT, 12-18" HT.

4253.0000 EACH -27.27 % 5.0000 -9.09 % 5.0000 -9.09 %

17,012.00 -6,379.50 21,265.00 -2,126.50 21,265.00 -2,126.50
5.5000

23,391.50

4.0000
52 PSIPE PACIFIC NINEBARK, BARE ROOT, 12-18" HT.

6267.0000 EACH -4.76 % 5.0000 19.05 % 5.0000 19.05 %

25,068.00 -1,253.40 31,335.00 5,013.60 31,335.00 5,013.60
4.2000

26,321.40

3.8000
53 PSIPE NOOTKA ROSE, BARE ROOT, 12-18" HT.

13233.0000 EACH -11.63 % 5.0000 16.28 % 5.0000 16.28 %

50,285.40 -6,616.50 66,165.00 9,263.10 66,165.00 9,263.10
4.3000

56,901.90

4.0000
54 PSIPE PEAFRUIT WILD ROSE, BARE ROOT, 12-18" HT.

5346.0000 EACH -27.27 % 5.0000 -9.09 % 5.0000 -9.09 %

21,384.00 -8,019.00 26,730.00 -2,673.00 26,730.00 -2,673.00
5.5000

29,403.00

4.6000
55 PSIPE PEAFRUIT WILD ROSE, 40 CUBIC INCH CONT.

15180.0000 EACH -57.41 % 5.0000 -53.70 % 4.0000 -62.96 %

69,828.00 -94,116.00 75,900.00 -88,044.00 60,720.00 -103,224.00
10.8000

163,944.00

4.5000
56 PSIPE PACIFIC WILLOW 36" HT., LIVE STAKE 1.5" DIA. MAX

1794.0000 EACH 25.00 % 5.0000 38.89 % 3.0000 -16.67 %

8,073.00 1,614.60 8,970.00 2,511.60 5,382.00 -1,076.40
3.6000

6,458.40

4.5000
57 PSIPE PACIFIC WILLOW, 40 CUBIC INCH CONT.

1660.0000 EACH -58.33 % 5.0000 -53.70 % 4.0000 -62.96 %

7,470.00 -10,458.00 8,300.00 -9,628.00 6,640.00 -11,288.00
10.8000

17,928.00

4.3000
58 PSIPE SCOULER'S WILLOW, 36" HT., LIVE STAKE 1.5" DIA. MAX

7688.0000 EACH -46.91 % 5.0000 -38.27 % 3.0000 -62.96 %

33,058.40 -29,214.40 38,440.00 -23,832.80 23,064.00 -39,208.80
8.1000

62,272.80
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.9000
59 PSIPE SNOWBERRY, BARE ROOT, 18" HT.

6535.0000 EACH -29.09 % 4.0000 -27.27 % 5.0000 -9.09 %

25,486.50 -10,456.00 26,140.00 -9,802.50 32,675.00 -3,267.50
5.5000

35,942.50

4.5000
60 PSIPE SITKA WILLOW, 36" HT., LIVE STAKE 1.5" DIA. MAX

10827.0000 EACH -18.18 % 5.0000 -9.09 % 4.0000 -27.27 %

48,721.50 -10,827.00 54,135.00 -5,413.50 43,308.00 -16,240.50
5.5000

59,548.50

4.8000
61 PSIPE SITKA WILLOW, 40 CUBIC INCH CONT.

13484.0000 EACH -55.56 % 5.0000 -53.70 % 4.0000 -62.96 %

64,723.20 -80,904.00 67,420.00 -78,207.20 53,936.00 -91,691.20
10.8000

145,627.20

4.0000
62 PSIPE BEAKED SEDGE, 10 CUBIC INCH

16.0000 EACH -27.27 % 5.0000 -9.09 % 3.0000 -45.45 %

64.00 -24.00 80.00 -8.00 48.00 -40.00
5.5000
88.00

4.0000
63 PSIPE COMMON SPIKE RUSH, 10 CUBIC INCH

10.0000 EACH -27.27 % 5.0000 -9.09 % 3.0000 -45.45 %

40.00 -15.00 50.00 -5.00 30.00 -25.00
5.5000
55.00

4.0000
64 PSIPE AMERICAN MANNAGRASS, 10 CUBIC INCH

8.0000 EACH -27.27 % 5.0000 -9.09 % 3.0000 -45.45 %

32.00 -12.00 40.00 -4.00 24.00 -20.00
5.5000
44.00

4.0000
65 PSIPE SMALL FRUITED BULL RUSH, 10 CUBIC INCH

16.0000 EACH -27.27 % 5.0000 -9.09 % 3.0000 -45.45 %

64.00 -24.00 80.00 -8.00 48.00 -40.00
5.5000
88.00

66 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

615,700.00 615,700.00 615,700.00615,700.00
67 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

529,740.00 529,740.00 529,740.00529,740.00

35.0000
68 SOIL AMENDMENT

10569.0000 C.Y. -5.41 % 38.0000 2.70 % 40.0000 8.11 %

369,915.00 -21,138.00 401,622.00 10,569.00 422,760.00 31,707.00
37.0000

391,053.00

30.0000
69 BARK OR WOOD CHIP MULCH

23618.0000 C.Y. 12.15 % 5.0000 -81.31 % 35.0000 30.84 %

708,540.00 76,758.50 118,090.00 -513,691.50 826,630.00 194,848.50
26.7500

631,781.50

350.0000
70  VERTICAL SNAG

36.0000 EACH -59.54 % 1,000.0000 15.61 % 1,000.0000 15.61 %

12,600.00 -18,540.00 36,000.00 4,860.00 36,000.00 4,860.00
865.0000
31,140.00

600.0000
71  ANCHOR LOG

32.0000 EACH -44.44 % 1,200.0000 11.11 % 650.0000 -39.81 %

19,200.00 -15,360.00 38,400.00 3,840.00 20,800.00 -13,760.00
1,080.0000
34,560.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

SCARSELLA BROS., INC. KLB CONSTRUCTION INC. GUY F. ATKINSON CONSTRUCTION L
8404 S 196TH ST 3405 - 121ST ST SW 600 NACHES AVE SW #120
KENT WA  98031-1145 LYNNWOOD WA 98037-1549

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

300.0000
72  HUMMOCK PLANTING

32.0000 EACH -45.45 % 500.0000 -9.09 % 650.0000 18.18 %

9,600.00 -8,000.00 16,000.00 -1,600.00 20,800.00 3,200.00
550.0000
17,600.00

350.0000
73  BRUSH PILE

29.0000 EACH -18.60 % 300.0000 -30.23 % 1,000.0000 132.56 %

10,150.00 -2,320.00 8,700.00 -3,770.00 29,000.00 16,530.00
430.0000
12,470.00

350.0000
74  LOG

57.0000 EACH -57.32 % 750.0000 -8.54 % 1,500.0000 82.93 %

19,950.00 -26,790.00 42,750.00 -3,990.00 85,500.00 38,760.00
820.0000
46,740.00

TRAFFIC

30.0000
75 CEMENT CONC. TRAFFIC CURB AND GUTTER

110.0000 L.F. -45.45 % 30.0000 -45.45 % 40.0000 -27.27 %

3,300.00 -2,750.00 3,300.00 -2,750.00 4,400.00 -1,650.00
55.0000
6,050.00

30.0000
76 CEMENT CONC. PEDESTRIAN CURB

17.0000 L.F. -9.09 % 25.0000 -24.24 % 30.0000 -9.09 %

510.00 -51.00 425.00 -136.00 510.00 -51.00
33.0000
561.00

20.0000
77 PLASTIC CROSSWALK LINE

112.0000 S.F. 207.69 % 10.0000 53.85 % 12.0000 84.62 %

2,240.00 1,512.00 1,120.00 392.00 1,344.00 616.00
6.5000
728.00

78 PERMANENT SIGNING
L.S. 36.36 % 104.55 % -9.09 %

3,000.00 800.00 4,500.00 2,300.00 2,000.00 -200.002,200.00
79 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 82.61 % -4.35 % -13.04 %

210,000.00 95,000.00 110,000.00 -5,000.00 100,000.00 -15,000.00115,000.00
80  PROJECT TEMPORARY TRAFFIC CONTROL-FOR TRAIL

L.S. -80.00 % 600.00 % 0.00 %

1,000.00 -4,000.00 35,000.00 30,000.00 5,000.00 0.005,000.00

40.1000
81 FLAGGERS AND SPOTTERS

4400.0000 HR -4.52 % 38.0000 -9.52 % 45.0000 7.14 %

176,440.00 -8,360.00 167,200.00 -17,600.00 198,000.00 13,200.00
42.0000

184,800.00
82  FORCE ACCOUNT TEMPORARY TRAFFIC CONTROL-YEAR 2

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

SCARSELLA BROS., INC. KLB CONSTRUCTION INC. GUY F. ATKINSON CONSTRUCTION L
8404 S 196TH ST 3405 - 121ST ST SW 600 NACHES AVE SW #120
KENT WA  98031-1145 LYNNWOOD WA 98037-1549

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
83  FORCE ACCOUNT TEMPORARY TRAFFIC CONTROL-YEAR 3

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

OTHER ITEMS

15.0000
84 STRUCTURE EXCAVATION CLASS B INCL. HAUL

483.0000 C.Y. -40.00 % 14.0000 -44.00 % 5.0000 -80.00 %

7,245.00 -4,830.00 6,762.00 -5,313.00 2,415.00 -9,660.00
25.0000

12,075.00

0.7500
85 SHORING OR EXTRA EXCAVATION CLASS B

1780.0000 S.F. -88.00 % 3.0000 -52.00 % 15.0000 140.00 %

1,335.00 -9,790.00 5,340.00 -5,785.00 26,700.00 15,575.00
6.2500

11,125.00

50.0000
86 GRAVEL BACKFILL FOR FOUNDATION CLASS A

8.0000 C.Y. -30.56 % 35.0000 -51.39 % 40.0000 -44.44 %

400.00 -176.00 280.00 -296.00 320.00 -256.00
72.0000
576.00

45.0000
87 CEMENT CONC. SIDEWALK

99.0000 S.Y. -27.42 % 25.0000 -59.68 % 50.0000 -19.35 %

4,455.00 -1,683.00 2,475.00 -3,663.00 4,950.00 -1,188.00
62.0000
6,138.00

1,250.0000
88 CEMENT CONC. SIDEWALK RAMP TYPE 1B

1.0000 EACH -19.35 % 1,000.0000 -35.48 % 1,200.0000 -22.58 %

1,250.00 -300.00 1,000.00 -550.00 1,200.00 -350.00
1,550.0000
1,550.00

1,250.0000
89 CEMENT CONC. SIDEWALK RAMP TYPE 2B

1.0000 EACH -19.35 % 2,500.0000 61.29 % 1,200.0000 -22.58 %

1,250.00 -300.00 2,500.00 950.00 1,200.00 -350.00
1,550.0000
1,550.00

25.0000
90 GRAVITY BLOCK WALL

450.0000 S.F. 13.64 % 25.0000 13.64 % 10.0000 -54.55 %

11,250.00 1,350.00 11,250.00 1,350.00 4,500.00 -5,400.00
22.0000
9,900.00

91  SURVEYING
L.S. 155.10 % 206.12 % 2.04 %

100,000.00 60,800.00 120,000.00 80,800.00 40,000.00 800.0039,200.00
92  SURVEYING-FOR TRAIL

L.S. -38.46 % 284.62 % -23.08 %

4,000.00 -2,500.00 25,000.00 18,500.00 5,000.00 -1,500.006,500.00

20.0000
93  REMOVAL AND REINSTALLATION OF CHAIN LINK FENCE

1195.0000 L.F. 17.65 % 20.0000 17.65 % 15.0000 -11.76 %

23,900.00 3,585.00 23,900.00 3,585.00 17,925.00 -2,390.00
17.0000

20,315.00
94  INTERPRETIVE SIGNS

L.S. 19.05 % 40.48 % -40.48 %

5,000.00 800.00 5,900.00 1,700.00 2,500.00 -1,700.004,200.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

SCARSELLA BROS., INC. KLB CONSTRUCTION INC. GUY F. ATKINSON CONSTRUCTION L
8404 S 196TH ST 3405 - 121ST ST SW 600 NACHES AVE SW #120
KENT WA  98031-1145 LYNNWOOD WA 98037-1549

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,000.0000
95  BENCH INSTALLATION

1.0000 EACH 100.00 % 5,000.0000 900.00 % 500.0000 0.00 %

1,000.00 500.00 5,000.00 4,500.00 500.00 0.00
500.0000
500.00

96  LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
97  WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
98  EXTENSION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
99 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
100 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
101 SPCC PLAN

L.S. -25.00 % -50.00 % -80.00 %

7,500.00 -2,500.00 5,000.00 -5,000.00 2,000.00 -8,000.0010,000.00
102  SPCC PLAN-FOR TRAIL

L.S. -33.33 % 233.33 % -66.67 %

1,000.00 -500.00 5,000.00 3,500.00 500.00 -1,000.001,500.00

1.5000
103 CONSTRUCTION GEOTEXTILE FOR SEPARATION

1180.0000 S.Y. -42.31 % 3.0000 15.38 % 8.0000 207.69 %

1,770.00 -1,298.00 3,540.00 472.00 9,440.00 6,372.00
2.6000

3,068.00

2.0000
104  HIGH VISIBILITY CONSTRUCTION FENCE

49630.0000 L.F. -35.48 % 3.0000 -3.23 % 4.5000 45.16 %

99,260.00 -54,593.00 148,890.00 -4,963.00 223,335.00 69,482.00
3.1000

153,853.00
105  ABANDONMENT OF PIEZOMETER

L.S. -37.50 % -21.88 % -37.50 %

2,000.00 -1,200.00 2,500.00 -700.00 2,000.00 -1,200.003,200.00

$12,539,193.10 5.47% $13,932,708.50 17.20% $15,055,109.00 26.64%$11,888,454.95CONTRACT TOTAL
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

SCARSELLA BROS., INC. KLB CONSTRUCTION INC. GUY F. ATKINSON CONSTRUCTION L
8404 S 196TH ST 3405 - 121ST ST SW 600 NACHES AVE SW #120
KENT WA  98031-1145 LYNNWOOD WA 98037-1549

PROJECT : SEATTLE   WA  981680697 MUKILTEO   WA  982750158 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$15,055,109.00$12,539,193.10 $13,932,708.50BASE TOTAL 5.47% 17.20% 26.64%$11,888,454.95
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

GARY MERLINO CONSTRUCTION CO., TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
9125 10TH AVE S 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE

98004-5732

PROJECT : SEATTLE   WA  981084600 BELLEVUE   WA  980093686 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 41.56 % 100.00 % 137.50 %

1,132,500.00 332,500.00 1,600,000.00 800,000.00 1,900,000.00 1,100,000.00800,000.00
2  MOBILIZATION-FOR TRAIL

L.S. -98.82 % -76.47 % -94.12 %

1,000.00 -84,000.00 20,000.00 -65,000.00 5,000.00 -80,000.0085,000.00

22,000.0000
3 CLEARING AND GRUBBING

27.6000 ACRE 340.00 % 9,000.0000 80.00 % 10,000.0000 100.00 %

607,200.00 469,200.00 248,400.00 110,400.00 276,000.00 138,000.00
5,000.0000
138,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 843.40 % 371.70 % 88.68 %

50,000.00 44,700.00 25,000.00 19,700.00 10,000.00 4,700.005,300.00

40.0000
5 REMOVING CEMENT CONC. SIDEWALK

60.0000 S.Y. 8.11 % 10.0000 -72.97 % 22.0000 -40.54 %

2,400.00 180.00 600.00 -1,620.00 1,320.00 -900.00
37.0000
2,220.00

15.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER

112.0000 L.F. 15.38 % 3.0000 -76.92 % 8.0000 -38.46 %

1,680.00 224.00 336.00 -1,120.00 896.00 -560.00
13.0000
1,456.00

1,900.0000
7  REED CANARYGRASS REMOVAL

22.7000 ACRE -53.66 % 1,600.0000 -60.98 % 1,500.0000 -63.41 %

43,130.00 -49,940.00 36,320.00 -56,750.00 34,050.00 -59,020.00
4,100.0000
93,070.00

2,700.0000
8  BLACKBERRY REMOVAL

5.0000 ACRE -64.24 % 2,300.0000 -69.54 % 2,200.0000 -70.86 %

13,500.00 -24,250.00 11,500.00 -26,250.00 11,000.00 -26,750.00
7,550.0000
37,750.00

5,500.0000
9  SELECTIVE BLACKBERRY REMOVAL

22.8000 ACRE -41.80 % 5,000.0000 -47.09 % 4,500.0000 -52.38 %

125,400.00 -90,060.00 114,000.00 -101,460.00 102,600.00 -112,860.00
9,450.0000
215,460.00

GRADING

135.0000
10 GRAVEL BORROW INCL. HAUL

35.0000 C.Y. 191.26 % 70.0000 51.02 % 50.0000 7.87 %

4,725.00 3,102.75 2,450.00 827.75 1,750.00 127.75
46.3500
1,622.25

20.0000
11  WETLAND MITIGATION EXCAVATION INCL HAUL

272160.0000 C.Y. 29.03 % 24.0000 54.84 % 37.2500 140.32 %

5,443,200.00 1,224,720.00 6,531,840.00 2,313,360.00 10,137,960.00 5,919,480.00
15.5000

4,218,480.00

84.0000
12  LOW PERMEABILITY SOIL

7513.0000 C.Y. 100.00 % 28.0000 -33.33 % 20.0000 -52.38 %

631,092.00 315,546.00 210,364.00 -105,182.00 150,260.00 -165,286.00
42.0000

315,546.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

GARY MERLINO CONSTRUCTION CO., TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
9125 10TH AVE S 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE

98004-5732

PROJECT : SEATTLE   WA  981084600 BELLEVUE   WA  980093686 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2,500.0000
13  EARTHEN DAM

10.0000 EACH 495.24 % 2,000.0000 376.19 % 800.0000 90.48 %

25,000.00 20,800.00 20,000.00 15,800.00 8,000.00 3,800.00
420.0000
4,200.00

DRAINAGE

100.0000
14 DITCH EXCAVATION INCL. HAUL

21.0000 C.Y. 185.71 % 45.0000 28.57 % 40.0000 14.29 %

2,100.00 1,365.00 945.00 210.00 840.00 105.00
35.0000
735.00

50.0000
15 QUARRY SPALLS

762.0000 TON -9.09 % 35.0000 -36.36 % 43.0000 -21.82 %

38,100.00 -3,810.00 26,670.00 -15,240.00 32,766.00 -9,144.00
55.0000

41,910.00
16  STOP LOG WEIR STRUCTURE

L.S. 411.36 % 354.55 % 979.55 %

45,000.00 36,200.00 40,000.00 31,200.00 95,000.00 86,200.008,800.00

1,500.0000
17 FLARED END SECTION 12 IN. DIAM.

1.0000 EACH 191.26 % 500.0000 -2.91 % 350.0000 -32.04 %

1,500.00 985.00 500.00 -15.00 350.00 -165.00
515.0000
515.00

STORM SEWER

1,500.0000
18 CATCH BASIN TYPE 1

1.0000 EACH 15.38 % 1,300.0000 0.00 % 2,500.0000 92.31 %

1,500.00 200.00 1,300.00 0.00 2,500.00 1,200.00
1,300.0000
1,300.00

3,000.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -7.69 % 3,500.0000 7.69 % 3,500.0000 7.69 %

3,000.00 -250.00 3,500.00 250.00 3,500.00 250.00
3,250.0000
3,250.00

2.5000
20 TESTING STORM SEWER PIPE

814.0000 L.F. -16.67 % 2.0000 -33.33 % 2.0000 -33.33 %

2,035.00 -407.00 1,628.00 -814.00 1,628.00 -814.00
3.0000

2,442.00

50.0000
21 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

814.0000 L.F. 31.23 % 45.0000 18.11 % 23.0000 -39.63 %

40,700.00 9,686.60 36,630.00 5,616.60 18,722.00 -12,291.40
38.1000

31,013.40
22  STORMWATER DIVERSION STRUCTURE

L.S. 146.15 % 207.69 % 1,438.46 %

16,000.00 9,500.00 20,000.00 13,500.00 100,000.00 93,500.006,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

GARY MERLINO CONSTRUCTION CO., TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
9125 10TH AVE S 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE

98004-5732

PROJECT : SEATTLE   WA  981084600 BELLEVUE   WA  980093686 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
23  BOARDWALK STRUCTURE

L.S. 1.83 % -49.59 % -8.35 %

1,000,000.00 18,000.00 495,000.00 -487,000.00 900,000.00 -82,000.00982,000.00

SURFACING

60.0000
24 GRAVEL BASE

364.0000 C.Y. 71.43 % 50.0000 42.86 % 35.0000 0.00 %

21,840.00 9,100.00 18,200.00 5,460.00 12,740.00 0.00
35.0000

12,740.00

110.0000
25 CRUSHED SURFACING BASE COURSE

14.0000 C.Y. 103.70 % 85.0000 57.41 % 50.0000 -7.41 %

1,540.00 784.00 1,190.00 434.00 700.00 -56.00
54.0000
756.00

IRRIGATION AND WATER DISTRIBUTION
26  TEMPORARY IRRIGATION SYSTEM

L.S. 4.17 % 30.21 % 9.38 %

500,000.00 20,000.00 625,000.00 145,000.00 525,000.00 45,000.00480,000.00

EROSION CONTROL AND PLANTING

100.0000
27 ESC LEAD

260.0000 DAY -4.76 % 80.0000 -23.81 % 100.0000 -4.76 %

26,000.00 -1,300.00 20,800.00 -6,500.00 26,000.00 -1,300.00
105.0000
27,300.00

5.0000
28 PERMANENT EROSION CONTROL BLANKET

4290.0000 S.Y. 16.28 % 6.0000 39.53 % 5.0000 16.28 %

21,450.00 3,003.00 25,740.00 7,293.00 21,450.00 3,003.00
4.3000

18,447.00

55.0000
29  MODIFIED STABILIZED CONSTRUCTION ENTRANCE

2220.0000 S.Y. 233.33 % 75.0000 354.55 % 45.0000 172.73 %

122,100.00 85,470.00 166,500.00 129,870.00 99,900.00 63,270.00
16.5000

36,630.00

35,000.0000
30 TIRE WASH

5.0000 EACH 579.61 % 80,000.0000 1,453.40 % 35,000.0000 579.61 %

175,000.00 149,250.00 400,000.00 374,250.00 175,000.00 149,250.00
5,150.0000
25,750.00

150.0000
31 STREET CLEANING

620.0000 HR 42.86 % 135.0000 28.57 % 95.0000 -9.52 %

93,000.00 27,900.00 83,700.00 18,600.00 58,900.00 -6,200.00
105.0000
65,100.00

100.0000
32 INLET PROTECTION

38.0000 EACH -7.41 % 75.0000 -30.56 % 150.0000 38.89 %

3,800.00 -304.00 2,850.00 -1,254.00 5,700.00 1,596.00
108.0000
4,104.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

GARY MERLINO CONSTRUCTION CO., TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
9125 10TH AVE S 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE

98004-5732

PROJECT : SEATTLE   WA  981084600 BELLEVUE   WA  980093686 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
33 SILT FENCE

5380.0000 L.F. 35.92 % 5.0000 -2.91 % 4.0000 -22.33 %

37,660.00 9,953.00 26,900.00 -807.00 21,520.00 -6,187.00
5.1500

27,707.00

10.0000
34 COMPOST BERM

17320.0000 L.F. 100.00 % 7.0000 40.00 % 6.0000 20.00 %

173,200.00 86,600.00 121,240.00 34,640.00 103,920.00 17,320.00
5.0000

86,600.00
35 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00

1,500.0000
36 TEMPORARY SEEDING

3.1000 ACRE -36.17 % 1,100.0000 -53.19 % 1,000.0000 -57.45 %

4,650.00 -2,635.00 3,410.00 -3,875.00 3,100.00 -4,185.00
2,350.0000
7,285.00

37  WATER TREATMENT
L.S. 373.19 % 4,158.68 % 3,054.57 %

150,000.00 118,300.00 1,350,000.00 1,318,300.00 1,000,000.00 968,300.0031,700.00

8.0000
38 PSIPE RED ALDER, CONTAINER, 18" TO 36" HT.

2238.0000 EACH -25.93 % 7.0000 -35.19 % 6.5000 -39.81 %

17,904.00 -6,266.40 15,666.00 -8,504.40 14,547.00 -9,623.40
10.8000

24,170.40

5.0000
39 PSIPE OREGON ASH, BARE ROOT, 18" TO 36" HT

7018.0000 EACH -9.09 % 4.5000 -18.18 % 4.0000 -27.27 %

35,090.00 -3,509.00 31,581.00 -7,018.00 28,072.00 -10,527.00
5.5000

38,599.00

8.0000
40 PSIPE SITKA SPRUCE, #1 CONT. 18" TO 36" HT.

1880.0000 EACH -21.57 % 7.0000 -31.37 % 6.5000 -36.27 %

15,040.00 -4,136.00 13,160.00 -6,016.00 12,220.00 -6,956.00
10.2000

19,176.00

8.0000
41 PSIPE BLACK COTTONWOOD, #1 CONT, 18" TO 36" HT

7681.0000 EACH -50.92 % 7.0000 -57.06 % 6.3000 -61.35 %

61,448.00 -63,752.30 53,767.00 -71,433.30 48,390.30 -76,810.00
16.3000

125,200.30

8.0000
42 PSIPE DOUGLAS FIR, #1 CONT. 18" TO 36" HT.

2653.0000 EACH 40.35 % 7.0000 22.81 % 6.5000 14.04 %

21,224.00 6,101.90 18,571.00 3,448.90 17,244.50 2,122.40
5.7000

15,122.10

8.0000
43 PSIPE WESTERN RED CEDAR, #1 CONT. 18" HT.

1097.0000 EACH -53.76 % 7.0000 -59.54 % 6.5000 -62.43 %

8,776.00 -10,202.10 7,679.00 -11,299.10 7,130.50 -11,847.60
17.3000

18,978.10

8.0000
44 PSIPE WESTERN HEMLOCK, #1 CONT. 18" HT.

895.0000 EACH -40.74 % 7.0000 -48.15 % 6.5000 -51.85 %

7,160.00 -4,922.50 6,265.00 -5,817.50 5,817.50 -6,265.00
13.5000

12,082.50

5.0000
45 PSIPE BIG LEAF MAPLE, BARE ROOT, 24" HT

1137.0000 EACH -41.18 % 4.5000 -47.06 % 4.0000 -52.94 %

5,685.00 -3,979.50 5,116.50 -4,548.00 4,548.00 -5,116.50
8.5000

9,664.50
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

GARY MERLINO CONSTRUCTION CO., TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
9125 10TH AVE S 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE

98004-5732

PROJECT : SEATTLE   WA  981084600 BELLEVUE   WA  980093686 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
46 PSIPE SERVICEBERRY, BARE ROOT, 12" TO 18" HT.

4180.0000 EACH 33.33 % 5.0000 11.11 % 4.5000 0.00 %

25,080.00 6,270.00 20,900.00 2,090.00 18,810.00 0.00
4.5000

18,810.00

4.5000
47 PSIPE RED OSIER DOGWOOD, BARE ROOT, 12" TO 18" HT.

7215.0000 EACH 0.00 % 4.0000 -11.11 % 3.7000 -17.78 %

32,467.50 0.00 28,860.00 -3,607.50 26,695.50 -5,772.00
4.5000

32,467.50

6.0000
48 PSIPE RED OSIER DOGWOOD, 40 CUBIC INCH CONT.

8504.0000 EACH -44.44 % 5.0000 -53.70 % 4.6000 -57.41 %

51,024.00 -40,819.20 42,520.00 -49,323.20 39,118.40 -52,724.80
10.8000

91,843.20

7.0000
49 PSIPE BEAKED HAZEL, BARE ROOT, 12-18" HT.

524.0000 EACH 7.69 % 6.0000 -7.69 % 5.6000 -13.85 %

3,668.00 262.00 3,144.00 -262.00 2,934.40 -471.60
6.5000

3,406.00

5.0000
50 PSIPE OCEANSPRAY, BARE ROOT, 12-18" HT.

4180.0000 EACH 5.26 % 4.5000 -5.26 % 4.0000 -15.79 %

20,900.00 1,045.00 18,810.00 -1,045.00 16,720.00 -3,135.00
4.7500

19,855.00

5.0000
51 PSIPE BLACK TWINBERRY, BARE ROOT, 12-18" HT.

4253.0000 EACH -9.09 % 4.5000 -18.18 % 4.0000 -27.27 %

21,265.00 -2,126.50 19,138.50 -4,253.00 17,012.00 -6,379.50
5.5000

23,391.50

5.0000
52 PSIPE PACIFIC NINEBARK, BARE ROOT, 12-18" HT.

6267.0000 EACH 19.05 % 4.5000 7.14 % 4.0000 -4.76 %

31,335.00 5,013.60 28,201.50 1,880.10 25,068.00 -1,253.40
4.2000

26,321.40

5.0000
53 PSIPE NOOTKA ROSE, BARE ROOT, 12-18" HT.

13233.0000 EACH 16.28 % 4.0000 -6.98 % 3.8000 -11.63 %

66,165.00 9,263.10 52,932.00 -3,969.90 50,285.40 -6,616.50
4.3000

56,901.90

5.0000
54 PSIPE PEAFRUIT WILD ROSE, BARE ROOT, 12-18" HT.

5346.0000 EACH -9.09 % 4.5000 -18.18 % 4.0000 -27.27 %

26,730.00 -2,673.00 24,057.00 -5,346.00 21,384.00 -8,019.00
5.5000

29,403.00

6.0000
55 PSIPE PEAFRUIT WILD ROSE, 40 CUBIC INCH CONT.

15180.0000 EACH -44.44 % 5.0000 -53.70 % 4.6000 -57.41 %

91,080.00 -72,864.00 75,900.00 -88,044.00 69,828.00 -94,116.00
10.8000

163,944.00

6.0000
56 PSIPE PACIFIC WILLOW 36" HT., LIVE STAKE 1.5" DIA. MAX

1794.0000 EACH 66.67 % 5.0000 38.89 % 4.5000 25.00 %

10,764.00 4,305.60 8,970.00 2,511.60 8,073.00 1,614.60
3.6000

6,458.40

6.0000
57 PSIPE PACIFIC WILLOW, 40 CUBIC INCH CONT.

1660.0000 EACH -44.44 % 5.0000 -53.70 % 4.5000 -58.33 %

9,960.00 -7,968.00 8,300.00 -9,628.00 7,470.00 -10,458.00
10.8000

17,928.00

5.5000
58 PSIPE SCOULER'S WILLOW, 36" HT., LIVE STAKE 1.5" DIA. MAX

7688.0000 EACH -32.10 % 4.5000 -44.44 % 4.3000 -46.91 %

42,284.00 -19,988.80 34,596.00 -27,676.80 33,058.40 -29,214.40
8.1000

62,272.80
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

GARY MERLINO CONSTRUCTION CO., TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
9125 10TH AVE S 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE

98004-5732

PROJECT : SEATTLE   WA  981084600 BELLEVUE   WA  980093686 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
59 PSIPE SNOWBERRY, BARE ROOT, 18" HT.

6535.0000 EACH -9.09 % 4.0000 -27.27 % 3.9000 -29.09 %

32,675.00 -3,267.50 26,140.00 -9,802.50 25,486.50 -10,456.00
5.5000

35,942.50

6.0000
60 PSIPE SITKA WILLOW, 36" HT., LIVE STAKE 1.5" DIA. MAX

10827.0000 EACH 9.09 % 5.0000 -9.09 % 4.5000 -18.18 %

64,962.00 5,413.50 54,135.00 -5,413.50 48,721.50 -10,827.00
5.5000

59,548.50

6.0000
61 PSIPE SITKA WILLOW, 40 CUBIC INCH CONT.

13484.0000 EACH -44.44 % 5.0000 -53.70 % 4.8000 -55.56 %

80,904.00 -64,723.20 67,420.00 -78,207.20 64,723.20 -80,904.00
10.8000

145,627.20

5.0000
62 PSIPE BEAKED SEDGE, 10 CUBIC INCH

16.0000 EACH -9.09 % 4.5000 -18.18 % 4.0000 -27.27 %

80.00 -8.00 72.00 -16.00 64.00 -24.00
5.5000
88.00

5.0000
63 PSIPE COMMON SPIKE RUSH, 10 CUBIC INCH

10.0000 EACH -9.09 % 4.5000 -18.18 % 4.0000 -27.27 %

50.00 -5.00 45.00 -10.00 40.00 -15.00
5.5000
55.00

5.0000
64 PSIPE AMERICAN MANNAGRASS, 10 CUBIC INCH

8.0000 EACH -9.09 % 4.5000 -18.18 % 4.0000 -27.27 %

40.00 -4.00 36.00 -8.00 32.00 -12.00
5.5000
44.00

5.0000
65 PSIPE SMALL FRUITED BULL RUSH, 10 CUBIC INCH

16.0000 EACH -9.09 % 4.5000 -18.18 % 4.0000 -27.27 %

80.00 -8.00 72.00 -16.00 64.00 -24.00
5.5000
88.00

66 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

615,700.00 615,700.00 615,700.00615,700.00
67 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

529,740.00 529,740.00 529,740.00529,740.00

55.0000
68 SOIL AMENDMENT

10569.0000 C.Y. 48.65 % 37.0000 0.00 % 35.0000 -5.41 %

581,295.00 190,242.00 391,053.00 0.00 369,915.00 -21,138.00
37.0000

391,053.00

38.0000
69 BARK OR WOOD CHIP MULCH

23618.0000 C.Y. 42.06 % 32.0000 19.63 % 30.0000 12.15 %

897,484.00 265,702.50 755,776.00 123,994.50 708,540.00 76,758.50
26.7500

631,781.50

1,600.0000
70  VERTICAL SNAG

36.0000 EACH 84.97 % 500.0000 -42.20 % 750.0000 -13.29 %

57,600.00 26,460.00 18,000.00 -13,140.00 27,000.00 -4,140.00
865.0000
31,140.00

2,000.0000
71  ANCHOR LOG

32.0000 EACH 85.19 % 750.0000 -30.56 % 750.0000 -30.56 %

64,000.00 29,440.00 24,000.00 -10,560.00 24,000.00 -10,560.00
1,080.0000
34,560.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

GARY MERLINO CONSTRUCTION CO., TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
9125 10TH AVE S 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE

98004-5732

PROJECT : SEATTLE   WA  981084600 BELLEVUE   WA  980093686 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

100.0000
72  HUMMOCK PLANTING

32.0000 EACH -81.82 % 1,000.0000 81.82 % 3,000.0000 445.45 %

3,200.00 -14,400.00 32,000.00 14,400.00 96,000.00 78,400.00
550.0000
17,600.00

1,500.0000
73  BRUSH PILE

29.0000 EACH 248.84 % 500.0000 16.28 % 500.0000 16.28 %

43,500.00 31,030.00 14,500.00 2,030.00 14,500.00 2,030.00
430.0000
12,470.00

1,600.0000
74  LOG

57.0000 EACH 95.12 % 400.0000 -51.22 % 350.0000 -57.32 %

91,200.00 44,460.00 22,800.00 -23,940.00 19,950.00 -26,790.00
820.0000
46,740.00

TRAFFIC

35.0000
75 CEMENT CONC. TRAFFIC CURB AND GUTTER

110.0000 L.F. -36.36 % 43.0000 -21.82 % 31.0000 -43.64 %

3,850.00 -2,200.00 4,730.00 -1,320.00 3,410.00 -2,640.00
55.0000
6,050.00

80.0000
76 CEMENT CONC. PEDESTRIAN CURB

17.0000 L.F. 142.42 % 75.0000 127.27 % 21.0000 -36.36 %

1,360.00 799.00 1,275.00 714.00 357.00 -204.00
33.0000
561.00

6.0000
77 PLASTIC CROSSWALK LINE

112.0000 S.F. -7.69 % 7.0000 7.69 % 5.0000 -23.08 %

672.00 -56.00 784.00 56.00 560.00 -168.00
6.5000
728.00

78 PERMANENT SIGNING
L.S. 127.27 % 445.45 % 0.00 %

5,000.00 2,800.00 12,000.00 9,800.00 2,200.00 0.002,200.00
79 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -82.61 % -13.04 % 60.87 %

20,000.00 -95,000.00 100,000.00 -15,000.00 185,000.00 70,000.00115,000.00
80  PROJECT TEMPORARY TRAFFIC CONTROL-FOR TRAIL

L.S. -90.00 % 0.00 % -60.00 %

500.00 -4,500.00 5,000.00 0.00 2,000.00 -3,000.005,000.00

60.0000
81 FLAGGERS AND SPOTTERS

4400.0000 HR 42.86 % 40.0000 -4.76 % 40.0000 -4.76 %

264,000.00 79,200.00 176,000.00 -8,800.00 176,000.00 -8,800.00
42.0000

184,800.00
82  FORCE ACCOUNT TEMPORARY TRAFFIC CONTROL-YEAR 2

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
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TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

GARY MERLINO CONSTRUCTION CO., TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
9125 10TH AVE S 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE

98004-5732

PROJECT : SEATTLE   WA  981084600 BELLEVUE   WA  980093686 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
83  FORCE ACCOUNT TEMPORARY TRAFFIC CONTROL-YEAR 3

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

OTHER ITEMS

15.0000
84 STRUCTURE EXCAVATION CLASS B INCL. HAUL

483.0000 C.Y. -40.00 % 22.0000 -12.00 % 35.0000 40.00 %

7,245.00 -4,830.00 10,626.00 -1,449.00 16,905.00 4,830.00
25.0000

12,075.00

5.0000
85 SHORING OR EXTRA EXCAVATION CLASS B

1780.0000 S.F. -20.00 % 1.0000 -84.00 % 1.0000 -84.00 %

8,900.00 -2,225.00 1,780.00 -9,345.00 1,780.00 -9,345.00
6.2500

11,125.00

100.0000
86 GRAVEL BACKFILL FOR FOUNDATION CLASS A

8.0000 C.Y. 38.89 % 65.0000 -9.72 % 75.0000 4.17 %

800.00 224.00 520.00 -56.00 600.00 24.00
72.0000
576.00

65.0000
87 CEMENT CONC. SIDEWALK

99.0000 S.Y. 4.84 % 100.0000 61.29 % 59.0000 -4.84 %

6,435.00 297.00 9,900.00 3,762.00 5,841.00 -297.00
62.0000
6,138.00

1,500.0000
88 CEMENT CONC. SIDEWALK RAMP TYPE 1B

1.0000 EACH -3.23 % 3,000.0000 93.55 % 763.0000 -50.77 %

1,500.00 -50.00 3,000.00 1,450.00 763.00 -787.00
1,550.0000
1,550.00

1,500.0000
89 CEMENT CONC. SIDEWALK RAMP TYPE 2B

1.0000 EACH -3.23 % 6,000.0000 287.10 % 1,080.0000 -30.32 %

1,500.00 -50.00 6,000.00 4,450.00 1,080.00 -470.00
1,550.0000
1,550.00

75.0000
90 GRAVITY BLOCK WALL

450.0000 S.F. 240.91 % 45.0000 104.55 % 23.0000 4.55 %

33,750.00 23,850.00 20,250.00 10,350.00 10,350.00 450.00
22.0000
9,900.00

91  SURVEYING
L.S. 282.65 % 231.63 % 155.10 %

150,000.00 110,800.00 130,000.00 90,800.00 100,000.00 60,800.0039,200.00
92  SURVEYING-FOR TRAIL

L.S. 207.69 % -61.54 % 130.77 %

20,000.00 13,500.00 2,500.00 -4,000.00 15,000.00 8,500.006,500.00

23.0000
93  REMOVAL AND REINSTALLATION OF CHAIN LINK FENCE

1195.0000 L.F. 35.29 % 19.0000 11.76 % 18.0000 5.88 %

27,485.00 7,170.00 22,705.00 2,390.00 21,510.00 1,195.00
17.0000

20,315.00
94  INTERPRETIVE SIGNS

L.S. -4.76 % -40.48 % -76.19 %

4,000.00 -200.00 2,500.00 -1,700.00 1,000.00 -3,200.004,200.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

GARY MERLINO CONSTRUCTION CO., TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
9125 10TH AVE S 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE

98004-5732

PROJECT : SEATTLE   WA  981084600 BELLEVUE   WA  980093686 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
95  BENCH INSTALLATION

1.0000 EACH 0.00 % 1,000.0000 100.00 % 255.0000 -49.00 %

500.00 0.00 1,000.00 500.00 255.00 -245.00
500.0000
500.00

96  LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
97  WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
98  EXTENSION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
99 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
100 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
101 SPCC PLAN

L.S. -90.00 % 150.00 % -75.00 %

1,000.00 -9,000.00 25,000.00 15,000.00 2,500.00 -7,500.0010,000.00
102  SPCC PLAN-FOR TRAIL

L.S. -66.67 % -33.33 % -43.33 %

500.00 -1,000.00 1,000.00 -500.00 850.00 -650.001,500.00

2.0000
103 CONSTRUCTION GEOTEXTILE FOR SEPARATION

1180.0000 S.Y. -23.08 % 1.5000 -42.31 % 3.5000 34.62 %

2,360.00 -708.00 1,770.00 -1,298.00 4,130.00 1,062.00
2.6000

3,068.00

7.0000
104  HIGH VISIBILITY CONSTRUCTION FENCE

49630.0000 L.F. 125.81 % 5.0000 61.29 % 3.0000 -3.23 %

347,410.00 193,557.00 248,150.00 94,297.00 148,890.00 -4,963.00
3.1000

153,853.00
105  ABANDONMENT OF PIEZOMETER

L.S. 56.25 % -21.88 % -53.13 %

5,000.00 1,800.00 2,500.00 -700.00 1,500.00 -1,700.003,200.00

$15,242,332.50 28.21% $16,251,130.50 36.70% $19,669,460.10 65.45%$11,888,454.95CONTRACT TOTAL
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A805 REVISION NO : BIDS OPENED ON : Oct 11 2006
CONTRACT NO :007200 REGION NO : 8 AWARDED ON : Oct 16 2006
VERSION NO :6 WORK ORDER# : XL2340
HWY :SR 405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

GARY MERLINO CONSTRUCTION CO., TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO.
9125 10TH AVE S 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE

98004-5732

PROJECT : SEATTLE   WA  981084600 BELLEVUE   WA  980093686 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/29/2006
09:11

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$19,669,460.10$15,242,332.50 $16,251,130.50BASE TOTAL 28.21% 36.70% 65.45%$11,888,454.95
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 06A805 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
007200 * * *   RANKED BY DOLLAR AMOUNT   * * * Oct 11 2006

I-405
SPRINGBROOK CREEK WETLAND AND
HABITAT MITIGATION BANK
06A805

REGION: 8

HWY: SR 405

CONTRACT NO:

TITLE:

8404 S 196TH ST
KENT WA  98031-1145
PO BOX 68697
SEATTLE, WA  981680697

SCARSELLA BROS., INC.$12,539,193.10 BASE1

3405 - 121ST ST SW
LYNNWOOD WA 98037-1549
PO BOX 158
MUKILTEO, WA  982750158

KLB CONSTRUCTION INC.$13,932,708.50 BASE2

600 NACHES AVE SW #120
RENTON, WA  980552217

GUY F. ATKINSON CONSTRUCTION LLC$15,055,109.00 BASE3

9125 10TH AVE S
SEATTLE, WA  981084600

GARY MERLINO CONSTRUCTION CO., INC.$15,242,332.50 BASE4

350 - 106TH AVE NE
98004-5732
PO BOX 3686
BELLEVUE, WA  980093686

TRI-STATE CONSTRUCTION, INC.$16,251,130.50 BASE5

4904 LAKE WASHINGTON BLVD NE
RENTON, WA  980561057

KIEWIT PACIFIC CO.$19,669,460.10 BASE6


