
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X306 REVISION NO : BIDS OPENED ON : May 21 2008
CONTRACT NO :007551 REGION NO : 4 AWARDED ON : May 27 2008
VERSION NO :3 WORK ORDER# : XL3179
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
CASTLE ROCK VICINITY TO
SR 505 VICINITY - PAVING/SAFETY
08X306 (REV. MAY 1, 2008)

MORSE BROS., INC. DBA KNIFE RI WILDISH STANDARD PAVING CO. CENTRAL WASHINGTON ASPHALT,  I
3330 NW YEON AVE STE 100 3600 WILDISH LANE 13184 E WHEELER RD - 98837-911

97408-4616 PO BOX 939

PROJECT : PORTLAND   OR  972101531 EUGENE   OR  974010428 MOSES LAKE   WA  988370142

COUNTY(S) :COWLITZ,LEWIS CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:34

DOT_RGGB01

IM-0051(263)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 4.29 % 16.88 % -2.60 %

803,000.00 33,000.00 900,000.00 130,000.00 750,000.00 -20,000.00770,000.00

13.5000
2 REMOVING CONC. BARRIER

91.0000 L.F. 92.86 % 20.0000 185.71 % 11.0000 57.14 %

1,228.50 591.50 1,820.00 1,183.00 1,001.00 364.00
7.0000
637.00

3.2500
3 REMOVING GUARDRAIL

2507.0000 L.F. -18.75 % 4.0000 0.00 % 5.5000 37.50 %

8,147.75 -1,880.25 10,028.00 0.00 13,788.50 3,760.50
4.0000

10,028.00

435.0000
4 REMOVING GUARDRAIL ANCHOR

44.0000 EACH 117.50 % 450.0000 125.00 % 210.0000 5.00 %

19,140.00 10,340.00 19,800.00 11,000.00 9,240.00 440.00
200.0000
8,800.00

5 REMOVING RAISED PAVEMENT MARKER
L.S. -9.68 % 61.29 % 29.03 %

14,000.00 -1,500.00 25,000.00 9,500.00 20,000.00 4,500.0015,500.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -29.82 % 75.44 % -64.91 %

4,000.00 -1,700.00 10,000.00 4,300.00 2,000.00 -3,700.005,700.00

GRADING

12.9000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL

7757.0000 S.Y. -14.00 % 25.0000 66.67 % 12.0000 -20.00 %

100,065.30 -16,289.70 193,925.00 77,570.00 93,084.00 -23,271.00
15.0000

116,355.00
8 FORCE ACCOUNT SPECIAL EXCAVATION

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

39.0000
9  ASPHALT AND CONCRETE PANEL REMOVAL

1620.0000 S.Y. -35.00 % 25.0000 -58.33 % 45.0000 -25.00 %

63,180.00 -34,020.00 40,500.00 -56,700.00 72,900.00 -24,300.00
60.0000

97,200.00
10  REMOVE EARTH BERMS

L.S. 88.00 % 20.00 % 160.00 %

9,400.00 4,400.00 6,000.00 1,000.00 13,000.00 8,000.005,000.00
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GRADING
11  GRADE MEDIAN BERM

L.S. 6.00 % -25.00 % -25.00 %

21,200.00 1,200.00 15,000.00 -5,000.00 15,000.00 -5,000.0020,000.00

3,100.0000
12  SHOULDER FINISHING

20.2900 MI. -38.00 % 3,000.0000 -40.00 % 3,000.0000 -40.00 %

62,899.00 -38,551.00 60,870.00 -40,580.00 60,870.00 -40,580.00
5,000.0000
101,450.00

DRAINAGE

165.0000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.

15.0000 L.F. 312.50 % 70.0000 75.00 % 250.0000 525.00 %

2,475.00 1,875.00 1,050.00 450.00 3,750.00 3,150.00
40.0000
600.00

14 FORCE ACCOUNT DRAINAGE REPAIR
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

190.0000
15  CAP EXISTING DRAINAGE INLET

10.0000 EACH 8.57 % 300.0000 71.43 % 450.0000 157.14 %

1,900.00 150.00 3,000.00 1,250.00 4,500.00 2,750.00
175.0000
1,750.00

STORM SEWER

1,050.0000
16 CATCH BASIN TYPE 1

5.0000 EACH -30.00 % 2,000.0000 33.33 % 1,500.0000 0.00 %

5,250.00 -2,250.00 10,000.00 2,500.00 7,500.00 0.00
1,500.0000
7,500.00

SURFACING

61.0000
17 CRUSHED SURFACING BASE COURSE

210.0000 TON 74.29 % 40.0000 14.29 % 35.0000 0.00 %

12,810.00 5,460.00 8,400.00 1,050.00 7,350.00 0.00
35.0000
7,350.00
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LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

72,110.00 72,110.00 72,110.0072,110.00

CEMENT CONCRETE PAVEMENT

3.0500
19  CHEMICAL GROUT

45600.0000 LB. -49.17 % 3.0000 -50.00 % 2.9000 -51.67 %

139,080.00 -134,520.00 136,800.00 -136,800.00 132,240.00 -141,360.00
6.0000

273,600.00

280.0000
20  SUBSEALING

304.0000 EACH -20.00 % 275.0000 -21.43 % 270.0000 -22.86 %

85,120.00 -21,280.00 83,600.00 -22,800.00 82,080.00 -24,320.00
350.0000

106,400.00

HOT MIX ASPHALT

1.7500
21 PLANING BITUMINOUS PAVEMENT

122321.0000 S.Y. -50.00 % 5.0000 42.86 % 2.5000 -28.57 %

214,061.75 -214,061.75 611,605.00 183,481.50 305,802.50 -122,321.00
3.5000

428,123.50

95.0000
22 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

280.0000 TON -5.00 % 100.0000 0.00 % 125.0000 25.00 %

26,600.00 -1,400.00 28,000.00 0.00 35,000.00 7,000.00
100.0000
28,000.00

91.0000
23 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

2900.0000 TON 13.75 % 95.0000 18.75 % 100.0000 25.00 %

263,900.00 31,900.00 275,500.00 43,500.00 290,000.00 58,000.00
80.0000

232,000.00

56.0000
24 HMA CL. 1/2 IN. PG 70-22

70080.0000 TON -13.85 % 58.0000 -10.77 % 69.7500 7.31 %

3,924,480.00 -630,720.00 4,064,640.00 -490,560.00 4,888,080.00 332,880.00
65.0000

4,555,200.00
25 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

136,800.00 136,800.00 136,800.00136,800.00
26 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

91,108.00 91,108.00 91,108.0091,108.00
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HOT MIX ASPHALT
27 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
28 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
29 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

347,040.00 347,040.00 347,040.00347,040.00

EROSION CONTROL AND PLANTING

350.0000
30 ESC LEAD

16.0000 DAY 133.33 % 100.0000 -33.33 % 100.0000 -33.33 %

5,600.00 3,200.00 1,600.00 -800.00 1,600.00 -800.00
150.0000
2,400.00

75.0000
31 INLET PROTECTION

137.0000 EACH 7.14 % 100.0000 42.86 % 50.0000 -28.57 %

10,275.00 685.00 13,700.00 4,110.00 6,850.00 -2,740.00
70.0000
9,590.00

4.5000
32 SILT FENCE

540.0000 L.F. 0.00 % 6.0000 33.33 % 6.0000 33.33 %

2,430.00 0.00 3,240.00 810.00 3,240.00 810.00
4.5000

2,430.00
33 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2,900.0000
34 SEEDING, FERTILIZING, AND MULCHING

1.4000 ACRE 7.41 % 2,700.0000 -0.00 % 2,700.0000 -0.00 %

4,060.00 280.00 3,780.00 -0.00 3,780.00 -0.00
2,700.0000
3,780.00

2.6000
35 HIGH VISIBILITY FENCE

560.0000 L.F. -42.22 % 6.0000 33.33 % 4.0000 -11.11 %

1,456.00 -1,064.00 3,360.00 840.00 2,240.00 -280.00
4.5000

2,520.00
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6.2500
36 EXTRUDED CURB

1440.0000 L.F. -21.88 % 5.0000 -37.50 % 6.0000 -25.00 %

9,000.00 -2,520.00 7,200.00 -4,320.00 8,640.00 -2,880.00
8.0000

11,520.00

23.0000
37 BEAM GUARDRAIL TYPE 1

1864.0000 L.F. -8.00 % 21.0000 -16.00 % 22.0000 -12.00 %

42,872.00 -3,728.00 39,144.00 -7,456.00 41,008.00 -5,592.00
25.0000

46,600.00

76.0000
38 BEAM GUARDRAIL TYPE 11

226.0000 L.F. -5.00 % 70.0000 -12.50 % 75.0000 -6.25 %

17,176.00 -904.00 15,820.00 -2,260.00 16,950.00 -1,130.00
80.0000

18,080.00

24.0000
39 BEAM GUARDRAIL TYPE 31

388.0000 L.F. -31.43 % 22.0000 -37.14 % 22.0000 -37.14 %

9,312.00 -4,268.00 8,536.00 -5,044.00 8,536.00 -5,044.00
35.0000

13,580.00

1,800.0000
40 BEAM GUARDRAIL TRANSITION SECTION TYPE 13

2.0000 EACH 20.00 % 1,700.0000 13.33 % 2,000.0000 33.33 %

3,600.00 600.00 3,400.00 400.00 4,000.00 1,000.00
1,500.0000
3,000.00

1,900.0000
41 BEAM GUARDRAIL TRANSITION SECTION TYPE 15

2.0000 EACH 26.67 % 1,800.0000 20.00 % 2,000.0000 33.33 %

3,800.00 800.00 3,600.00 600.00 4,000.00 1,000.00
1,500.0000
3,000.00

1,900.0000
42 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

6.0000 EACH 26.67 % 1,800.0000 20.00 % 2,000.0000 33.33 %

11,400.00 2,400.00 10,800.00 1,800.00 12,000.00 3,000.00
1,500.0000
9,000.00

2,400.0000
43 BEAM GUARDRAIL FLARED TERMINAL

43.0000 EACH 20.00 % 2,200.0000 10.00 % 2,000.0000 0.00 %

103,200.00 17,200.00 94,600.00 8,600.00 86,000.00 0.00
2,000.0000
86,000.00

2,700.0000
44 BEAM GUARDRAIL NON-FLARED TERMINAL

7.0000 EACH 8.00 % 2,500.0000 0.00 % 2,500.0000 0.00 %

18,900.00 1,400.00 17,500.00 0.00 17,500.00 0.00
2,500.0000
17,500.00

2,800.0000
45 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -6.67 % 2,600.0000 -13.33 % 2,700.0000 -10.00 %

8,400.00 -600.00 7,800.00 -1,200.00 8,100.00 -900.00
3,000.0000
9,000.00

540.0000
46 BEAM GUARDRAIL ANCHOR TYPE 4

6.0000 EACH -16.92 % 500.0000 -23.08 % 800.0000 23.08 %

3,240.00 -660.00 3,000.00 -900.00 4,800.00 900.00
650.0000
3,900.00
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540.0000
47 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH -32.50 % 500.0000 -37.50 % 800.0000 0.00 %

1,620.00 -780.00 1,500.00 -900.00 2,400.00 0.00
800.0000
2,400.00

5.2500
48 RAISING EXISTING BEAM GUARDRAIL

13941.0000 L.F. 50.00 % 5.0000 42.86 % 4.0000 14.29 %

73,190.25 24,396.75 69,705.00 20,911.50 55,764.00 6,970.50
3.5000

48,793.50

23.0000
49  RELOCATE CONC. BARRIER

1050.0000 L.F. 53.33 % 12.0000 -20.00 % 11.0000 -26.67 %

24,150.00 8,400.00 12,600.00 -3,150.00 11,550.00 -4,200.00
15.0000

15,750.00

56.0000
50  GUARDRAIL BLOCKOUT

147.0000 EACH 115.38 % 52.0000 100.00 % 10.0000 -61.54 %

8,232.00 4,410.00 7,644.00 3,822.00 1,470.00 -2,352.00
26.0000
3,822.00

47.5000
51 PRECAST CONC. BARRIER TYPE 2

2950.0000 L.F. 35.71 % 50.0000 42.86 % 35.0000 0.00 %

140,125.00 36,875.00 147,500.00 44,250.00 103,250.00 0.00
35.0000

103,250.00

3.0000
52 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

17950.0000 L.F. -60.00 % 7.7500 3.33 % 4.5000 -40.00 %

53,850.00 -80,775.00 139,112.50 4,487.50 80,775.00 -53,850.00
7.5000

134,625.00

8,300.0000
53 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -58.50 % 8,000.0000 -60.00 % 19,000.0000 -5.00 %

8,300.00 -11,700.00 8,000.00 -12,000.00 19,000.00 -1,000.00
20,000.0000
20,000.00

10,000.0000
54 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH 100.00 % 10,000.0000 100.00 % 10,000.0000 100.00 %

40,000.00 20,000.00 40,000.00 20,000.00 40,000.00 20,000.00
5,000.0000
20,000.00

52.0000
55 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

710.0000 HR 4.00 % 55.0000 10.00 % 105.0000 110.00 %

36,920.00 1,420.00 39,050.00 3,550.00 74,550.00 39,050.00
50.0000

35,500.00
56 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

44.0000
57 FLEXIBLE GUIDE POST

944.0000 EACH 37.50 % 40.0000 25.00 % 32.0000 0.00 %

41,536.00 11,328.00 37,760.00 7,552.00 30,208.00 0.00
32.0000

30,208.00
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6.6000
58 BARRIER DELINEATOR

311.0000 EACH -40.00 % 7.0000 -36.36 % 8.0000 -27.27 %

2,052.60 -1,368.40 2,177.00 -1,244.00 2,488.00 -933.00
11.0000
3,421.00

0.0900
59 PAINT LINE

578090.0000 L.F. -10.00 % 0.0900 -10.00 % 0.0900 -10.00 %

52,028.10 -5,780.90 52,028.10 -5,780.90 52,028.10 -5,780.90
0.1000

57,809.00

1.5000
60 PLASTIC WIDE LANE LINE

13970.0000 L.F. -40.00 % 1.4000 -44.00 % 1.9000 -24.00 %

20,955.00 -13,970.00 19,558.00 -15,367.00 26,543.00 -8,382.00
2.5000

34,925.00

5.5000
61 PLASTIC STOP LINE

328.0000 L.F. -8.33 % 5.0000 -16.67 % 7.0000 16.67 %

1,804.00 -164.00 1,640.00 -328.00 2,296.00 328.00
6.0000

1,968.00

105.0000
62 PLASTIC TRAFFIC ARROW

12.0000 EACH -30.00 % 100.0000 -33.33 % 100.0000 -33.33 %

1,260.00 -540.00 1,200.00 -600.00 1,200.00 -600.00
150.0000
1,800.00

25.0000
63 PLASTIC DRAINAGE MARKING

182.0000 EACH 66.67 % 25.0000 66.67 % 21.0000 40.00 %

4,550.00 1,820.00 4,550.00 1,820.00 3,822.00 1,092.00
15.0000
2,730.00

110.0000
64 PLASTIC AERIAL SURVEILLANCE FULL MARKER

5.0000 EACH 10.00 % 100.0000 0.00 % 75.0000 -25.00 %

550.00 50.00 500.00 0.00 375.00 -125.00
100.0000
500.00

110.0000
65 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

5.0000 EACH -26.67 % 100.0000 -33.33 % 75.0000 -50.00 %

550.00 -200.00 500.00 -250.00 375.00 -375.00
150.0000
750.00

900.0000
66 SHOULDER RUMBLE STRIP TYPE 1

57.1000 MI. -5.26 % 850.0000 -10.53 % 825.0000 -13.16 %

51,390.00 -2,855.00 48,535.00 -5,710.00 47,107.50 -7,137.50
950.0000
54,245.00

325.0000
67 RAISED PAVEMENT MARKER TYPE 2

62.3000 HUND 8.33 % 300.0000 0.00 % 300.0000 0.00 %

20,247.50 1,557.50 18,690.00 0.00 18,690.00 0.00
300.0000
18,690.00

0.0300
68 TEMPORARY PAVEMENT MARKING

509200.0000 L.F. -85.71 % 0.1100 -47.62 % 0.1000 -52.38 %

15,276.00 -91,656.00 56,012.00 -50,920.00 50,920.00 -56,012.00
0.2100

106,932.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X306 REVISION NO : BIDS OPENED ON : May 21 2008
CONTRACT NO :007551 REGION NO : 4 AWARDED ON : May 27 2008
VERSION NO :3 WORK ORDER# : XL3179
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
CASTLE ROCK VICINITY TO
SR 505 VICINITY - PAVING/SAFETY
08X306 (REV. MAY 1, 2008)

MORSE BROS., INC. DBA KNIFE RI WILDISH STANDARD PAVING CO. CENTRAL WASHINGTON ASPHALT,  I
3330 NW YEON AVE STE 100 3600 WILDISH LANE 13184 E WHEELER RD - 98837-911

97408-4616 PO BOX 939

PROJECT : PORTLAND   OR  972101531 EUGENE   OR  974010428 MOSES LAKE   WA  988370142

COUNTY(S) :COWLITZ,LEWIS CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:34

DOT_RGGB01

IM-0051(263)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
69 PERMANENT SIGNING

L.S. -22.41 % -27.16 % -26.72 %

180,000.00 -52,000.00 169,000.00 -63,000.00 170,000.00 -62,000.00232,000.00
70 ILLUMINATION SYSTEM MODIFICATION

L.S. -16.67 % -26.32 % -21.05 %

95,000.00 -19,000.00 84,000.00 -30,000.00 90,000.00 -24,000.00114,000.00

5.5000
71 SEQUENTIAL ARROW SIGN

2100.0000 HR 83.33 % 3.5000 16.67 % 4.0000 33.33 %

11,550.00 5,250.00 7,350.00 1,050.00 8,400.00 2,100.00
3.0000

6,300.00

5,500.0000
72 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 10.00 % 10,000.0000 100.00 % 4,500.0000 -10.00 %

22,000.00 2,000.00 40,000.00 20,000.00 18,000.00 -2,000.00
5,000.0000
20,000.00

5.7500
73 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2800.0000 HR 91.67 % 2.0000 -33.33 % 4.0000 33.33 %

16,100.00 7,700.00 5,600.00 -2,800.00 11,200.00 2,800.00
3.0000

8,400.00
74 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 275.00 % 25.00 % 162.50 %

150,000.00 110,000.00 50,000.00 10,000.00 105,000.00 65,000.0040,000.00

50.0000
75 FLAGGERS AND SPOTTERS

450.0000 HR 0.00 % 48.0000 -4.00 % 51.0000 2.00 %

22,500.00 0.00 21,600.00 -900.00 22,950.00 450.00
50.0000

22,500.00

52.7500
76 OTHER TRAFFIC CONTROL LABOR

5280.0000 HR 5.50 % 48.0000 -4.00 % 53.0000 6.00 %

278,520.00 14,520.00 253,440.00 -10,560.00 279,840.00 15,840.00
50.0000

264,000.00
77 TRAFFIC CONTROL SUPERVISOR

L.S. -12.50 % -53.13 % -27.08 %

84,000.00 -12,000.00 45,000.00 -51,000.00 70,000.00 -26,000.0096,000.00

16.0000
78 CONSTRUCTION SIGNS CLASS A

1016.0000 S.F. -11.11 % 17.5000 -2.78 % 15.0000 -16.67 %

16,256.00 -2,032.00 17,780.00 -508.00 15,240.00 -3,048.00
18.0000

18,288.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X306 REVISION NO : BIDS OPENED ON : May 21 2008
CONTRACT NO :007551 REGION NO : 4 AWARDED ON : May 27 2008
VERSION NO :3 WORK ORDER# : XL3179
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
CASTLE ROCK VICINITY TO
SR 505 VICINITY - PAVING/SAFETY
08X306 (REV. MAY 1, 2008)

MORSE BROS., INC. DBA KNIFE RI WILDISH STANDARD PAVING CO. CENTRAL WASHINGTON ASPHALT,  I
3330 NW YEON AVE STE 100 3600 WILDISH LANE 13184 E WHEELER RD - 98837-911

97408-4616 PO BOX 939

PROJECT : PORTLAND   OR  972101531 EUGENE   OR  974010428 MOSES LAKE   WA  988370142

COUNTY(S) :COWLITZ,LEWIS CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:34

DOT_RGGB01

IM-0051(263)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
79 FORCE ACCOUNT RETROFIT OR REPLACE GUARDRAIL COMPONENT

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

OTHER ITEMS
80 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

110.0000
81 STRUCTURE EXCAVATION CLASS B

21.0000 C.Y. 120.00 % 60.0000 20.00 % 45.0000 -10.00 %

2,310.00 1,260.00 1,260.00 210.00 945.00 -105.00
50.0000
1,050.00

68.0000
82 ADJUST MONUMENT CASE AND COVER

55.0000 EACH -77.33 % 100.0000 -66.67 % 600.0000 100.00 %

3,740.00 -12,760.00 5,500.00 -11,000.00 33,000.00 16,500.00
300.0000
16,500.00

495.0000
83 CONNECTION TO DRAINAGE STRUCTURE

5.0000 EACH -34.00 % 700.0000 -6.67 % 500.0000 -33.33 %

2,475.00 -1,275.00 3,500.00 -250.00 2,500.00 -1,250.00
750.0000
3,750.00

745.0000
84 ADJUST CATCH BASIN

24.0000 EACH 86.25 % 700.0000 75.00 % 700.0000 75.00 %

17,880.00 8,280.00 16,800.00 7,200.00 16,800.00 7,200.00
400.0000
9,600.00

85 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
86 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
87 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X306 REVISION NO : BIDS OPENED ON : May 21 2008
CONTRACT NO :007551 REGION NO : 4 AWARDED ON : May 27 2008
VERSION NO :3 WORK ORDER# : XL3179
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
CASTLE ROCK VICINITY TO
SR 505 VICINITY - PAVING/SAFETY
08X306 (REV. MAY 1, 2008)

MORSE BROS., INC. DBA KNIFE RI WILDISH STANDARD PAVING CO. CENTRAL WASHINGTON ASPHALT,  I
3330 NW YEON AVE STE 100 3600 WILDISH LANE 13184 E WHEELER RD - 98837-911

97408-4616 PO BOX 939

PROJECT : PORTLAND   OR  972101531 EUGENE   OR  974010428 MOSES LAKE   WA  988370142

COUNTY(S) :COWLITZ,LEWIS CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:34

DOT_RGGB01

IM-0051(263)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
88 SPCC PLAN

L.S. -74.20 % -80.00 % -60.00 %

645.00 -1,855.00 500.00 -2,000.00 1,000.00 -1,500.002,500.00

$8,240,278.75 -11.28% $8,874,267.60 -4.46% $9,208,174.60 -0.86%$9,288,158.00CONTRACT TOTAL

$9,208,174.60$8,240,278.75 $8,874,267.60BASE TOTAL -11.28% -4.46% -0.86%$9,288,158.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X306 REVISION NO : BIDS OPENED ON : May 21 2008
CONTRACT NO :007551 REGION NO : 4 AWARDED ON : May 27 2008
VERSION NO :3 WORK ORDER# : XL3179
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
CASTLE ROCK VICINITY TO
SR 505 VICINITY - PAVING/SAFETY
08X306 (REV. MAY 1, 2008)

GRANITE NORTHWEST, INC. DBA
7717 NEW MARKET ST SW

PROJECT : TUMWATER   WA  985017228

COUNTY(S) :COWLITZ,LEWIS CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:34

DOT_RGGB01

IM-0051(263)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -51.17 %
376,000.00 -394,000.00770,000.00

6.0000
2 REMOVING CONC. BARRIER

91.0000 L.F. -14.29 %
546.00 -91.00

7.0000
637.00

3.0000
3 REMOVING GUARDRAIL

2507.0000 L.F. -25.00 %
7,521.00 -2,507.00

4.0000
10,028.00

420.0000
4 REMOVING GUARDRAIL ANCHOR

44.0000 EACH 110.00 %
18,480.00 9,680.00

200.0000
8,800.00

5 REMOVING RAISED PAVEMENT MARKER
L.S. 125.81 %

35,000.00 19,500.0015,500.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 92.98 %
11,000.00 5,300.005,700.00

GRADING

18.0000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL

7757.0000 S.Y. 20.00 %
139,626.00 23,271.00

15.0000
116,355.00

8 FORCE ACCOUNT SPECIAL EXCAVATION
EST. 0.00 %

5,000.005,000.00

25.0000
9  ASPHALT AND CONCRETE PANEL REMOVAL

1620.0000 S.Y. -58.33 %
40,500.00 -56,700.00

60.0000
97,200.00

10  REMOVE EARTH BERMS
L.S. -16.00 %

4,200.00 -800.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X306 REVISION NO : BIDS OPENED ON : May 21 2008
CONTRACT NO :007551 REGION NO : 4 AWARDED ON : May 27 2008
VERSION NO :3 WORK ORDER# : XL3179
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
CASTLE ROCK VICINITY TO
SR 505 VICINITY - PAVING/SAFETY
08X306 (REV. MAY 1, 2008)

GRANITE NORTHWEST, INC. DBA
7717 NEW MARKET ST SW

PROJECT : TUMWATER   WA  985017228

COUNTY(S) :COWLITZ,LEWIS CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:34

DOT_RGGB01

IM-0051(263)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING
11  GRADE MEDIAN BERM

L.S. -49.00 %
10,200.00 -9,800.0020,000.00

2,700.0000
12  SHOULDER FINISHING

20.2900 MI. -46.00 %
54,783.00 -46,667.00

5,000.0000
101,450.00

DRAINAGE

30.0000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.

15.0000 L.F. -25.00 %
450.00 -150.00

40.0000
600.00

14 FORCE ACCOUNT DRAINAGE REPAIR
EST. 0.00 %

15,000.0015,000.00

270.0000
15  CAP EXISTING DRAINAGE INLET

10.0000 EACH 54.29 %
2,700.00 950.00

175.0000
1,750.00

STORM SEWER

1,300.0000
16 CATCH BASIN TYPE 1

5.0000 EACH -13.33 %
6,500.00 -1,000.00

1,500.0000
7,500.00

SURFACING

55.0000
17 CRUSHED SURFACING BASE COURSE

210.0000 TON 57.14 %
11,550.00 4,200.00

35.0000
7,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X306 REVISION NO : BIDS OPENED ON : May 21 2008
CONTRACT NO :007551 REGION NO : 4 AWARDED ON : May 27 2008
VERSION NO :3 WORK ORDER# : XL3179
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
CASTLE ROCK VICINITY TO
SR 505 VICINITY - PAVING/SAFETY
08X306 (REV. MAY 1, 2008)

GRANITE NORTHWEST, INC. DBA
7717 NEW MARKET ST SW

PROJECT : TUMWATER   WA  985017228

COUNTY(S) :COWLITZ,LEWIS CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:34

DOT_RGGB01

IM-0051(263)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
72,110.0072,110.00

CEMENT CONCRETE PAVEMENT

2.9000
19  CHEMICAL GROUT

45600.0000 LB. -51.67 %
132,240.00 -141,360.00

6.0000
273,600.00

270.0000
20  SUBSEALING

304.0000 EACH -22.86 %
82,080.00 -24,320.00

350.0000
106,400.00

HOT MIX ASPHALT

2.5000
21 PLANING BITUMINOUS PAVEMENT

122321.0000 S.Y. -28.57 %
305,802.50 -122,321.00

3.5000
428,123.50

160.0000
22 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

280.0000 TON 60.00 %
44,800.00 16,800.00

100.0000
28,000.00

122.0000
23 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

2900.0000 TON 52.50 %
353,800.00 121,800.00

80.0000
232,000.00

84.5000
24 HMA CL. 1/2 IN. PG 70-22

70080.0000 TON 30.00 %
5,921,760.00 1,366,560.00

65.0000
4,555,200.00

25 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

136,800.00136,800.00
26 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
91,108.0091,108.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X306 REVISION NO : BIDS OPENED ON : May 21 2008
CONTRACT NO :007551 REGION NO : 4 AWARDED ON : May 27 2008
VERSION NO :3 WORK ORDER# : XL3179
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
CASTLE ROCK VICINITY TO
SR 505 VICINITY - PAVING/SAFETY
08X306 (REV. MAY 1, 2008)

GRANITE NORTHWEST, INC. DBA
7717 NEW MARKET ST SW

PROJECT : TUMWATER   WA  985017228

COUNTY(S) :COWLITZ,LEWIS CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:34

DOT_RGGB01

IM-0051(263)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
27 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-2.00-2.00

28 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-2.00-2.00
29 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 %
347,040.00347,040.00

EROSION CONTROL AND PLANTING

180.0000
30 ESC LEAD

16.0000 DAY 20.00 %
2,880.00 480.00

150.0000
2,400.00

95.0000
31 INLET PROTECTION

137.0000 EACH 35.71 %
13,015.00 3,425.00

70.0000
9,590.00

7.0000
32 SILT FENCE

540.0000 L.F. 55.56 %
3,780.00 1,350.00

4.5000
2,430.00

33 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

5,000.005,000.00

2,700.0000
34 SEEDING, FERTILIZING, AND MULCHING

1.4000 ACRE -0.00 %
3,780.00 -0.00

2,700.0000
3,780.00

3.0000
35 HIGH VISIBILITY FENCE

560.0000 L.F. -33.33 %
1,680.00 -840.00

4.5000
2,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X306 REVISION NO : BIDS OPENED ON : May 21 2008
CONTRACT NO :007551 REGION NO : 4 AWARDED ON : May 27 2008
VERSION NO :3 WORK ORDER# : XL3179
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
CASTLE ROCK VICINITY TO
SR 505 VICINITY - PAVING/SAFETY
08X306 (REV. MAY 1, 2008)

GRANITE NORTHWEST, INC. DBA
7717 NEW MARKET ST SW

PROJECT : TUMWATER   WA  985017228

COUNTY(S) :COWLITZ,LEWIS CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:34

DOT_RGGB01

IM-0051(263)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.0000
36 EXTRUDED CURB

1440.0000 L.F. -37.50 %
7,200.00 -4,320.00

8.0000
11,520.00

22.0000
37 BEAM GUARDRAIL TYPE 1

1864.0000 L.F. -12.00 %
41,008.00 -5,592.00

25.0000
46,600.00

73.0000
38 BEAM GUARDRAIL TYPE 11

226.0000 L.F. -8.75 %
16,498.00 -1,582.00

80.0000
18,080.00

23.0000
39 BEAM GUARDRAIL TYPE 31

388.0000 L.F. -34.29 %
8,924.00 -4,656.00

35.0000
13,580.00

1,700.0000
40 BEAM GUARDRAIL TRANSITION SECTION TYPE 13

2.0000 EACH 13.33 %
3,400.00 400.00

1,500.0000
3,000.00

1,800.0000
41 BEAM GUARDRAIL TRANSITION SECTION TYPE 15

2.0000 EACH 20.00 %
3,600.00 600.00

1,500.0000
3,000.00

1,800.0000
42 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

6.0000 EACH 20.00 %
10,800.00 1,800.00

1,500.0000
9,000.00

2,300.0000
43 BEAM GUARDRAIL FLARED TERMINAL

43.0000 EACH 15.00 %
98,900.00 12,900.00

2,000.0000
86,000.00

2,600.0000
44 BEAM GUARDRAIL NON-FLARED TERMINAL

7.0000 EACH 4.00 %
18,200.00 700.00

2,500.0000
17,500.00

2,700.0000
45 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -10.00 %
8,100.00 -900.00

3,000.0000
9,000.00

520.0000
46 BEAM GUARDRAIL ANCHOR TYPE 4

6.0000 EACH -20.00 %
3,120.00 -780.00

650.0000
3,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X306 REVISION NO : BIDS OPENED ON : May 21 2008
CONTRACT NO :007551 REGION NO : 4 AWARDED ON : May 27 2008
VERSION NO :3 WORK ORDER# : XL3179
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
CASTLE ROCK VICINITY TO
SR 505 VICINITY - PAVING/SAFETY
08X306 (REV. MAY 1, 2008)

GRANITE NORTHWEST, INC. DBA
7717 NEW MARKET ST SW

PROJECT : TUMWATER   WA  985017228

COUNTY(S) :COWLITZ,LEWIS CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:34

DOT_RGGB01

IM-0051(263)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

520.0000
47 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH -35.00 %
1,560.00 -840.00

800.0000
2,400.00

5.0000
48 RAISING EXISTING BEAM GUARDRAIL

13941.0000 L.F. 42.86 %
69,705.00 20,911.50

3.5000
48,793.50

7.0000
49  RELOCATE CONC. BARRIER

1050.0000 L.F. -53.33 %
7,350.00 -8,400.00

15.0000
15,750.00

54.0000
50  GUARDRAIL BLOCKOUT

147.0000 EACH 107.69 %
7,938.00 4,116.00

26.0000
3,822.00

36.0000
51 PRECAST CONC. BARRIER TYPE 2

2950.0000 L.F. 2.86 %
106,200.00 2,950.00

35.0000
103,250.00

6.0000
52 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

17950.0000 L.F. -20.00 %
107,700.00 -26,925.00

7.5000
134,625.00

10,000.0000
53 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -50.00 %
10,000.00 -10,000.00

20,000.0000
20,000.00

12,000.0000
54 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH 140.00 %
48,000.00 28,000.00

5,000.0000
20,000.00

62.0000
55 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

710.0000 HR 24.00 %
44,020.00 8,520.00

50.0000
35,500.00

56 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

5,000.005,000.00

42.0000
57 FLEXIBLE GUIDE POST

944.0000 EACH 31.25 %
39,648.00 9,440.00

32.0000
30,208.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X306 REVISION NO : BIDS OPENED ON : May 21 2008
CONTRACT NO :007551 REGION NO : 4 AWARDED ON : May 27 2008
VERSION NO :3 WORK ORDER# : XL3179
HWY :SR 005 ------- 4TH BIDDER -------

TITLE :I-5
CASTLE ROCK VICINITY TO
SR 505 VICINITY - PAVING/SAFETY
08X306 (REV. MAY 1, 2008)

GRANITE NORTHWEST, INC. DBA
7717 NEW MARKET ST SW

PROJECT : TUMWATER   WA  985017228

COUNTY(S) :COWLITZ,LEWIS CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2008
15:34

DOT_RGGB01

IM-0051(263)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.0000
58 BARRIER DELINEATOR

311.0000 EACH 45.45 %
4,976.00 1,555.00

11.0000
3,421.00

0.0800
59 PAINT LINE

578090.0000 L.F. -20.00 %
46,247.20 -11,561.80

0.1000
57,809.00

1.4000
60 PLASTIC WIDE LANE LINE

13970.0000 L.F. -44.00 %
19,558.00 -15,367.00

2.5000
34,925.00

5.0000
61 PLASTIC STOP LINE

328.0000 L.F. -16.67 %
1,640.00 -328.00

6.0000
1,968.00

130.0000
62 PLASTIC TRAFFIC ARROW

12.0000 EACH -13.33 %
1,560.00 -240.00

150.0000
1,800.00

21.0000
63 PLASTIC DRAINAGE MARKING

182.0000 EACH 40.00 %
3,822.00 1,092.00

15.0000
2,730.00

110.0000
64 PLASTIC AERIAL SURVEILLANCE FULL MARKER

5.0000 EACH 10.00 %
550.00 50.00

100.0000
500.00

110.0000
65 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

5.0000 EACH -26.67 %
550.00 -200.00

150.0000
750.00

1,000.0000
66 SHOULDER RUMBLE STRIP TYPE 1

57.1000 MI. 5.26 %
57,100.00 2,855.00

950.0000
54,245.00

300.0000
67 RAISED PAVEMENT MARKER TYPE 2

62.3000 HUND 0.00 %
18,690.00 0.00

300.0000
18,690.00

0.0700
68 TEMPORARY PAVEMENT MARKING

509200.0000 L.F. -66.67 %
35,644.00 -71,288.00

0.2100
106,932.00
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TRAFFIC
69 PERMANENT SIGNING

L.S. -56.90 %
100,000.00 -132,000.00232,000.00

70 ILLUMINATION SYSTEM MODIFICATION
L.S. -47.37 %

60,000.00 -54,000.00114,000.00

6.0000
71 SEQUENTIAL ARROW SIGN

2100.0000 HR 100.00 %
12,600.00 6,300.00

3.0000
6,300.00

3,000.0000
72 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -40.00 %
12,000.00 -8,000.00

5,000.0000
20,000.00

3.0000
73 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2800.0000 HR 0.00 %
8,400.00 0.00

3.0000
8,400.00

74 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -50.00 %

20,000.00 -20,000.0040,000.00

55.0000
75 FLAGGERS AND SPOTTERS

450.0000 HR 10.00 %
24,750.00 2,250.00

50.0000
22,500.00

51.0000
76 OTHER TRAFFIC CONTROL LABOR

5280.0000 HR 2.00 %
269,280.00 5,280.00

50.0000
264,000.00

77 TRAFFIC CONTROL SUPERVISOR
L.S. -73.96 %

25,000.00 -71,000.0096,000.00

20.0000
78 CONSTRUCTION SIGNS CLASS A

1016.0000 S.F. 11.11 %
20,320.00 2,032.00

18.0000
18,288.00
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79 FORCE ACCOUNT RETROFIT OR REPLACE GUARDRAIL COMPONENT

EST. 0.00 %
5,000.005,000.00

OTHER ITEMS
80 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %
10,000.00 0.0010,000.00

20.0000
81 STRUCTURE EXCAVATION CLASS B

21.0000 C.Y. -60.00 %
420.00 -630.00

50.0000
1,050.00

700.0000
82 ADJUST MONUMENT CASE AND COVER

55.0000 EACH 133.33 %
38,500.00 22,000.00

300.0000
16,500.00

300.0000
83 CONNECTION TO DRAINAGE STRUCTURE

5.0000 EACH -60.00 %
1,500.00 -2,250.00

750.0000
3,750.00

370.0000
84 ADJUST CATCH BASIN

24.0000 EACH -7.50 %
8,880.00 -720.00

400.0000
9,600.00

85 ROADSIDE CLEANUP
EST. 0.00 %

10,000.0010,000.00
86 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

87 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
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OTHER ITEMS
88 SPCC PLAN

L.S. -20.00 %
2,000.00 -500.002,500.00

$9,742,589.70 4.89%$9,288,158.00CONTRACT TOTAL

$9,742,589.70BASE TOTAL 4.89%$9,288,158.00


