
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. KLB CONSTRUCTION, INC.
12903 WAYWARD WAY 8404 S 196TH ST 3405 - 121ST ST SW

KENT WA  98031-1884 LYNNWOOD WA 98087-1549

PROJECT : SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981680697 MUKILTEO   WA  982750158

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -31.39 % -23.07 % -64.65 %

165,000.00 -75,480.00 185,000.00 -55,480.00 85,000.00 -155,480.00240,480.00

2,000.0000
2 CLEARING AND GRUBBING

9.8200 ACRE -42.86 % 3,500.0000 0.00 % 4,345.0000 24.14 %

19,640.00 -14,730.00 34,370.00 0.00 42,667.90 8,297.90
3,500.0000
34,370.00

4,000.0000
3  SELECTIVE CLEARING

0.6900 ACRE 100.00 % 2,000.0000 0.00 % 7,500.0000 275.00 %

2,760.00 1,380.00 1,380.00 0.00 5,175.00 3,795.00
2,000.0000
1,380.00

2.2000
4 REMOVING ASPHALT CONC. PAVEMENT

10410.0000 S.Y. -26.67 % 2.0500 -31.67 % 2.3500 -21.67 %

22,902.00 -8,328.00 21,340.50 -9,889.50 24,463.50 -6,766.50
3.0000

31,230.00

2.5000
5 REMOVING GUARDRAIL

2120.0000 L.F. -57.26 % 2.5000 -57.26 % 2.6000 -55.56 %

5,300.00 -7,102.00 5,300.00 -7,102.00 5,512.00 -6,890.00
5.8500

12,402.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -13.79 % 72.41 % 29.31 %

500.00 -80.00 1,000.00 420.00 750.00 170.00580.00

GRADING

2.6000
7 ROADWAY EXCAVATION INCL. HAUL

70330.0000 C.Y. -61.48 % 2.3500 -65.19 % 2.3000 -65.93 %

182,858.00 -291,869.50 165,275.50 -309,452.00 161,759.00 -312,968.50
6.7500

474,727.50

4.4000
8  ROADWAY EXCAVATION INCL. HAUL - AREA A

55040.0000 TON 17.33 % 4.3500 16.00 % 5.5000 46.67 %

242,176.00 35,776.00 239,424.00 33,024.00 302,720.00 96,320.00
3.7500

206,400.00

4.2000
9  ROADWAY EXCAVATION INCL. HAUL - AREA B

8840.0000 TON 12.00 % 4.3500 16.00 % 6.2500 66.67 %

37,128.00 3,978.00 38,454.00 5,304.00 55,250.00 22,100.00
3.7500

33,150.00
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REALIGN ROADWAY
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TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. KLB CONSTRUCTION, INC.
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.5000
10 EMBANKMENT COMPACTION

63020.0000 C.Y. -50.00 % 0.6000 -80.00 % 0.7500 -75.00 %

94,530.00 -94,530.00 37,812.00 -151,248.00 47,265.00 -141,795.00
3.0000

189,060.00

DRAINAGE

100.0000
11 QUARRY SPALLS

4.0000 TON 53.85 % 60.0000 -7.69 % 100.0000 53.85 %

400.00 140.00 240.00 -20.00 400.00 140.00
65.0000
260.00

8.0000
12 UNDERDRAIN PIPE 6 IN. DIAM.

150.0000 L.F. 0.00 % 12.0000 50.00 % 12.0000 50.00 %

1,200.00 0.00 1,800.00 600.00 1,800.00 600.00
8.0000

1,200.00

22.0000
13 SCHEDULE A CULV. PIPE 18 IN. DIAM.

38.0000 L.F. -45.00 % 40.0000 0.00 % 40.0000 0.00 %

836.00 -684.00 1,520.00 0.00 1,520.00 0.00
40.0000
1,520.00

STRUCTURE

6.5000
14 STRUCTURE EXCAVATION CLASS A INCL. HAUL

637.0000 C.Y. -45.83 % 8.0000 -33.33 % 9.3500 -22.08 %

4,140.50 -3,503.50 5,096.00 -2,548.00 5,955.95 -1,688.05
12.0000
7,644.00

15 SHORING OR EXTRA EXCAVATION CL. A
L.S. 87.50 % 212.50 % -21.38 %

15,000.00 7,000.00 25,000.00 17,000.00 6,290.00 -1,710.008,000.00

20.0000
16 GRAVEL BACKFILL FOR WALL

303.0000 C.Y. -20.00 % 15.0000 -40.00 % 25.5000 2.00 %

6,060.00 -1,515.00 4,545.00 -3,030.00 7,726.50 151.50
25.0000
7,575.00

1.0000
17 ST. REINF. BAR FOR RETAINING WALL

12661.0000 LB. 11.11 % 1.0000 11.11 % 1.0500 16.67 %

12,661.00 1,266.10 12,661.00 1,266.10 13,294.05 1,899.15
0.9000

11,394.90
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TOTAL AMOUNT

STRUCTURE

500.0000
18 CONC. CLASS 4000 FOR RETAINING WALL

178.0000 C.Y. -9.09 % 610.0000 10.91 % 660.0000 20.00 %

89,000.00 -8,900.00 108,580.00 10,680.00 117,480.00 19,580.00
550.0000
97,900.00

SURFACING

10.5000
19 CRUSHED SURFACING BASE COURSE

6980.0000 TON -30.00 % 12.5500 -16.33 % 12.2500 -18.33 %

73,290.00 -31,410.00 87,599.00 -17,101.00 85,505.00 -19,195.00
15.0000

104,700.00

LIQUID ASPHALT
20 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

5,304.00 5,304.00 5,304.005,304.00

HOT MIX ASPHALT

4.0000
21 PLANING BITUMINOUS PAVEMENT

1950.0000 S.Y. -20.00 % 3.2500 -35.00 % 3.7500 -25.00 %

7,800.00 -1,950.00 6,337.50 -3,412.50 7,312.50 -2,437.50
5.0000

9,750.00

65.9000
22 HMA CL. 1/2 IN. PG 58-22

5304.0000 TON -8.47 % 65.9000 -8.47 % 66.0000 -8.33 %

349,533.60 -32,354.40 349,533.60 -32,354.40 350,064.00 -31,824.00
72.0000

381,888.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,730.00 12,730.00 12,730.0012,730.00
24 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,486.00 8,486.00 8,486.008,486.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
25 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,166.00 11,166.00 11,166.0011,166.00

EROSION CNTL AND ROADSIDE RESTORATION

250.0000
26  ENVIRONMENTAL COMPLIANCE LEAD

145.0000 DAY 0.00 % 250.0000 0.00 % 250.0000 0.00 %

36,250.00 0.00 36,250.00 0.00 36,250.00 0.00
250.0000
36,250.00

300.0000
27  STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE

24.0000 EACH 20.00 % 100.0000 -60.00 % 665.0000 166.00 %

7,200.00 1,200.00 2,400.00 -3,600.00 15,960.00 9,960.00
250.0000
6,000.00

1.0000
28  BIODEGRADABLE STRAW EROSION CONTROL BLANKET

8730.0000 S.Y. -64.29 % 1.6500 -41.07 % 1.7000 -39.29 %

8,730.00 -15,714.00 14,404.50 -10,039.50 14,841.00 -9,603.00
2.8000

24,444.00

1.9000
29 COMPOST BLANKET

59127.0000 S.Y. -24.00 % 3.1500 26.00 % 2.3500 -6.00 %

112,341.30 -35,476.20 186,250.05 38,432.55 138,948.45 -8,869.05
2.5000

147,817.50

4.0000
30 CHECK DAM

419.0000 L.F. -60.00 % 8.0000 -20.00 % 5.5000 -45.00 %

1,676.00 -2,514.00 3,352.00 -838.00 2,304.50 -1,885.50
10.0000
4,190.00

1.0000
31 STREET CLEANING

500.0000 HR -98.67 % 100.0000 33.33 % 95.0000 26.67 %

500.00 -37,000.00 50,000.00 12,500.00 47,500.00 10,000.00
75.0000

37,500.00

5.0000
32 COMPOST SOCK

4750.0000 L.F. 25.00 % 5.2500 31.25 % 3.6500 -8.75 %

23,750.00 4,750.00 24,937.50 5,937.50 17,337.50 -1,662.50
4.0000

19,000.00
33 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

17,350.0000
34  WOOD STRAND MULCH

0.5600 ACRE 186.78 % 1,650.0000 -72.73 % 11,050.0000 82.64 %

9,716.00 6,328.00 924.00 -2,464.00 6,188.00 2,800.00
6,050.0000
3,388.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

3,842.5800
35 MULCHING WITH HECP TYPE 1 MULCH

1.1900 ACRE 13.02 % 2,740.0000 -19.41 % 4,100.0000 20.59 %

4,572.67 526.67 3,260.60 -785.40 4,879.00 833.00
3,400.0000
4,046.00

2,348.4800
36 SEEDING AND MULCHING

5.9400 ACRE -21.72 % 1,725.0000 -42.50 % 2,250.0000 -25.00 %

13,949.97 -3,870.03 10,246.50 -7,573.50 13,365.00 -4,455.00
3,000.0000
17,820.00

4.0000
37 TOPSOIL TYPE B

8780.0000 C.Y. -33.33 % 0.0100 -99.83 % 7.2500 20.83 %

35,120.00 -17,560.00 87.80 -52,592.20 63,655.00 10,975.00
6.0000

52,680.00

8.0000
38 PLANT SELECTION  BIGLEAF MAPLE, NO.1 CONT., 15 IN. HT.

400.0000 EACH 14.29 % 6.0000 -14.29 % 5.0000 -28.57 %

3,200.00 400.00 2,400.00 -400.00 2,000.00 -800.00
7.0000

2,800.00

11.0000
39 PLANT SELECTION WESTERN RED CEDAR, NO. 2 CONT., 12 IN. HT

165.0000 EACH -8.33 % 6.0000 -50.00 % 8.7500 -27.08 %

1,815.00 -165.00 990.00 -990.00 1,443.75 -536.25
12.0000
1,980.00

8.0000
40 PLANT SELECTION OCEANSPRAY, NO. 1 CONT., 12 IN. HT.

60.0000 EACH -5.88 % 6.0000 -29.41 % 5.0000 -41.18 %

480.00 -30.00 360.00 -150.00 300.00 -210.00
8.5000
510.00

8.0000
41 PLANT SELECTION RED OSIER DOGWOOD, NO. 1 CONT., 12 IN. HT

120.0000 EACH 0.00 % 6.0000 -25.00 % 5.0000 -37.50 %

960.00 0.00 720.00 -240.00 600.00 -360.00
8.0000
960.00

8.0000
42 PLANT SELECTION SALMONBERRY, NO. 1 CONT., 12 IN. HT.

120.0000 EACH 0.00 % 6.0000 -25.00 % 5.0000 -37.50 %

960.00 0.00 720.00 -240.00 600.00 -360.00
8.0000
960.00

8.0000
43 PLANT SELECTION SITKA WILLOW, NO. 1 CONT., 15 IN. HT.

70.0000 EACH 23.08 % 6.0000 -7.69 % 4.9500 -23.85 %

560.00 105.00 420.00 -35.00 346.50 -108.50
6.5000
455.00

8.0000
44 PLANT SELECTION SNOWBERRY, NO. 1 CONT., 9 IN. HT.

165.0000 EACH 0.00 % 6.0000 -25.00 % 5.0000 -37.50 %

1,320.00 0.00 990.00 -330.00 825.00 -495.00
8.0000

1,320.00

8.0000
45 PLANT SELECTION THIMBLEBERRY, NO. 1 CONT., 12 IN. HT.

255.0000 EACH 14.29 % 6.0000 -14.29 % 5.0000 -28.57 %

2,040.00 255.00 1,530.00 -255.00 1,275.00 -510.00
7.0000

1,785.00
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TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

8.0000
46 PLANT SELECTION VINE MAPLE, NO. 1 CONT., 12 IN. HT.

200.0000 EACH 0.00 % 6.0000 -25.00 % 5.0000 -37.50 %

1,600.00 0.00 1,200.00 -400.00 1,000.00 -600.00
8.0000

1,600.00

3.0000
47 PLANT SELECTION BLACK COTTONWOOD, 3' LENGTH, LIVE STAKE

180.0000 EACH -57.14 % 3.6500 -47.86 % 1.9500 -72.14 %

540.00 -720.00 657.00 -603.00 351.00 -909.00
7.0000

1,260.00

35.1700
48 PLANT SELECTION BLACK COTTONWOOD, 12' LENGTH, LIVE POLE

316.0000 EACH 193.08 % 3.6500 -69.58 % 5.7000 -52.50 %

11,113.72 7,321.72 1,153.40 -2,638.60 1,801.20 -1,990.80
12.0000
3,792.00

3.0000
49 PLANT SELECTION PACIFIC WILLOW, 3' LENGTH , LIVE STAKE

1250.0000 EACH -14.29 % 3.6500 4.29 % 1.9500 -44.29 %

3,750.00 -625.00 4,562.50 187.50 2,437.50 -1,937.50
3.5000

4,375.00

3.0000
50 PLANT SELECTION SITKA WILLOW, 3' LENGTH, LIVE STAKE

475.0000 EACH -25.00 % 3.6500 -8.75 % 1.9500 -51.25 %

1,425.00 -475.00 1,733.75 -166.25 926.25 -973.75
4.0000

1,900.00

8.0000
51 PSIPE BIGLEAF MAPLE, NO. 1 CONT., 15 IN. HT.

1227.0000 EACH 14.29 % 6.0000 -14.29 % 6.7500 -3.57 %

9,816.00 1,227.00 7,362.00 -1,227.00 8,282.25 -306.75
7.0000

8,589.00

8.0000
52 PSIPE BLACK COTTONWOOD, NO. 1 CONT., 15 IN. HT.

647.0000 EACH 14.29 % 6.0000 -14.29 % 6.7500 -3.57 %

5,176.00 647.00 3,882.00 -647.00 4,367.25 -161.75
7.0000

4,529.00

11.0000
53 PSIPE DOUGLAS FIR, NO. 2 CONT., 12 IN. HT.

857.0000 EACH -8.33 % 6.0000 -50.00 % 8.2500 -31.25 %

9,427.00 -857.00 5,142.00 -5,142.00 7,070.25 -3,213.75
12.0000

10,284.00

11.0000
54 PSIPE GRAND FIR, NO.2 CONT., 12 IN. HT.

313.0000 EACH -35.29 % 6.0000 -64.71 % 8.2500 -51.47 %

3,443.00 -1,878.00 1,878.00 -3,443.00 2,582.25 -2,738.75
17.0000
5,321.00

11.0000
55 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 12 IN. HT.

1806.0000 EACH -8.33 % 6.0000 -50.00 % 8.2500 -31.25 %

19,866.00 -1,806.00 10,836.00 -10,836.00 14,899.50 -6,772.50
12.0000

21,672.00

8.0000
56 PSIPE OCEANSPRAY, NO. 1 CONT., 12 IN. HT.

897.0000 EACH -5.88 % 6.0000 -29.41 % 6.7500 -20.59 %

7,176.00 -448.50 5,382.00 -2,242.50 6,054.75 -1,569.75
8.5000

7,624.50
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EROSION CNTL AND ROADSIDE RESTORATION

8.0000
57 PSIPE RED OSIER DOGWOOD, NO. 1 CONT., 12 IN. HT.

1695.0000 EACH 0.00 % 6.0000 -25.00 % 6.7500 -15.63 %

13,560.00 0.00 10,170.00 -3,390.00 11,441.25 -2,118.75
8.0000

13,560.00

7.5000
58 PSIPE SALAL, NO.1 CONT., 9 IN. HT.

10635.0000 EACH -9.09 % 6.0000 -27.27 % 6.7500 -18.18 %

79,762.50 -7,976.25 63,810.00 -23,928.75 71,786.25 -15,952.50
8.2500

87,738.75

8.0000
59 PSIPE SALMONBERRY, NO. 1 CONT., 12 IN. HT.

2190.0000 EACH 0.00 % 6.0000 -25.00 % 6.7500 -15.63 %

17,520.00 0.00 13,140.00 -4,380.00 14,782.50 -2,737.50
8.0000

17,520.00

8.0000
60 PSIPE SITKA WILLOW, NO. 1 CONT., 15 IN. HT.

568.0000 EACH 23.08 % 6.0000 -7.69 % 6.7500 3.85 %

4,544.00 852.00 3,408.00 -284.00 3,834.00 142.00
6.5000

3,692.00

8.0000
61 PSIPE SNOWBERRY, NO. 1 CONT., 9 IN. HT.

1136.0000 EACH 0.00 % 6.0000 -25.00 % 6.7500 -15.63 %

9,088.00 0.00 6,816.00 -2,272.00 7,668.00 -1,420.00
8.0000

9,088.00

8.0000
62 PSIPE THIMBLEBERRY, NO. 1 CONT., 12 IN. HT.

1608.0000 EACH 14.29 % 6.0000 -14.29 % 6.7500 -3.57 %

12,864.00 1,608.00 9,648.00 -1,608.00 10,854.00 -402.00
7.0000

11,256.00

8.0000
63 PSIPE VINE MAPLE, NO. 1 CONT., 12 IN. HT.

2874.0000 EACH 0.00 % 6.0000 -25.00 % 6.7500 -15.63 %

22,992.00 0.00 17,244.00 -5,748.00 19,399.50 -3,592.50
8.0000

22,992.00

3.0000
64 PSIPE BLACK COTTONWOOD, 3' LENGTH, LIVE STAKE

482.0000 EACH -57.14 % 3.6500 -47.86 % 2.5000 -64.29 %

1,446.00 -1,928.00 1,759.30 -1,614.70 1,205.00 -2,169.00
7.0000

3,374.00

3.0000
65 PSIPE SITKA WILLOW, 3' LENGTH, LIVE STAKE

1285.0000 EACH -25.00 % 3.6500 -8.75 % 2.5000 -37.50 %

3,855.00 -1,285.00 4,690.25 -449.75 3,212.50 -1,927.50
4.0000

5,140.00
66 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

95,150.00 95,150.00 95,150.0095,150.00
67 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

71,850.00 71,850.00 71,850.0071,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. KLB CONSTRUCTION, INC.
12903 WAYWARD WAY 8404 S 196TH ST 3405 - 121ST ST SW

KENT WA  98031-1884 LYNNWOOD WA 98087-1549

PROJECT : SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981680697 MUKILTEO   WA  982750158

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

8.0000
68 FASCINES

970.0000 L.F. -61.90 % 18.0000 -14.29 % 12.0000 -42.86 %

7,760.00 -12,610.00 17,460.00 -2,910.00 11,640.00 -8,730.00
21.0000

20,370.00

3.0000
69  SLASH

720.0000 S.Y. -70.00 % 10.0000 0.00 % 10.5000 5.00 %

2,160.00 -5,040.00 7,200.00 0.00 7,560.00 360.00
10.0000
7,200.00

1.7500
70  SOIL AMENDMENT

9746.0000 S.Y. -41.67 % 2.2000 -26.67 % 2.2000 -26.67 %

17,055.50 -12,182.50 21,441.20 -7,796.80 21,441.20 -7,796.80
3.0000

29,238.00

2.0500
71  BARK OR WOOD CHIP MULCH

8730.0000 S.Y. -6.82 % 3.0000 36.36 % 2.1000 -4.55 %

17,896.50 -1,309.50 26,190.00 6,984.00 18,333.00 -873.00
2.2000

19,206.00

1.0000
72 HIGH VISIBILITY FENCE

5480.0000 L.F. -73.33 % 2.0000 -46.67 % 3.2500 -13.33 %

5,480.00 -15,070.00 10,960.00 -9,590.00 17,810.00 -2,740.00
3.7500

20,550.00

TRAFFIC

2,425.0000
73 BEAM GUARDRAIL TYPE 31 WEATHERING NON-FLARED TERMINAL

1.0000 L.F. -6.73 % 2,750.0000 5.77 % 2,750.0000 5.77 %

2,425.00 -175.00 2,750.00 150.00 2,750.00 150.00
2,600.0000
2,600.00

20.0000
74 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1421.0000 L.F. 0.00 % 21.0000 5.00 % 21.0000 5.00 %

28,420.00 0.00 29,841.00 1,421.00 29,841.00 1,421.00
20.0000

28,420.00

13.0000
75 TEMPORARY CONC. BARRIER

930.0000 L.F. -13.33 % 12.0500 -19.67 % 14.5000 -3.33 %

12,090.00 -1,860.00 11,206.50 -2,743.50 13,485.00 -465.00
15.0000

13,950.00

3,750.0000
76 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -25.00 % 2,000.0000 -60.00 % 4,000.0000 -20.00 %

7,500.00 -2,500.00 4,000.00 -6,000.00 8,000.00 -2,000.00
5,000.0000
10,000.00

38.0000
77 FLEXIBLE GUIDE POST

26.0000 EACH 280.00 % 46.0000 360.00 % 50.0000 400.00 %

988.00 728.00 1,196.00 936.00 1,300.00 1,040.00
10.0000
260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. KLB CONSTRUCTION, INC.
12903 WAYWARD WAY 8404 S 196TH ST 3405 - 121ST ST SW

KENT WA  98031-1884 LYNNWOOD WA 98087-1549

PROJECT : SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981680697 MUKILTEO   WA  982750158

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1300
78 PAINT LINE

14280.0000 L.F. -56.67 % 0.1300 -56.67 % 0.1500 -50.00 %

1,856.40 -2,427.60 1,856.40 -2,427.60 2,142.00 -2,142.00
0.3000

4,284.00

55.0000
79 PLASTIC DRAINAGE MARKING

2.0000 EACH 37.50 % 55.0000 37.50 % 65.0000 62.50 %

110.00 30.00 110.00 30.00 130.00 50.00
40.0000
80.00

3,200.0000
80 CENTERLINE RUMBLE STRIP

1.0000 MI. 18.52 % 3,200.0000 18.52 % 3,350.0000 24.07 %

3,200.00 500.00 3,200.00 500.00 3,350.00 650.00
2,700.0000
2,700.00

81 PERMANENT SIGNING
L.S. 47.78 % 11.11 % 66.67 %

2,660.00 860.00 2,000.00 200.00 3,000.00 1,200.001,800.00
82 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -45.83 % -16.67 % -43.75 %

65,000.00 -55,000.00 100,000.00 -20,000.00 67,500.00 -52,500.00120,000.00

OTHER ITEMS
83 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

60.0000
84 GRAVEL BACKFILL FOR DRAIN

4.0000 C.Y. 71.43 % 80.0000 128.57 % 65.0000 85.71 %

240.00 100.00 320.00 180.00 260.00 120.00
35.0000
140.00

16.0000
85 WATER

475.0000 MGAL 6.67 % 25.0000 66.67 % 15.0000 0.00 %

7,600.00 475.00 11,875.00 4,750.00 7,125.00 0.00
15.0000
7,125.00

86 CURE BOX
L.S. -87.50 % -75.00 % -75.00 %

250.00 -1,750.00 500.00 -1,500.00 500.00 -1,500.002,000.00
87 ROADWAY SURVEYING

L.S. -35.71 % -40.48 % -47.62 %

27,000.00 -15,000.00 25,000.00 -17,000.00 22,000.00 -20,000.0042,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. KLB CONSTRUCTION, INC.
12903 WAYWARD WAY 8404 S 196TH ST 3405 - 121ST ST SW

KENT WA  98031-1884 LYNNWOOD WA 98087-1549

PROJECT : SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981680697 MUKILTEO   WA  982750158

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
88 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
89 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
90 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
91 SPCC PLAN

L.S. -75.00 % -75.00 % 75.00 %

500.00 -1,500.00 500.00 -1,500.00 3,500.00 1,500.002,000.00

4.0000
92 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

90.0000 S.Y. -20.00 % 4.0000 -20.00 % 5.0000 0.00 %

360.00 -90.00 360.00 -90.00 450.00 0.00
5.0000
450.00

93  RELOCATE GATE
L.S. -84.00 % -50.00 % -46.00 %

800.00 -4,200.00 2,500.00 -2,500.00 2,700.00 -2,300.005,000.00

18.0000
94  MEDIA FILTER DRAIN

427.0000 L.F. 0.00 % 35.0000 94.44 % 34.0000 88.89 %

7,686.00 0.00 14,945.00 7,259.00 14,518.00 6,832.00
18.0000
7,686.00

95  VEGETATED FILTER STRIP
L.S. 265.20 % 40.00 % 30.00 %

18,260.00 13,260.00 7,000.00 2,000.00 6,500.00 1,500.005,000.00
96  DEPLOYABLE LOG STRUCTURE

L.S. -24.97 % -46.03 % -5.62 %

21,760.00 -7,240.00 15,650.00 -13,350.00 27,370.00 -1,630.0029,000.00

$2,480,567.66 -23.22% $2,549,736.35 -21.07% $2,568,379.50 -20.50%$3,230,573.15CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

TRIMAXX CONSTRUCTION, INC. SCARSELLA BROS., INC. KLB CONSTRUCTION, INC.
12903 WAYWARD WAY 8404 S 196TH ST 3405 - 121ST ST SW

KENT WA  98031-1884 LYNNWOOD WA 98087-1549

PROJECT : SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981680697 MUKILTEO   WA  982750158

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$2,568,379.50$2,480,567.66 $2,549,736.35BASE TOTAL -23.22% -21.07% -20.50%$3,230,573.15



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

MIDMOUNTAIN CONTRACTORS, INC. J. R. HAYES & SONS, INC. INTERWEST CONSTRUCTION, INC.
825 5TH AVE 22430 SE 231ST 609 N HILL BLVD
98033-6391

PROJECT : KIRKLAND   WA  980832909 MAPLE VALLEY   WA  980388272 BURLINGTON   WA  982334600

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -48.44 % -69.00 % -31.39 %

124,000.00 -116,480.00 74,548.98 -165,931.02 165,000.00 -75,480.00240,480.00

5,000.0000
2 CLEARING AND GRUBBING

9.8200 ACRE 42.86 % 4,415.5800 26.16 % 10,000.0000 185.71 %

49,100.00 14,730.00 43,361.00 8,991.00 98,200.00 63,830.00
3,500.0000
34,370.00

5,500.0000
3  SELECTIVE CLEARING

0.6900 ACRE 175.00 % 6,284.2000 214.21 % 6,500.0000 225.00 %

3,795.00 2,415.00 4,336.10 2,956.10 4,485.00 3,105.00
2,000.0000
1,380.00

2.0000
4 REMOVING ASPHALT CONC. PAVEMENT

10410.0000 S.Y. -33.33 % 2.3600 -21.33 % 2.0000 -33.33 %

20,820.00 -10,410.00 24,567.60 -6,662.40 20,820.00 -10,410.00
3.0000

31,230.00

6.0000
5 REMOVING GUARDRAIL

2120.0000 L.F. 2.56 % 5.4700 -6.50 % 3.7000 -36.75 %

12,720.00 318.00 11,596.40 -805.60 7,844.00 -4,558.00
5.8500

12,402.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 63.79 % 342.96 % 158.62 %

950.00 370.00 2,569.14 1,989.14 1,500.00 920.00580.00

GRADING

3.4500
7 ROADWAY EXCAVATION INCL. HAUL

70330.0000 C.Y. -48.89 % 2.6000 -61.48 % 3.5000 -48.15 %

242,638.50 -232,089.00 182,858.00 -291,869.50 246,155.00 -228,572.50
6.7500

474,727.50

5.0000
8  ROADWAY EXCAVATION INCL. HAUL - AREA A

55040.0000 TON 33.33 % 4.3500 16.00 % 6.0000 60.00 %

275,200.00 68,800.00 239,424.00 33,024.00 330,240.00 123,840.00
3.7500

206,400.00

4.5000
9  ROADWAY EXCAVATION INCL. HAUL - AREA B

8840.0000 TON 20.00 % 4.6800 24.80 % 6.0000 60.00 %

39,780.00 6,630.00 41,371.20 8,221.20 53,040.00 19,890.00
3.7500

33,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

MIDMOUNTAIN CONTRACTORS, INC. J. R. HAYES & SONS, INC. INTERWEST CONSTRUCTION, INC.
825 5TH AVE 22430 SE 231ST 609 N HILL BLVD
98033-6391

PROJECT : KIRKLAND   WA  980832909 MAPLE VALLEY   WA  980388272 BURLINGTON   WA  982334600

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.5000
10 EMBANKMENT COMPACTION

63020.0000 C.Y. -50.00 % 0.8700 -71.00 % 1.6000 -46.67 %

94,530.00 -94,530.00 54,827.40 -134,232.60 100,832.00 -88,228.00
3.0000

189,060.00

DRAINAGE

55.0000
11 QUARRY SPALLS

4.0000 TON -15.38 % 75.8900 16.75 % 100.0000 53.85 %

220.00 -40.00 303.56 43.56 400.00 140.00
65.0000
260.00

6.0000
12 UNDERDRAIN PIPE 6 IN. DIAM.

150.0000 L.F. -25.00 % 11.0800 38.50 % 7.0000 -12.50 %

900.00 -300.00 1,662.00 462.00 1,050.00 -150.00
8.0000

1,200.00

38.0000
13 SCHEDULE A CULV. PIPE 18 IN. DIAM.

38.0000 L.F. -5.00 % 75.3600 88.40 % 36.0000 -10.00 %

1,444.00 -76.00 2,863.68 1,343.68 1,368.00 -152.00
40.0000
1,520.00

STRUCTURE

15.0000
14 STRUCTURE EXCAVATION CLASS A INCL. HAUL

637.0000 C.Y. 25.00 % 10.4800 -12.67 % 6.0000 -50.00 %

9,555.00 1,911.00 6,675.76 -968.24 3,822.00 -3,822.00
12.0000
7,644.00

15 SHORING OR EXTRA EXCAVATION CL. A
L.S. 131.25 % 251.93 % 150.00 %

18,500.00 10,500.00 28,154.25 20,154.25 20,000.00 12,000.008,000.00

27.0000
16 GRAVEL BACKFILL FOR WALL

303.0000 C.Y. 8.00 % 21.7500 -13.00 % 23.0000 -8.00 %

8,181.00 606.00 6,590.25 -984.75 6,969.00 -606.00
25.0000
7,575.00

1.0000
17 ST. REINF. BAR FOR RETAINING WALL

12661.0000 LB. 11.11 % 1.0800 20.00 % 1.0000 11.11 %

12,661.00 1,266.10 13,673.88 2,278.98 12,661.00 1,266.10
0.9000

11,394.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

MIDMOUNTAIN CONTRACTORS, INC. J. R. HAYES & SONS, INC. INTERWEST CONSTRUCTION, INC.
825 5TH AVE 22430 SE 231ST 609 N HILL BLVD
98033-6391

PROJECT : KIRKLAND   WA  980832909 MAPLE VALLEY   WA  980388272 BURLINGTON   WA  982334600

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

625.0000
18 CONC. CLASS 4000 FOR RETAINING WALL

178.0000 C.Y. 13.64 % 639.5800 16.29 % 682.0000 24.00 %

111,250.00 13,350.00 113,845.24 15,945.24 121,396.00 23,496.00
550.0000
97,900.00

SURFACING

16.0000
19 CRUSHED SURFACING BASE COURSE

6980.0000 TON 6.67 % 14.1500 -5.67 % 13.2500 -11.67 %

111,680.00 6,980.00 98,767.00 -5,933.00 92,485.00 -12,215.00
15.0000

104,700.00

LIQUID ASPHALT
20 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

5,304.00 5,304.00 5,304.005,304.00

HOT MIX ASPHALT

3.8000
21 PLANING BITUMINOUS PAVEMENT

1950.0000 S.Y. -24.00 % 2.4300 -51.40 % 3.0000 -40.00 %

7,410.00 -2,340.00 4,738.50 -5,011.50 5,850.00 -3,900.00
5.0000

9,750.00

65.0000
22 HMA CL. 1/2 IN. PG 58-22

5304.0000 TON -9.72 % 74.8900 4.01 % 67.0000 -6.94 %

344,760.00 -37,128.00 397,216.56 15,328.56 355,368.00 -26,520.00
72.0000

381,888.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,730.00 12,730.00 12,730.0012,730.00
24 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,486.00 8,486.00 8,486.008,486.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

MIDMOUNTAIN CONTRACTORS, INC. J. R. HAYES & SONS, INC. INTERWEST CONSTRUCTION, INC.
825 5TH AVE 22430 SE 231ST 609 N HILL BLVD
98033-6391

PROJECT : KIRKLAND   WA  980832909 MAPLE VALLEY   WA  980388272 BURLINGTON   WA  982334600

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
25 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,166.00 11,166.00 11,166.0011,166.00

EROSION CNTL AND ROADSIDE RESTORATION

250.0000
26  ENVIRONMENTAL COMPLIANCE LEAD

145.0000 DAY 0.00 % 250.0000 0.00 % 250.0000 0.00 %

36,250.00 0.00 36,250.00 0.00 36,250.00 0.00
250.0000
36,250.00

550.0000
27  STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE

24.0000 EACH 120.00 % 250.6800 0.27 % 325.0000 30.00 %

13,200.00 7,200.00 6,016.32 16.32 7,800.00 1,800.00
250.0000
6,000.00

1.5500
28  BIODEGRADABLE STRAW EROSION CONTROL BLANKET

8730.0000 S.Y. -44.64 % 1.6300 -41.79 % 1.7500 -37.50 %

13,531.50 -10,912.50 14,229.90 -10,214.10 15,277.50 -9,166.50
2.8000

24,444.00

3.0000
29 COMPOST BLANKET

59127.0000 S.Y. 20.00 % 3.5200 40.80 % 3.3000 32.00 %

177,381.00 29,563.50 208,127.04 60,309.54 195,119.10 47,301.60
2.5000

147,817.50

5.0000
30 CHECK DAM

419.0000 L.F. -50.00 % 7.0500 -29.50 % 7.0000 -30.00 %

2,095.00 -2,095.00 2,953.95 -1,236.05 2,933.00 -1,257.00
10.0000
4,190.00

105.0000
31 STREET CLEANING

500.0000 HR 40.00 % 119.2400 58.99 % 105.0000 40.00 %

52,500.00 15,000.00 59,620.00 22,120.00 52,500.00 15,000.00
75.0000

37,500.00

4.0000
32 COMPOST SOCK

4750.0000 L.F. 0.00 % 4.0700 1.75 % 5.5000 37.50 %

19,000.00 0.00 19,332.50 332.50 26,125.00 7,125.00
4.0000

19,000.00
33 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

1,500.0000
34  WOOD STRAND MULCH

0.5600 ACRE -75.21 % 10,840.2500 79.18 % 1,750.0000 -71.07 %

840.00 -2,548.00 6,070.54 2,682.54 980.00 -2,408.00
6,050.0000
3,388.00
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CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
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SAUK RIVER BANK EROSION
REALIGN ROADWAY
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NO.
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DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

5,000.0000
35 MULCHING WITH HECP TYPE 1 MULCH

1.1900 ACRE 47.06 % 5,420.1300 59.42 % 2,750.0000 -19.12 %

5,950.00 1,904.00 6,449.95 2,403.95 3,272.50 -773.50
3,400.0000
4,046.00

2,800.0000
36 SEEDING AND MULCHING

5.9400 ACRE -6.67 % 3,035.2700 1.18 % 1,750.0000 -41.67 %

16,632.00 -1,188.00 18,029.50 209.50 10,395.00 -7,425.00
3,000.0000
17,820.00

11.0000
37 TOPSOIL TYPE B

8780.0000 C.Y. 83.33 % 13.5600 126.00 % 7.0000 16.67 %

96,580.00 43,900.00 119,056.80 66,376.80 61,460.00 8,780.00
6.0000

52,680.00

5.5000
38 PLANT SELECTION  BIGLEAF MAPLE, NO.1 CONT., 15 IN. HT.

400.0000 EACH -21.43 % 7.0500 0.71 % 6.0000 -14.29 %

2,200.00 -600.00 2,820.00 20.00 2,400.00 -400.00
7.0000

2,800.00

8.0000
39 PLANT SELECTION WESTERN RED CEDAR, NO. 2 CONT., 12 IN. HT

165.0000 EACH -33.33 % 8.6700 -27.75 % 6.0000 -50.00 %

1,320.00 -660.00 1,430.55 -549.45 990.00 -990.00
12.0000
1,980.00

5.5000
40 PLANT SELECTION OCEANSPRAY, NO. 1 CONT., 12 IN. HT.

60.0000 EACH -35.29 % 7.0500 -17.06 % 6.0000 -29.41 %

330.00 -180.00 423.00 -87.00 360.00 -150.00
8.5000
510.00

5.5000
41 PLANT SELECTION RED OSIER DOGWOOD, NO. 1 CONT., 12 IN. HT

120.0000 EACH -31.25 % 7.0500 -11.88 % 6.0000 -25.00 %

660.00 -300.00 846.00 -114.00 720.00 -240.00
8.0000
960.00

5.5000
42 PLANT SELECTION SALMONBERRY, NO. 1 CONT., 12 IN. HT.

120.0000 EACH -31.25 % 7.0500 -11.88 % 6.0000 -25.00 %

660.00 -300.00 846.00 -114.00 720.00 -240.00
8.0000
960.00

5.5000
43 PLANT SELECTION SITKA WILLOW, NO. 1 CONT., 15 IN. HT.

70.0000 EACH -15.38 % 7.0500 8.46 % 6.0000 -7.69 %

385.00 -70.00 493.50 38.50 420.00 -35.00
6.5000
455.00

5.5000
44 PLANT SELECTION SNOWBERRY, NO. 1 CONT., 9 IN. HT.

165.0000 EACH -31.25 % 7.0500 -11.88 % 6.0000 -25.00 %

907.50 -412.50 1,163.25 -156.75 990.00 -330.00
8.0000

1,320.00

5.5000
45 PLANT SELECTION THIMBLEBERRY, NO. 1 CONT., 12 IN. HT.

255.0000 EACH -21.43 % 7.0500 0.71 % 6.0000 -14.29 %

1,402.50 -382.50 1,797.75 12.75 1,530.00 -255.00
7.0000

1,785.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

5.5000
46 PLANT SELECTION VINE MAPLE, NO. 1 CONT., 12 IN. HT.

200.0000 EACH -31.25 % 7.0500 -11.88 % 6.0000 -25.00 %

1,100.00 -500.00 1,410.00 -190.00 1,200.00 -400.00
8.0000

1,600.00

2.5000
47 PLANT SELECTION BLACK COTTONWOOD, 3' LENGTH, LIVE STAKE

180.0000 EACH -64.29 % 2.7100 -61.29 % 3.6500 -47.86 %

450.00 -810.00 487.80 -772.20 657.00 -603.00
7.0000

1,260.00

2.0000
48 PLANT SELECTION BLACK COTTONWOOD, 12' LENGTH, LIVE POLE

316.0000 EACH -83.33 % 2.7100 -77.42 % 8.0000 -33.33 %

632.00 -3,160.00 856.36 -2,935.64 2,528.00 -1,264.00
12.0000
3,792.00

2.5000
49 PLANT SELECTION PACIFIC WILLOW, 3' LENGTH , LIVE STAKE

1250.0000 EACH -28.57 % 2.7100 -22.57 % 8.0000 128.57 %

3,125.00 -1,250.00 3,387.50 -987.50 10,000.00 5,625.00
3.5000

4,375.00

2.5000
50 PLANT SELECTION SITKA WILLOW, 3' LENGTH, LIVE STAKE

475.0000 EACH -37.50 % 2.7100 -32.25 % 8.0000 100.00 %

1,187.50 -712.50 1,287.25 -612.75 3,800.00 1,900.00
4.0000

1,900.00

5.5000
51 PSIPE BIGLEAF MAPLE, NO. 1 CONT., 15 IN. HT.

1227.0000 EACH -21.43 % 7.0500 0.71 % 6.0000 -14.29 %

6,748.50 -1,840.50 8,650.35 61.35 7,362.00 -1,227.00
7.0000

8,589.00

5.5000
52 PSIPE BLACK COTTONWOOD, NO. 1 CONT., 15 IN. HT.

647.0000 EACH -21.43 % 7.0500 0.71 % 6.0000 -14.29 %

3,558.50 -970.50 4,561.35 32.35 3,882.00 -647.00
7.0000

4,529.00

8.0000
53 PSIPE DOUGLAS FIR, NO. 2 CONT., 12 IN. HT.

857.0000 EACH -33.33 % 8.6700 -27.75 % 6.0000 -50.00 %

6,856.00 -3,428.00 7,430.19 -2,853.81 5,142.00 -5,142.00
12.0000

10,284.00

8.0000
54 PSIPE GRAND FIR, NO.2 CONT., 12 IN. HT.

313.0000 EACH -52.94 % 8.6700 -49.00 % 6.0000 -64.71 %

2,504.00 -2,817.00 2,713.71 -2,607.29 1,878.00 -3,443.00
17.0000
5,321.00

8.0000
55 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 12 IN. HT.

1806.0000 EACH -33.33 % 8.6700 -27.75 % 6.0000 -50.00 %

14,448.00 -7,224.00 15,658.02 -6,013.98 10,836.00 -10,836.00
12.0000

21,672.00

5.5000
56 PSIPE OCEANSPRAY, NO. 1 CONT., 12 IN. HT.

897.0000 EACH -35.29 % 7.0500 -17.06 % 6.0000 -29.41 %

4,933.50 -2,691.00 6,323.85 -1,300.65 5,382.00 -2,242.50
8.5000

7,624.50
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EROSION CNTL AND ROADSIDE RESTORATION

5.5000
57 PSIPE RED OSIER DOGWOOD, NO. 1 CONT., 12 IN. HT.

1695.0000 EACH -31.25 % 7.0500 -11.88 % 6.0000 -25.00 %

9,322.50 -4,237.50 11,949.75 -1,610.25 10,170.00 -3,390.00
8.0000

13,560.00

7.0000
58 PSIPE SALAL, NO.1 CONT., 9 IN. HT.

10635.0000 EACH -15.15 % 7.5900 -8.00 % 6.0000 -27.27 %

74,445.00 -13,293.75 80,719.65 -7,019.10 63,810.00 -23,928.75
8.2500

87,738.75

5.5000
59 PSIPE SALMONBERRY, NO. 1 CONT., 12 IN. HT.

2190.0000 EACH -31.25 % 7.0500 -11.88 % 6.0000 -25.00 %

12,045.00 -5,475.00 15,439.50 -2,080.50 13,140.00 -4,380.00
8.0000

17,520.00

5.5000
60 PSIPE SITKA WILLOW, NO. 1 CONT., 15 IN. HT.

568.0000 EACH -15.38 % 7.0500 8.46 % 6.0000 -7.69 %

3,124.00 -568.00 4,004.40 312.40 3,408.00 -284.00
6.5000

3,692.00

5.5000
61 PSIPE SNOWBERRY, NO. 1 CONT., 9 IN. HT.

1136.0000 EACH -31.25 % 7.0500 -11.87 % 6.0000 -25.00 %

6,248.00 -2,840.00 8,008.80 -1,079.20 6,816.00 -2,272.00
8.0000

9,088.00

5.5000
62 PSIPE THIMBLEBERRY, NO. 1 CONT., 12 IN. HT.

1608.0000 EACH -21.43 % 7.0500 0.71 % 6.0000 -14.29 %

8,844.00 -2,412.00 11,336.40 80.40 9,648.00 -1,608.00
7.0000

11,256.00

5.5000
63 PSIPE VINE MAPLE, NO. 1 CONT., 12 IN. HT.

2874.0000 EACH -31.25 % 7.0500 -11.87 % 6.0000 -25.00 %

15,807.00 -7,185.00 20,261.70 -2,730.30 17,244.00 -5,748.00
8.0000

22,992.00

2.5000
64 PSIPE BLACK COTTONWOOD, 3' LENGTH, LIVE STAKE

482.0000 EACH -64.29 % 2.7100 -61.29 % 3.6500 -47.86 %

1,205.00 -2,169.00 1,306.22 -2,067.78 1,759.30 -1,614.70
7.0000

3,374.00

2.5000
65 PSIPE SITKA WILLOW, 3' LENGTH, LIVE STAKE

1285.0000 EACH -37.50 % 2.7100 -32.25 % 3.6500 -8.75 %

3,212.50 -1,927.50 3,482.35 -1,657.65 4,690.25 -449.75
4.0000

5,140.00
66 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

95,150.00 95,150.00 95,150.0095,150.00
67 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

71,850.00 71,850.00 71,850.0071,850.00
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26.0000
68 FASCINES

970.0000 L.F. 23.81 % 9.7600 -53.52 % 19.0000 -9.52 %

25,220.00 4,850.00 9,467.20 -10,902.80 18,430.00 -1,940.00
21.0000

20,370.00

6.0000
69  SLASH

720.0000 S.Y. -40.00 % 16.2600 62.60 % 4.0000 -60.00 %

4,320.00 -2,880.00 11,707.20 4,507.20 2,880.00 -4,320.00
10.0000
7,200.00

3.5000
70  SOIL AMENDMENT

9746.0000 S.Y. 16.67 % 3.5200 17.33 % 2.2000 -26.67 %

34,111.00 4,873.00 34,305.92 5,067.92 21,441.20 -7,796.80
3.0000

29,238.00

2.5000
71  BARK OR WOOD CHIP MULCH

8730.0000 S.Y. 13.64 % 2.7100 23.18 % 3.0000 36.36 %

21,825.00 2,619.00 23,658.30 4,452.30 26,190.00 6,984.00
2.2000

19,206.00

8.0000
72 HIGH VISIBILITY FENCE

5480.0000 L.F. 113.33 % 4.1100 9.60 % 1.5000 -60.00 %

43,840.00 23,290.00 22,522.80 1,972.80 8,220.00 -12,330.00
3.7500

20,550.00

TRAFFIC

2,000.0000
73 BEAM GUARDRAIL TYPE 31 WEATHERING NON-FLARED TERMINAL

1.0000 L.F. -23.08 % 2,206.0000 -15.15 % 2,720.0000 4.62 %

2,000.00 -600.00 2,206.00 -394.00 2,720.00 120.00
2,600.0000
2,600.00

23.0000
74 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1421.0000 L.F. 15.00 % 24.8200 24.10 % 22.5000 12.50 %

32,683.00 4,263.00 35,269.22 6,849.22 31,972.50 3,552.50
20.0000

28,420.00

13.0000
75 TEMPORARY CONC. BARRIER

930.0000 L.F. -13.33 % 16.2600 8.40 % 13.5000 -10.00 %

12,090.00 -1,860.00 15,121.80 1,171.80 12,555.00 -1,395.00
15.0000

13,950.00

3,400.0000
76 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -32.00 % 3,788.6700 -24.23 % 3,500.0000 -30.00 %

6,800.00 -3,200.00 7,577.34 -2,422.66 7,000.00 -3,000.00
5,000.0000
10,000.00

31.0000
77 FLEXIBLE GUIDE POST

26.0000 EACH 210.00 % 32.6300 226.30 % 42.0000 320.00 %

806.00 546.00 848.38 588.38 1,092.00 832.00
10.0000
260.00
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0.1400
78 PAINT LINE

14280.0000 L.F. -53.33 % 0.2700 -10.00 % 0.1300 -56.67 %

1,999.20 -2,284.80 3,855.60 -428.40 1,856.40 -2,427.60
0.3000

4,284.00

56.0000
79 PLASTIC DRAINAGE MARKING

2.0000 EACH 40.00 % 108.4000 171.00 % 55.0000 37.50 %

112.00 32.00 216.80 136.80 110.00 30.00
40.0000
80.00

3,300.0000
80 CENTERLINE RUMBLE STRIP

1.0000 MI. 22.22 % 2,710.0600 0.37 % 3,200.0000 18.52 %

3,300.00 600.00 2,710.06 10.06 3,200.00 500.00
2,700.0000
2,700.00

81 PERMANENT SIGNING
L.S. 66.67 % 171.01 % 50.00 %

3,000.00 1,200.00 4,878.12 3,078.12 2,700.00 900.001,800.00
82 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -70.00 % -32.40 % -40.00 %

36,000.00 -84,000.00 81,119.98 -38,880.02 72,000.00 -48,000.00120,000.00

OTHER ITEMS
83 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

31.0000
84 GRAVEL BACKFILL FOR DRAIN

4.0000 C.Y. -11.43 % 117.7100 236.31 % 32.0000 -8.57 %

124.00 -16.00 470.84 330.84 128.00 -12.00
35.0000
140.00

3.5000
85 WATER

475.0000 MGAL -76.67 % 2.3700 -84.20 % 20.0000 33.33 %

1,662.50 -5,462.50 1,125.75 -5,999.25 9,500.00 2,375.00
15.0000
7,125.00

86 CURE BOX
L.S. -25.00 % 143.91 % -20.00 %

1,500.00 -500.00 4,878.12 2,878.12 1,600.00 -400.002,000.00
87 ROADWAY SURVEYING

L.S. -23.81 % -23.76 % -28.57 %

32,000.00 -10,000.00 32,022.11 -9,977.89 30,000.00 -12,000.0042,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

MIDMOUNTAIN CONTRACTORS, INC. J. R. HAYES & SONS, INC. INTERWEST CONSTRUCTION, INC.
825 5TH AVE 22430 SE 231ST 609 N HILL BLVD
98033-6391

PROJECT : KIRKLAND   WA  980832909 MAPLE VALLEY   WA  980388272 BURLINGTON   WA  982334600

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
88 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
89 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
90 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
91 SPCC PLAN

L.S. -50.00 % -18.70 % -75.00 %

1,000.00 -1,000.00 1,626.04 -373.96 500.00 -1,500.002,000.00

3.0000
92 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

90.0000 S.Y. -40.00 % 10.6400 112.80 % 2.5000 -50.00 %

270.00 -180.00 957.60 507.60 225.00 -225.00
5.0000
450.00

93  RELOCATE GATE
L.S. -76.00 % -42.98 % -70.00 %

1,200.00 -3,800.00 2,850.99 -2,149.01 1,500.00 -3,500.005,000.00

86.0000
94  MEDIA FILTER DRAIN

427.0000 L.F. 377.78 % 47.9600 166.44 % 65.0000 261.11 %

36,722.00 29,036.00 20,478.92 12,792.92 27,755.00 20,069.00
18.0000
7,686.00

95  VEGETATED FILTER STRIP
L.S. 200.00 % 475.32 % 150.00 %

15,000.00 10,000.00 28,766.12 23,766.12 12,500.00 7,500.005,000.00
96  DEPLOYABLE LOG STRUCTURE

L.S. 20.69 % 113.91 % 37.93 %

35,000.00 6,000.00 62,033.46 33,033.46 40,000.00 11,000.0029,000.00

$2,848,989.70 -11.81% $2,864,546.87 -11.33% $2,973,844.75 -7.95%$3,230,573.15CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

MIDMOUNTAIN CONTRACTORS, INC. J. R. HAYES & SONS, INC. INTERWEST CONSTRUCTION, INC.
825 5TH AVE 22430 SE 231ST 609 N HILL BLVD
98033-6391

PROJECT : KIRKLAND   WA  980832909 MAPLE VALLEY   WA  980388272 BURLINGTON   WA  982334600

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$2,973,844.75$2,848,989.70 $2,864,546.87BASE TOTAL -11.81% -11.33% -7.95%$3,230,573.15



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

BOSS CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. PLATS PLUS, INC.
4945 GUIDE MERIDIAN 1408 140TH PL NE 720 CEDAR AVE STE C

SUITE 101

PROJECT : BELLINGHAM   WA  982269109 BELLEVUE   WA  980073962 MARYSVILLE   WA  982704564

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 3.96 % 14.35 % -21.41 %

250,000.00 9,520.00 275,000.00 34,520.00 189,000.00 -51,480.00240,480.00

5,000.0000
2 CLEARING AND GRUBBING

9.8200 ACRE 42.86 % 4,700.0000 34.29 % 2,200.0000 -37.14 %

49,100.00 14,730.00 46,154.00 11,784.00 21,604.00 -12,766.00
3,500.0000
34,370.00

9,000.0000
3  SELECTIVE CLEARING

0.6900 ACRE 350.00 % 8,000.0000 300.00 % 4,800.0000 140.00 %

6,210.00 4,830.00 5,520.00 4,140.00 3,312.00 1,932.00
2,000.0000
1,380.00

3.0000
4 REMOVING ASPHALT CONC. PAVEMENT

10410.0000 S.Y. 0.00 % 3.0000 0.00 % 3.2500 8.33 %

31,230.00 0.00 31,230.00 0.00 33,832.50 2,602.50
3.0000

31,230.00

2.0000
5 REMOVING GUARDRAIL

2120.0000 L.F. -65.81 % 5.0000 -14.53 % 2.6000 -55.56 %

4,240.00 -8,162.00 10,600.00 -1,802.00 5,512.00 -6,890.00
5.8500

12,402.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 762.07 % 89.66 % 72.41 %

5,000.00 4,420.00 1,100.00 520.00 1,000.00 420.00580.00

GRADING

3.0000
7 ROADWAY EXCAVATION INCL. HAUL

70330.0000 C.Y. -55.56 % 3.4200 -49.33 % 6.0000 -11.11 %

210,990.00 -263,737.50 240,528.60 -234,198.90 421,980.00 -52,747.50
6.7500

474,727.50

4.0000
8  ROADWAY EXCAVATION INCL. HAUL - AREA A

55040.0000 TON 6.67 % 4.8000 28.00 % 6.0000 60.00 %

220,160.00 13,760.00 264,192.00 57,792.00 330,240.00 123,840.00
3.7500

206,400.00

4.0000
9  ROADWAY EXCAVATION INCL. HAUL - AREA B

8840.0000 TON 6.67 % 4.3000 14.67 % 6.0000 60.00 %

35,360.00 2,210.00 38,012.00 4,862.00 53,040.00 19,890.00
3.7500

33,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

BOSS CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. PLATS PLUS, INC.
4945 GUIDE MERIDIAN 1408 140TH PL NE 720 CEDAR AVE STE C

SUITE 101

PROJECT : BELLINGHAM   WA  982269109 BELLEVUE   WA  980073962 MARYSVILLE   WA  982704564

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.5000
10 EMBANKMENT COMPACTION

63020.0000 C.Y. -50.00 % 0.7000 -76.67 % 2.4000 -20.00 %

94,530.00 -94,530.00 44,114.00 -144,946.00 151,248.00 -37,812.00
3.0000

189,060.00

DRAINAGE

34.0000
11 QUARRY SPALLS

4.0000 TON -47.69 % 71.0000 9.23 % 75.0000 15.38 %

136.00 -124.00 284.00 24.00 300.00 40.00
65.0000
260.00

10.0000
12 UNDERDRAIN PIPE 6 IN. DIAM.

150.0000 L.F. 25.00 % 6.5000 -18.75 % 8.0000 0.00 %

1,500.00 300.00 975.00 -225.00 1,200.00 0.00
8.0000

1,200.00

38.0000
13 SCHEDULE A CULV. PIPE 18 IN. DIAM.

38.0000 L.F. -5.00 % 25.0000 -37.50 % 31.0000 -22.50 %

1,444.00 -76.00 950.00 -570.00 1,178.00 -342.00
40.0000
1,520.00

STRUCTURE

4.0000
14 STRUCTURE EXCAVATION CLASS A INCL. HAUL

637.0000 C.Y. -66.67 % 9.0000 -25.00 % 7.0000 -41.67 %

2,548.00 -5,096.00 5,733.00 -1,911.00 4,459.00 -3,185.00
12.0000
7,644.00

15 SHORING OR EXTRA EXCAVATION CL. A
L.S. -37.50 % -18.75 % -87.50 %

5,000.00 -3,000.00 6,500.00 -1,500.00 1,000.00 -7,000.008,000.00

18.0000
16 GRAVEL BACKFILL FOR WALL

303.0000 C.Y. -28.00 % 10.0000 -60.00 % 26.0000 4.00 %

5,454.00 -2,121.00 3,030.00 -4,545.00 7,878.00 303.00
25.0000
7,575.00

1.0000
17 ST. REINF. BAR FOR RETAINING WALL

12661.0000 LB. 11.11 % 1.4000 55.56 % 1.0000 11.11 %

12,661.00 1,266.10 17,725.40 6,330.50 12,661.00 1,266.10
0.9000

11,394.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

BOSS CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. PLATS PLUS, INC.
4945 GUIDE MERIDIAN 1408 140TH PL NE 720 CEDAR AVE STE C

SUITE 101

PROJECT : BELLINGHAM   WA  982269109 BELLEVUE   WA  980073962 MARYSVILLE   WA  982704564

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

700.0000
18 CONC. CLASS 4000 FOR RETAINING WALL

178.0000 C.Y. 27.27 % 652.0000 18.55 % 610.0000 10.91 %

124,600.00 26,700.00 116,056.00 18,156.00 108,580.00 10,680.00
550.0000
97,900.00

SURFACING

13.0000
19 CRUSHED SURFACING BASE COURSE

6980.0000 TON -13.33 % 13.6500 -9.00 % 14.5000 -3.33 %

90,740.00 -13,960.00 95,277.00 -9,423.00 101,210.00 -3,490.00
15.0000

104,700.00

LIQUID ASPHALT
20 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

5,304.00 5,304.00 5,304.005,304.00

HOT MIX ASPHALT

3.0000
21 PLANING BITUMINOUS PAVEMENT

1950.0000 S.Y. -40.00 % 2.3000 -54.00 % 4.0000 -20.00 %

5,850.00 -3,900.00 4,485.00 -5,265.00 7,800.00 -1,950.00
5.0000

9,750.00

72.0000
22 HMA CL. 1/2 IN. PG 58-22

5304.0000 TON 0.00 % 68.0000 -5.56 % 68.5000 -4.86 %

381,888.00 0.00 360,672.00 -21,216.00 363,324.00 -18,564.00
72.0000

381,888.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,730.00 12,730.00 12,730.0012,730.00
24 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,486.00 8,486.00 8,486.008,486.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

BOSS CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. PLATS PLUS, INC.
4945 GUIDE MERIDIAN 1408 140TH PL NE 720 CEDAR AVE STE C

SUITE 101

PROJECT : BELLINGHAM   WA  982269109 BELLEVUE   WA  980073962 MARYSVILLE   WA  982704564

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
25 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,166.00 11,166.00 11,166.0011,166.00

EROSION CNTL AND ROADSIDE RESTORATION

250.0000
26  ENVIRONMENTAL COMPLIANCE LEAD

145.0000 DAY 0.00 % 250.0000 0.00 % 250.0000 0.00 %

36,250.00 0.00 36,250.00 0.00 36,250.00 0.00
250.0000
36,250.00

1,084.0000
27  STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE

24.0000 EACH 333.60 % 325.0000 30.00 % 1,000.0000 300.00 %

26,016.00 20,016.00 7,800.00 1,800.00 24,000.00 18,000.00
250.0000
6,000.00

2.0000
28  BIODEGRADABLE STRAW EROSION CONTROL BLANKET

8730.0000 S.Y. -28.57 % 1.6500 -41.07 % 1.7000 -39.29 %

17,460.00 -6,984.00 14,404.50 -10,039.50 14,841.00 -9,603.00
2.8000

24,444.00

2.5000
29 COMPOST BLANKET

59127.0000 S.Y. 0.00 % 3.1500 26.00 % 3.3000 32.00 %

147,817.50 0.00 186,250.05 38,432.55 195,119.10 47,301.60
2.5000

147,817.50

7.0000
30 CHECK DAM

419.0000 L.F. -30.00 % 5.0000 -50.00 % 4.0000 -60.00 %

2,933.00 -1,257.00 2,095.00 -2,095.00 1,676.00 -2,514.00
10.0000
4,190.00

75.0000
31 STREET CLEANING

500.0000 HR 0.00 % 120.0000 60.00 % 95.0000 26.67 %

37,500.00 0.00 60,000.00 22,500.00 47,500.00 10,000.00
75.0000

37,500.00

5.0000
32 COMPOST SOCK

4750.0000 L.F. 25.00 % 5.2500 31.25 % 5.5000 37.50 %

23,750.00 4,750.00 24,937.50 5,937.50 26,125.00 7,125.00
4.0000

19,000.00
33 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

10,300.0000
34  WOOD STRAND MULCH

0.5600 ACRE 70.25 % 1,650.0000 -72.73 % 1,700.0000 -71.90 %

5,768.00 2,380.00 924.00 -2,464.00 952.00 -2,436.00
6,050.0000
3,388.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

BOSS CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. PLATS PLUS, INC.
4945 GUIDE MERIDIAN 1408 140TH PL NE 720 CEDAR AVE STE C

SUITE 101

PROJECT : BELLINGHAM   WA  982269109 BELLEVUE   WA  980073962 MARYSVILLE   WA  982704564

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

4,000.0000
35 MULCHING WITH HECP TYPE 1 MULCH

1.1900 ACRE 17.65 % 2,740.0000 -19.41 % 2,850.0000 -16.18 %

4,760.00 714.00 3,260.60 -785.40 3,391.50 -654.50
3,400.0000
4,046.00

2,500.0000
36 SEEDING AND MULCHING

5.9400 ACRE -16.67 % 1,725.0000 -42.50 % 1,800.0000 -40.00 %

14,850.00 -2,970.00 10,246.50 -7,573.50 10,692.00 -7,128.00
3,000.0000
17,820.00

15.0000
37 TOPSOIL TYPE B

8780.0000 C.Y. 150.00 % 6.9000 15.00 % 4.0000 -33.33 %

131,700.00 79,020.00 60,582.00 7,902.00 35,120.00 -17,560.00
6.0000

52,680.00

8.0000
38 PLANT SELECTION  BIGLEAF MAPLE, NO.1 CONT., 15 IN. HT.

400.0000 EACH 14.29 % 6.0000 -14.29 % 6.0000 -14.29 %

3,200.00 400.00 2,400.00 -400.00 2,400.00 -400.00
7.0000

2,800.00

12.0000
39 PLANT SELECTION WESTERN RED CEDAR, NO. 2 CONT., 12 IN. HT

165.0000 EACH 0.00 % 6.0000 -50.00 % 6.0000 -50.00 %

1,980.00 0.00 990.00 -990.00 990.00 -990.00
12.0000
1,980.00

8.0000
40 PLANT SELECTION OCEANSPRAY, NO. 1 CONT., 12 IN. HT.

60.0000 EACH -5.88 % 6.0000 -29.41 % 6.0000 -29.41 %

480.00 -30.00 360.00 -150.00 360.00 -150.00
8.5000
510.00

8.0000
41 PLANT SELECTION RED OSIER DOGWOOD, NO. 1 CONT., 12 IN. HT

120.0000 EACH 0.00 % 6.0000 -25.00 % 6.0000 -25.00 %

960.00 0.00 720.00 -240.00 720.00 -240.00
8.0000
960.00

8.0000
42 PLANT SELECTION SALMONBERRY, NO. 1 CONT., 12 IN. HT.

120.0000 EACH 0.00 % 6.0000 -25.00 % 6.0000 -25.00 %

960.00 0.00 720.00 -240.00 720.00 -240.00
8.0000
960.00

8.0000
43 PLANT SELECTION SITKA WILLOW, NO. 1 CONT., 15 IN. HT.

70.0000 EACH 23.08 % 6.0000 -7.69 % 6.0000 -7.69 %

560.00 105.00 420.00 -35.00 420.00 -35.00
6.5000
455.00

8.0000
44 PLANT SELECTION SNOWBERRY, NO. 1 CONT., 9 IN. HT.

165.0000 EACH 0.00 % 6.0000 -25.00 % 6.0000 -25.00 %

1,320.00 0.00 990.00 -330.00 990.00 -330.00
8.0000

1,320.00

8.0000
45 PLANT SELECTION THIMBLEBERRY, NO. 1 CONT., 12 IN. HT.

255.0000 EACH 14.29 % 6.0000 -14.29 % 6.0000 -14.29 %

2,040.00 255.00 1,530.00 -255.00 1,530.00 -255.00
7.0000

1,785.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

BOSS CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. PLATS PLUS, INC.
4945 GUIDE MERIDIAN 1408 140TH PL NE 720 CEDAR AVE STE C

SUITE 101

PROJECT : BELLINGHAM   WA  982269109 BELLEVUE   WA  980073962 MARYSVILLE   WA  982704564

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

8.0000
46 PLANT SELECTION VINE MAPLE, NO. 1 CONT., 12 IN. HT.

200.0000 EACH 0.00 % 6.0000 -25.00 % 6.0000 -25.00 %

1,600.00 0.00 1,200.00 -400.00 1,200.00 -400.00
8.0000

1,600.00

3.0000
47 PLANT SELECTION BLACK COTTONWOOD, 3' LENGTH, LIVE STAKE

180.0000 EACH -57.14 % 3.6500 -47.86 % 4.0000 -42.86 %

540.00 -720.00 657.00 -603.00 720.00 -540.00
7.0000

1,260.00

37.0000
48 PLANT SELECTION BLACK COTTONWOOD, 12' LENGTH, LIVE POLE

316.0000 EACH 208.33 % 3.6500 -69.58 % 4.0000 -66.67 %

11,692.00 7,900.00 1,153.40 -2,638.60 1,264.00 -2,528.00
12.0000
3,792.00

3.0000
49 PLANT SELECTION PACIFIC WILLOW, 3' LENGTH , LIVE STAKE

1250.0000 EACH -14.29 % 3.6500 4.29 % 4.0000 14.29 %

3,750.00 -625.00 4,562.50 187.50 5,000.00 625.00
3.5000

4,375.00

3.0000
50 PLANT SELECTION SITKA WILLOW, 3' LENGTH, LIVE STAKE

475.0000 EACH -25.00 % 3.6500 -8.75 % 4.0000 0.00 %

1,425.00 -475.00 1,733.75 -166.25 1,900.00 0.00
4.0000

1,900.00

8.0000
51 PSIPE BIGLEAF MAPLE, NO. 1 CONT., 15 IN. HT.

1227.0000 EACH 14.29 % 6.0000 -14.29 % 6.0000 -14.29 %

9,816.00 1,227.00 7,362.00 -1,227.00 7,362.00 -1,227.00
7.0000

8,589.00

4.0000
52 PSIPE BLACK COTTONWOOD, NO. 1 CONT., 15 IN. HT.

647.0000 EACH -42.86 % 6.0000 -14.29 % 6.0000 -14.29 %

2,588.00 -1,941.00 3,882.00 -647.00 3,882.00 -647.00
7.0000

4,529.00

11.0000
53 PSIPE DOUGLAS FIR, NO. 2 CONT., 12 IN. HT.

857.0000 EACH -8.33 % 6.0000 -50.00 % 6.0000 -50.00 %

9,427.00 -857.00 5,142.00 -5,142.00 5,142.00 -5,142.00
12.0000

10,284.00

11.0000
54 PSIPE GRAND FIR, NO.2 CONT., 12 IN. HT.

313.0000 EACH -35.29 % 6.0000 -64.71 % 6.0000 -64.71 %

3,443.00 -1,878.00 1,878.00 -3,443.00 1,878.00 -3,443.00
17.0000
5,321.00

11.0000
55 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 12 IN. HT.

1806.0000 EACH -8.33 % 6.0000 -50.00 % 6.0000 -50.00 %

19,866.00 -1,806.00 10,836.00 -10,836.00 10,836.00 -10,836.00
12.0000

21,672.00

8.0000
56 PSIPE OCEANSPRAY, NO. 1 CONT., 12 IN. HT.

897.0000 EACH -5.88 % 6.0000 -29.41 % 6.0000 -29.41 %

7,176.00 -448.50 5,382.00 -2,242.50 5,382.00 -2,242.50
8.5000

7,624.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

BOSS CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. PLATS PLUS, INC.
4945 GUIDE MERIDIAN 1408 140TH PL NE 720 CEDAR AVE STE C

SUITE 101

PROJECT : BELLINGHAM   WA  982269109 BELLEVUE   WA  980073962 MARYSVILLE   WA  982704564

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

8.0000
57 PSIPE RED OSIER DOGWOOD, NO. 1 CONT., 12 IN. HT.

1695.0000 EACH 0.00 % 6.0000 -25.00 % 6.0000 -25.00 %

13,560.00 0.00 10,170.00 -3,390.00 10,170.00 -3,390.00
8.0000

13,560.00

8.0000
58 PSIPE SALAL, NO.1 CONT., 9 IN. HT.

10635.0000 EACH -3.03 % 6.0000 -27.27 % 6.0000 -27.27 %

85,080.00 -2,658.75 63,810.00 -23,928.75 63,810.00 -23,928.75
8.2500

87,738.75

8.0000
59 PSIPE SALMONBERRY, NO. 1 CONT., 12 IN. HT.

2190.0000 EACH 0.00 % 6.0000 -25.00 % 6.0000 -25.00 %

17,520.00 0.00 13,140.00 -4,380.00 13,140.00 -4,380.00
8.0000

17,520.00

8.0000
60 PSIPE SITKA WILLOW, NO. 1 CONT., 15 IN. HT.

568.0000 EACH 23.08 % 6.0000 -7.69 % 6.0000 -7.69 %

4,544.00 852.00 3,408.00 -284.00 3,408.00 -284.00
6.5000

3,692.00

8.0000
61 PSIPE SNOWBERRY, NO. 1 CONT., 9 IN. HT.

1136.0000 EACH 0.00 % 6.0000 -25.00 % 6.0000 -25.00 %

9,088.00 0.00 6,816.00 -2,272.00 6,816.00 -2,272.00
8.0000

9,088.00

8.0000
62 PSIPE THIMBLEBERRY, NO. 1 CONT., 12 IN. HT.

1608.0000 EACH 14.29 % 6.0000 -14.29 % 6.0000 -14.29 %

12,864.00 1,608.00 9,648.00 -1,608.00 9,648.00 -1,608.00
7.0000

11,256.00

8.0000
63 PSIPE VINE MAPLE, NO. 1 CONT., 12 IN. HT.

2874.0000 EACH 0.00 % 6.0000 -25.00 % 6.0000 -25.00 %

22,992.00 0.00 17,244.00 -5,748.00 17,244.00 -5,748.00
8.0000

22,992.00

3.0000
64 PSIPE BLACK COTTONWOOD, 3' LENGTH, LIVE STAKE

482.0000 EACH -57.14 % 3.6500 -47.86 % 4.0000 -42.86 %

1,446.00 -1,928.00 1,759.30 -1,614.70 1,928.00 -1,446.00
7.0000

3,374.00

3.0000
65 PSIPE SITKA WILLOW, 3' LENGTH, LIVE STAKE

1285.0000 EACH -25.00 % 3.6500 -8.75 % 4.0000 0.00 %

3,855.00 -1,285.00 4,690.25 -449.75 5,140.00 0.00
4.0000

5,140.00
66 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

95,150.00 95,150.00 95,150.0095,150.00
67 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

71,850.00 71,850.00 71,850.0071,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

BOSS CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. PLATS PLUS, INC.
4945 GUIDE MERIDIAN 1408 140TH PL NE 720 CEDAR AVE STE C

SUITE 101

PROJECT : BELLINGHAM   WA  982269109 BELLEVUE   WA  980073962 MARYSVILLE   WA  982704564

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

8.0000
68 FASCINES

970.0000 L.F. -61.90 % 18.0000 -14.29 % 18.0000 -14.29 %

7,760.00 -12,610.00 17,460.00 -2,910.00 17,460.00 -2,910.00
21.0000

20,370.00

12.0000
69  SLASH

720.0000 S.Y. 20.00 % 6.0600 -39.40 % 4.0000 -60.00 %

8,640.00 1,440.00 4,363.20 -2,836.80 2,880.00 -4,320.00
10.0000
7,200.00

3.0000
70  SOIL AMENDMENT

9746.0000 S.Y. 0.00 % 2.2000 -26.67 % 2.3000 -23.33 %

29,238.00 0.00 21,441.20 -7,796.80 22,415.80 -6,822.20
3.0000

29,238.00

4.0000
71  BARK OR WOOD CHIP MULCH

8730.0000 S.Y. 81.82 % 3.0000 36.36 % 3.0000 36.36 %

34,920.00 15,714.00 26,190.00 6,984.00 26,190.00 6,984.00
2.2000

19,206.00

1.0000
72 HIGH VISIBILITY FENCE

5480.0000 L.F. -73.33 % 2.1000 -44.00 % 2.0000 -46.67 %

5,480.00 -15,070.00 11,508.00 -9,042.00 10,960.00 -9,590.00
3.7500

20,550.00

TRAFFIC

2,900.0000
73 BEAM GUARDRAIL TYPE 31 WEATHERING NON-FLARED TERMINAL

1.0000 L.F. 11.54 % 2,035.0000 -21.73 % 2,800.0000 7.69 %

2,900.00 300.00 2,035.00 -565.00 2,800.00 200.00
2,600.0000
2,600.00

26.0000
74 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1421.0000 L.F. 30.00 % 23.0000 15.00 % 22.0000 10.00 %

36,946.00 8,526.00 32,683.00 4,263.00 31,262.00 2,842.00
20.0000

28,420.00

14.0000
75 TEMPORARY CONC. BARRIER

930.0000 L.F. -6.67 % 0.0100 -99.93 % 13.0000 -13.33 %

13,020.00 -930.00 9.30 -13,940.70 12,090.00 -1,860.00
15.0000

13,950.00

2,300.0000
76 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -54.00 % 1.0000 -99.98 % 3,900.0000 -22.00 %

4,600.00 -5,400.00 2.00 -9,998.00 7,800.00 -2,200.00
5,000.0000
10,000.00

49.0000
77 FLEXIBLE GUIDE POST

26.0000 EACH 390.00 % 31.0000 210.00 % 45.0000 350.00 %

1,274.00 1,014.00 806.00 546.00 1,170.00 910.00
10.0000
260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

BOSS CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. PLATS PLUS, INC.
4945 GUIDE MERIDIAN 1408 140TH PL NE 720 CEDAR AVE STE C

SUITE 101

PROJECT : BELLINGHAM   WA  982269109 BELLEVUE   WA  980073962 MARYSVILLE   WA  982704564

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.2000
78 PAINT LINE

14280.0000 L.F. -33.33 % 0.1500 -50.00 % 0.1500 -50.00 %

2,856.00 -1,428.00 2,142.00 -2,142.00 2,142.00 -2,142.00
0.3000

4,284.00

108.0000
79 PLASTIC DRAINAGE MARKING

2.0000 EACH 170.00 % 55.0000 37.50 % 57.0000 42.50 %

216.00 136.00 110.00 30.00 114.00 34.00
40.0000
80.00

3,424.0000
80 CENTERLINE RUMBLE STRIP

1.0000 MI. 26.81 % 3,200.0000 18.52 % 3,350.0000 24.07 %

3,424.00 724.00 3,200.00 500.00 3,350.00 650.00
2,700.0000
2,700.00

81 PERMANENT SIGNING
L.S. 77.78 % 63.33 % 77.78 %

3,200.00 1,400.00 2,940.00 1,140.00 3,200.00 1,400.001,800.00
82 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -1.67 % 50.00 % -47.50 %

118,000.00 -2,000.00 180,000.00 60,000.00 63,000.00 -57,000.00120,000.00

OTHER ITEMS
83 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

59.0000
84 GRAVEL BACKFILL FOR DRAIN

4.0000 C.Y. 68.57 % 48.0000 37.14 % 44.0000 25.71 %

236.00 96.00 192.00 52.00 176.00 36.00
35.0000
140.00

50.0000
85 WATER

475.0000 MGAL 233.33 % 30.0000 100.00 % 55.0000 266.67 %

23,750.00 16,625.00 14,250.00 7,125.00 26,125.00 19,000.00
15.0000
7,125.00

86 CURE BOX
L.S. -86.50 % -25.00 % -80.00 %

270.00 -1,730.00 1,500.00 -500.00 400.00 -1,600.002,000.00
87 ROADWAY SURVEYING

L.S. -47.62 % -16.67 % -35.71 %

22,000.00 -20,000.00 35,000.00 -7,000.00 27,000.00 -15,000.0042,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

BOSS CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. PLATS PLUS, INC.
4945 GUIDE MERIDIAN 1408 140TH PL NE 720 CEDAR AVE STE C

SUITE 101

PROJECT : BELLINGHAM   WA  982269109 BELLEVUE   WA  980073962 MARYSVILLE   WA  982704564

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
88 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
89 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
90 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
91 SPCC PLAN

L.S. -85.00 % -10.00 % -50.00 %

300.00 -1,700.00 1,800.00 -200.00 1,000.00 -1,000.002,000.00

8.0000
92 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

90.0000 S.Y. 60.00 % 2.0000 -60.00 % 2.0000 -60.00 %

720.00 270.00 180.00 -270.00 180.00 -270.00
5.0000
450.00

93  RELOCATE GATE
L.S. -50.00 % -50.00 % -64.00 %

2,500.00 -2,500.00 2,500.00 -2,500.00 1,800.00 -3,200.005,000.00

8.0000
94  MEDIA FILTER DRAIN

427.0000 L.F. -55.56 % 39.0000 116.67 % 32.0000 77.78 %

3,416.00 -4,270.00 16,653.00 8,967.00 13,664.00 5,978.00
18.0000
7,686.00

95  VEGETATED FILTER STRIP
L.S. 120.00 % 16.00 % 320.00 %

11,000.00 6,000.00 5,800.00 800.00 21,000.00 16,000.005,000.00
96  DEPLOYABLE LOG STRUCTURE

L.S. 3.45 % 151.72 % 106.90 %

30,000.00 1,000.00 73,000.00 44,000.00 60,000.00 31,000.0029,000.00

$2,992,573.50 -7.37% $2,997,947.05 -7.20% $3,142,893.90 -2.71%$3,230,573.15CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

BOSS CONSTRUCTION, INC. NORTHWEST CONSTRUCTION, INC. PLATS PLUS, INC.
4945 GUIDE MERIDIAN 1408 140TH PL NE 720 CEDAR AVE STE C

SUITE 101

PROJECT : BELLINGHAM   WA  982269109 BELLEVUE   WA  980073962 MARYSVILLE   WA  982704564

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$3,142,893.90$2,992,573.50 $2,997,947.05BASE TOTAL -7.37% -7.20% -2.71%$3,230,573.15



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

GRANITE CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC. A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 4721 NORTHWEST DR 20607 STATE ROUTE 9 SE

PROJECT : EVERETT    WA  982011927 BELLINGHAM   WA  982269019 SNOHOMISH    WA  982968316

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 19.76 % 3.96 % -54.26 %

288,000.00 47,520.00 250,000.00 9,520.00 110,000.00 -130,480.00240,480.00

12,000.0000
2 CLEARING AND GRUBBING

9.8200 ACRE 242.86 % 4,750.0000 35.71 % 4,500.0000 28.57 %

117,840.00 83,470.00 46,645.00 12,275.00 44,190.00 9,820.00
3,500.0000
34,370.00

5,000.0000
3  SELECTIVE CLEARING

0.6900 ACRE 150.00 % 5,000.0000 150.00 % 3,500.0000 75.00 %

3,450.00 2,070.00 3,450.00 2,070.00 2,415.00 1,035.00
2,000.0000
1,380.00

2.0000
4 REMOVING ASPHALT CONC. PAVEMENT

10410.0000 S.Y. -33.33 % 0.7500 -75.00 % 3.0000 0.00 %

20,820.00 -10,410.00 7,807.50 -23,422.50 31,230.00 0.00
3.0000

31,230.00

3.0000
5 REMOVING GUARDRAIL

2120.0000 L.F. -48.72 % 3.5000 -40.17 % 7.0000 19.66 %

6,360.00 -6,042.00 7,420.00 -4,982.00 14,840.00 2,438.00
5.8500

12,402.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 244.83 % -13.79 % 244.83 %

2,000.00 1,420.00 500.00 -80.00 2,000.00 1,420.00580.00

GRADING

4.5000
7 ROADWAY EXCAVATION INCL. HAUL

70330.0000 C.Y. -33.33 % 4.0000 -40.74 % 6.5000 -3.70 %

316,485.00 -158,242.50 281,320.00 -193,407.50 457,145.00 -17,582.50
6.7500

474,727.50

6.0000
8  ROADWAY EXCAVATION INCL. HAUL - AREA A

55040.0000 TON 60.00 % 7.5000 100.00 % 8.5000 126.67 %

330,240.00 123,840.00 412,800.00 206,400.00 467,840.00 261,440.00
3.7500

206,400.00

6.0000
9  ROADWAY EXCAVATION INCL. HAUL - AREA B

8840.0000 TON 60.00 % 12.0000 220.00 % 8.5000 126.67 %

53,040.00 19,890.00 106,080.00 72,930.00 75,140.00 41,990.00
3.7500

33,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

GRANITE CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC. A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 4721 NORTHWEST DR 20607 STATE ROUTE 9 SE

PROJECT : EVERETT    WA  982011927 BELLINGHAM   WA  982269019 SNOHOMISH    WA  982968316

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

0.8000
10 EMBANKMENT COMPACTION

63020.0000 C.Y. -73.33 % 2.0000 -33.33 % 1.0000 -66.67 %

50,416.00 -138,644.00 126,040.00 -63,020.00 63,020.00 -126,040.00
3.0000

189,060.00

DRAINAGE

55.0000
11 QUARRY SPALLS

4.0000 TON -15.38 % 250.0000 284.62 % 32.0000 -50.77 %

220.00 -40.00 1,000.00 740.00 128.00 -132.00
65.0000
260.00

6.0000
12 UNDERDRAIN PIPE 6 IN. DIAM.

150.0000 L.F. -25.00 % 6.0000 -25.00 % 35.0000 337.50 %

900.00 -300.00 900.00 -300.00 5,250.00 4,050.00
8.0000

1,200.00

29.0000
13 SCHEDULE A CULV. PIPE 18 IN. DIAM.

38.0000 L.F. -27.50 % 25.0000 -37.50 % 66.0000 65.00 %

1,102.00 -418.00 950.00 -570.00 2,508.00 988.00
40.0000
1,520.00

STRUCTURE

3.0000
14 STRUCTURE EXCAVATION CLASS A INCL. HAUL

637.0000 C.Y. -75.00 % 7.0000 -41.67 % 32.0000 166.67 %

1,911.00 -5,733.00 4,459.00 -3,185.00 20,384.00 12,740.00
12.0000
7,644.00

15 SHORING OR EXTRA EXCAVATION CL. A
L.S. -37.50 % 25.00 % 81.25 %

5,000.00 -3,000.00 10,000.00 2,000.00 14,500.00 6,500.008,000.00

20.0000
16 GRAVEL BACKFILL FOR WALL

303.0000 C.Y. -20.00 % 32.0000 28.00 % 35.0000 40.00 %

6,060.00 -1,515.00 9,696.00 2,121.00 10,605.00 3,030.00
25.0000
7,575.00

0.5000
17 ST. REINF. BAR FOR RETAINING WALL

12661.0000 LB. -44.44 % 1.0000 11.11 % 3.0000 233.33 %

6,330.50 -5,064.40 12,661.00 1,266.10 37,983.00 26,588.10
0.9000

11,394.90
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CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

GRANITE CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC. A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 4721 NORTHWEST DR 20607 STATE ROUTE 9 SE

PROJECT : EVERETT    WA  982011927 BELLINGHAM   WA  982269019 SNOHOMISH    WA  982968316

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

300.0000
18 CONC. CLASS 4000 FOR RETAINING WALL

178.0000 C.Y. -45.45 % 445.0000 -19.09 % 550.0000 0.00 %

53,400.00 -44,500.00 79,210.00 -18,690.00 97,900.00 0.00
550.0000
97,900.00

SURFACING

16.0000
19 CRUSHED SURFACING BASE COURSE

6980.0000 TON 6.67 % 21.0000 40.00 % 18.0000 20.00 %

111,680.00 6,980.00 146,580.00 41,880.00 125,640.00 20,940.00
15.0000

104,700.00

LIQUID ASPHALT
20 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

5,304.00 5,304.00 5,304.005,304.00

HOT MIX ASPHALT

3.0000
21 PLANING BITUMINOUS PAVEMENT

1950.0000 S.Y. -40.00 % 5.0000 0.00 % 2.0000 -60.00 %

5,850.00 -3,900.00 9,750.00 0.00 3,900.00 -5,850.00
5.0000

9,750.00

74.0000
22 HMA CL. 1/2 IN. PG 58-22

5304.0000 TON 2.78 % 69.0000 -4.17 % 70.0000 -2.78 %

392,496.00 10,608.00 365,976.00 -15,912.00 371,280.00 -10,608.00
72.0000

381,888.00
23 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,730.00 12,730.00 12,730.0012,730.00
24 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,486.00 8,486.00 8,486.008,486.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
25 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,166.00 11,166.00 11,166.0011,166.00

EROSION CNTL AND ROADSIDE RESTORATION

250.0000
26  ENVIRONMENTAL COMPLIANCE LEAD

145.0000 DAY 0.00 % 250.0000 0.00 % 250.0000 0.00 %

36,250.00 0.00 36,250.00 0.00 36,250.00 0.00
250.0000
36,250.00

720.0000
27  STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE

24.0000 EACH 188.00 % 600.0000 140.00 % 200.0000 -20.00 %

17,280.00 11,280.00 14,400.00 8,400.00 4,800.00 -1,200.00
250.0000
6,000.00

2.0000
28  BIODEGRADABLE STRAW EROSION CONTROL BLANKET

8730.0000 S.Y. -28.57 % 3.5000 25.00 % 3.0000 7.14 %

17,460.00 -6,984.00 30,555.00 6,111.00 26,190.00 1,746.00
2.8000

24,444.00

3.5000
29 COMPOST BLANKET

59127.0000 S.Y. 40.00 % 2.3000 -8.00 % 1.8000 -28.00 %

206,944.50 59,127.00 135,992.10 -11,825.40 106,428.60 -41,388.90
2.5000

147,817.50

6.0000
30 CHECK DAM

419.0000 L.F. -40.00 % 15.0000 50.00 % 4.0000 -60.00 %

2,514.00 -1,676.00 6,285.00 2,095.00 1,676.00 -2,514.00
10.0000
4,190.00

115.0000
31 STREET CLEANING

500.0000 HR 53.33 % 80.0000 6.67 % 77.0000 2.67 %

57,500.00 20,000.00 40,000.00 2,500.00 38,500.00 1,000.00
75.0000

37,500.00

4.0000
32 COMPOST SOCK

4750.0000 L.F. 0.00 % 5.0000 25.00 % 4.0000 0.00 %

19,000.00 0.00 23,750.00 4,750.00 19,000.00 0.00
4.0000

19,000.00
33 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

12,000.0000
34  WOOD STRAND MULCH

0.5600 ACRE 98.35 % 17,500.0000 189.26 % 12,000.0000 98.35 %

6,720.00 3,332.00 9,800.00 6,412.00 6,720.00 3,332.00
6,050.0000
3,388.00
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EROSION CNTL AND ROADSIDE RESTORATION

5,400.0000
35 MULCHING WITH HECP TYPE 1 MULCH

1.1900 ACRE 58.82 % 4,000.0000 17.65 % 16,000.0000 370.59 %

6,426.00 2,380.00 4,760.00 714.00 19,040.00 14,994.00
3,400.0000
4,046.00

3,000.0000
36 SEEDING AND MULCHING

5.9400 ACRE 0.00 % 2,550.0000 -15.00 % 6,600.0000 120.00 %

17,820.00 0.00 15,147.00 -2,673.00 39,204.00 21,384.00
3,000.0000
17,820.00

4.0000
37 TOPSOIL TYPE B

8780.0000 C.Y. -33.33 % 22.0000 266.67 % 8.0000 33.33 %

35,120.00 -17,560.00 193,160.00 140,480.00 70,240.00 17,560.00
6.0000

52,680.00

7.0000
38 PLANT SELECTION  BIGLEAF MAPLE, NO.1 CONT., 15 IN. HT.

400.0000 EACH 0.00 % 9.0000 28.57 % 19.0000 171.43 %

2,800.00 0.00 3,600.00 800.00 7,600.00 4,800.00
7.0000

2,800.00

9.0000
39 PLANT SELECTION WESTERN RED CEDAR, NO. 2 CONT., 12 IN. HT

165.0000 EACH -25.00 % 9.0000 -25.00 % 16.0000 33.33 %

1,485.00 -495.00 1,485.00 -495.00 2,640.00 660.00
12.0000
1,980.00

7.0000
40 PLANT SELECTION OCEANSPRAY, NO. 1 CONT., 12 IN. HT.

60.0000 EACH -17.65 % 9.0000 5.88 % 12.0000 41.18 %

420.00 -90.00 540.00 30.00 720.00 210.00
8.5000
510.00

7.0000
41 PLANT SELECTION RED OSIER DOGWOOD, NO. 1 CONT., 12 IN. HT

120.0000 EACH -12.50 % 9.0000 12.50 % 12.0000 50.00 %

840.00 -120.00 1,080.00 120.00 1,440.00 480.00
8.0000
960.00

7.0000
42 PLANT SELECTION SALMONBERRY, NO. 1 CONT., 12 IN. HT.

120.0000 EACH -12.50 % 9.0000 12.50 % 12.0000 50.00 %

840.00 -120.00 1,080.00 120.00 1,440.00 480.00
8.0000
960.00

7.0000
43 PLANT SELECTION SITKA WILLOW, NO. 1 CONT., 15 IN. HT.

70.0000 EACH 7.69 % 9.0000 38.46 % 12.0000 84.62 %

490.00 35.00 630.00 175.00 840.00 385.00
6.5000
455.00

7.0000
44 PLANT SELECTION SNOWBERRY, NO. 1 CONT., 9 IN. HT.

165.0000 EACH -12.50 % 8.0000 0.00 % 12.0000 50.00 %

1,155.00 -165.00 1,320.00 0.00 1,980.00 660.00
8.0000

1,320.00

7.0000
45 PLANT SELECTION THIMBLEBERRY, NO. 1 CONT., 12 IN. HT.

255.0000 EACH 0.00 % 8.0000 14.29 % 12.0000 71.43 %

1,785.00 0.00 2,040.00 255.00 3,060.00 1,275.00
7.0000

1,785.00
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EROSION CNTL AND ROADSIDE RESTORATION

7.0000
46 PLANT SELECTION VINE MAPLE, NO. 1 CONT., 12 IN. HT.

200.0000 EACH -12.50 % 8.0000 0.00 % 12.0000 50.00 %

1,400.00 -200.00 1,600.00 0.00 2,400.00 800.00
8.0000

1,600.00

3.0000
47 PLANT SELECTION BLACK COTTONWOOD, 3' LENGTH, LIVE STAKE

180.0000 EACH -57.14 % 9.0000 28.57 % 8.0000 14.29 %

540.00 -720.00 1,620.00 360.00 1,440.00 180.00
7.0000

1,260.00

2.0000
48 PLANT SELECTION BLACK COTTONWOOD, 12' LENGTH, LIVE POLE

316.0000 EACH -83.33 % 35.0000 191.67 % 16.0000 33.33 %

632.00 -3,160.00 11,060.00 7,268.00 5,056.00 1,264.00
12.0000
3,792.00

3.0000
49 PLANT SELECTION PACIFIC WILLOW, 3' LENGTH , LIVE STAKE

1250.0000 EACH -14.29 % 6.0000 71.43 % 8.0000 128.57 %

3,750.00 -625.00 7,500.00 3,125.00 10,000.00 5,625.00
3.5000

4,375.00

3.0000
50 PLANT SELECTION SITKA WILLOW, 3' LENGTH, LIVE STAKE

475.0000 EACH -25.00 % 6.0000 50.00 % 8.0000 100.00 %

1,425.00 -475.00 2,850.00 950.00 3,800.00 1,900.00
4.0000

1,900.00

7.0000
51 PSIPE BIGLEAF MAPLE, NO. 1 CONT., 15 IN. HT.

1227.0000 EACH 0.00 % 8.0000 14.29 % 12.0000 71.43 %

8,589.00 0.00 9,816.00 1,227.00 14,724.00 6,135.00
7.0000

8,589.00

7.0000
52 PSIPE BLACK COTTONWOOD, NO. 1 CONT., 15 IN. HT.

647.0000 EACH 0.00 % 8.0000 14.29 % 12.0000 71.43 %

4,529.00 0.00 5,176.00 647.00 7,764.00 3,235.00
7.0000

4,529.00

9.0000
53 PSIPE DOUGLAS FIR, NO. 2 CONT., 12 IN. HT.

857.0000 EACH -25.00 % 10.0000 -16.67 % 12.0000 0.00 %

7,713.00 -2,571.00 8,570.00 -1,714.00 10,284.00 0.00
12.0000

10,284.00

9.0000
54 PSIPE GRAND FIR, NO.2 CONT., 12 IN. HT.

313.0000 EACH -47.06 % 10.0000 -41.18 % 18.0000 5.88 %

2,817.00 -2,504.00 3,130.00 -2,191.00 5,634.00 313.00
17.0000
5,321.00

9.0000
55 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 12 IN. HT.

1806.0000 EACH -25.00 % 12.0000 0.00 % 18.0000 50.00 %

16,254.00 -5,418.00 21,672.00 0.00 32,508.00 10,836.00
12.0000

21,672.00

7.0000
56 PSIPE OCEANSPRAY, NO. 1 CONT., 12 IN. HT.

897.0000 EACH -17.65 % 8.0000 -5.88 % 12.0000 41.18 %

6,279.00 -1,345.50 7,176.00 -448.50 10,764.00 3,139.50
8.5000

7,624.50
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7.0000
57 PSIPE RED OSIER DOGWOOD, NO. 1 CONT., 12 IN. HT.

1695.0000 EACH -12.50 % 8.0000 0.00 % 12.0000 50.00 %

11,865.00 -1,695.00 13,560.00 0.00 20,340.00 6,780.00
8.0000

13,560.00

8.0000
58 PSIPE SALAL, NO.1 CONT., 9 IN. HT.

10635.0000 EACH -3.03 % 8.0000 -3.03 % 12.0000 45.45 %

85,080.00 -2,658.75 85,080.00 -2,658.75 127,620.00 39,881.25
8.2500

87,738.75

7.0000
59 PSIPE SALMONBERRY, NO. 1 CONT., 12 IN. HT.

2190.0000 EACH -12.50 % 8.0000 0.00 % 12.0000 50.00 %

15,330.00 -2,190.00 17,520.00 0.00 26,280.00 8,760.00
8.0000

17,520.00

7.0000
60 PSIPE SITKA WILLOW, NO. 1 CONT., 15 IN. HT.

568.0000 EACH 7.69 % 8.0000 23.08 % 15.0000 130.77 %

3,976.00 284.00 4,544.00 852.00 8,520.00 4,828.00
6.5000

3,692.00

7.0000
61 PSIPE SNOWBERRY, NO. 1 CONT., 9 IN. HT.

1136.0000 EACH -12.50 % 8.0000 0.00 % 12.0000 50.00 %

7,952.00 -1,136.00 9,088.00 0.00 13,632.00 4,544.00
8.0000

9,088.00

7.0000
62 PSIPE THIMBLEBERRY, NO. 1 CONT., 12 IN. HT.

1608.0000 EACH 0.00 % 8.0000 14.29 % 12.0000 71.43 %

11,256.00 0.00 12,864.00 1,608.00 19,296.00 8,040.00
7.0000

11,256.00

7.0000
63 PSIPE VINE MAPLE, NO. 1 CONT., 12 IN. HT.

2874.0000 EACH -12.50 % 8.0000 0.00 % 12.0000 50.00 %

20,118.00 -2,874.00 22,992.00 0.00 34,488.00 11,496.00
8.0000

22,992.00

3.0000
64 PSIPE BLACK COTTONWOOD, 3' LENGTH, LIVE STAKE

482.0000 EACH -57.14 % 3.0000 -57.14 % 12.0000 71.43 %

1,446.00 -1,928.00 1,446.00 -1,928.00 5,784.00 2,410.00
7.0000

3,374.00

3.0000
65 PSIPE SITKA WILLOW, 3' LENGTH, LIVE STAKE

1285.0000 EACH -25.00 % 3.0000 -25.00 % 12.0000 200.00 %

3,855.00 -1,285.00 3,855.00 -1,285.00 15,420.00 10,280.00
4.0000

5,140.00
66 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

95,150.00 95,150.00 95,150.0095,150.00
67 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

71,850.00 71,850.00 71,850.0071,850.00
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10.0000
68 FASCINES

970.0000 L.F. -52.38 % 10.0000 -52.38 % 25.0000 19.05 %

9,700.00 -10,670.00 9,700.00 -10,670.00 24,250.00 3,880.00
21.0000

20,370.00

0.0100
69  SLASH

720.0000 S.Y. -99.90 % 5.0000 -50.00 % 18.0000 80.00 %

7.20 -7,192.80 3,600.00 -3,600.00 12,960.00 5,760.00
10.0000
7,200.00

4.0000
70  SOIL AMENDMENT

9746.0000 S.Y. 33.33 % 2.5000 -16.67 % 4.5000 50.00 %

38,984.00 9,746.00 24,365.00 -4,873.00 43,857.00 14,619.00
3.0000

29,238.00

3.0000
71  BARK OR WOOD CHIP MULCH

8730.0000 S.Y. 36.36 % 3.7500 70.45 % 4.5000 104.55 %

26,190.00 6,984.00 32,737.50 13,531.50 39,285.00 20,079.00
2.2000

19,206.00

2.0000
72 HIGH VISIBILITY FENCE

5480.0000 L.F. -46.67 % 2.0000 -46.67 % 4.0000 6.67 %

10,960.00 -9,590.00 10,960.00 -9,590.00 21,920.00 1,370.00
3.7500

20,550.00

TRAFFIC

150.0000
73 BEAM GUARDRAIL TYPE 31 WEATHERING NON-FLARED TERMINAL

1.0000 L.F. -94.23 % 3,000.0000 15.38 % 4,500.0000 73.08 %

150.00 -2,450.00 3,000.00 400.00 4,500.00 1,900.00
2,600.0000
2,600.00

24.0000
74 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1421.0000 L.F. 20.00 % 25.0000 25.00 % 25.0000 25.00 %

34,104.00 5,684.00 35,525.00 7,105.00 35,525.00 7,105.00
20.0000

28,420.00

12.0000
75 TEMPORARY CONC. BARRIER

930.0000 L.F. -20.00 % 8.0000 -46.67 % 35.0000 133.33 %

11,160.00 -2,790.00 7,440.00 -6,510.00 32,550.00 18,600.00
15.0000

13,950.00

3,500.0000
76 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -30.00 % 3,000.0000 -40.00 % 3,200.0000 -36.00 %

7,000.00 -3,000.00 6,000.00 -4,000.00 6,400.00 -3,600.00
5,000.0000
10,000.00

55.0000
77 FLEXIBLE GUIDE POST

26.0000 EACH 450.00 % 32.0000 220.00 % 50.0000 400.00 %

1,430.00 1,170.00 832.00 572.00 1,300.00 1,040.00
10.0000
260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

GRANITE CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC. A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 4721 NORTHWEST DR 20607 STATE ROUTE 9 SE

PROJECT : EVERETT    WA  982011927 BELLINGHAM   WA  982269019 SNOHOMISH    WA  982968316

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1500
78 PAINT LINE

14280.0000 L.F. -50.00 % 0.3000 0.00 % 0.5000 66.67 %

2,142.00 -2,142.00 4,284.00 0.00 7,140.00 2,856.00
0.3000

4,284.00

58.0000
79 PLASTIC DRAINAGE MARKING

2.0000 EACH 45.00 % 50.0000 25.00 % 0.5000 -98.75 %

116.00 36.00 100.00 20.00 1.00 -79.00
40.0000
80.00

3,400.0000
80 CENTERLINE RUMBLE STRIP

1.0000 MI. 25.93 % 3,500.0000 29.63 % 4,000.0000 48.15 %

3,400.00 700.00 3,500.00 800.00 4,000.00 1,300.00
2,700.0000
2,700.00

81 PERMANENT SIGNING
L.S. 177.78 % 11.11 % 261.11 %

5,000.00 3,200.00 2,000.00 200.00 6,500.00 4,700.001,800.00
82 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 83.33 % 37.50 % -26.67 %

220,000.00 100,000.00 165,000.00 45,000.00 88,000.00 -32,000.00120,000.00

OTHER ITEMS
83 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 100.00 % 70.00 %

5,000.00 0.00 10,000.00 5,000.00 8,500.00 3,500.005,000.00

190.0000
84 GRAVEL BACKFILL FOR DRAIN

4.0000 C.Y. 442.86 % 50.0000 42.86 % 35.0000 0.00 %

760.00 620.00 200.00 60.00 140.00 0.00
35.0000
140.00

68.0000
85 WATER

475.0000 MGAL 353.33 % 25.0000 66.67 % 45.0000 200.00 %

32,300.00 25,175.00 11,875.00 4,750.00 21,375.00 14,250.00
15.0000
7,125.00

86 CURE BOX
L.S. -86.00 % 25.00 % 1,300.00 %

280.00 -1,720.00 2,500.00 500.00 28,000.00 26,000.002,000.00
87 ROADWAY SURVEYING

L.S. -35.71 % -4.76 % -50.00 %

27,000.00 -15,000.00 40,000.00 -2,000.00 21,000.00 -21,000.0042,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

GRANITE CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC. A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 4721 NORTHWEST DR 20607 STATE ROUTE 9 SE

PROJECT : EVERETT    WA  982011927 BELLINGHAM   WA  982269019 SNOHOMISH    WA  982968316

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
88 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
89 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
90 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
91 SPCC PLAN

L.S. -40.00 % 125.00 % 5.00 %

1,200.00 -800.00 4,500.00 2,500.00 2,100.00 100.002,000.00

5.0000
92 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

90.0000 S.Y. 0.00 % 1.7500 -65.00 % 3.0000 -40.00 %

450.00 0.00 157.50 -292.50 270.00 -180.00
5.0000
450.00

93  RELOCATE GATE
L.S. -72.00 % -60.00 % -47.40 %

1,400.00 -3,600.00 2,000.00 -3,000.00 2,630.00 -2,370.005,000.00

85.0000
94  MEDIA FILTER DRAIN

427.0000 L.F. 372.22 % 30.0000 66.67 % 3.0000 -83.33 %

36,295.00 28,609.00 12,810.00 5,124.00 1,281.00 -6,405.00
18.0000
7,686.00

95  VEGETATED FILTER STRIP
L.S. -54.00 % 60.00 % 342.00 %

2,300.00 -2,700.00 8,000.00 3,000.00 22,100.00 17,100.005,000.00
96  DEPLOYABLE LOG STRUCTURE

L.S. 124.14 % -31.03 % 41.38 %

65,000.00 36,000.00 20,000.00 -9,000.00 41,000.00 12,000.0029,000.00

$3,343,274.20 3.49% $3,457,013.60 7.01% $3,577,694.60 10.74%$3,230,573.15CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

GRANITE CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC. A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 4721 NORTHWEST DR 20607 STATE ROUTE 9 SE

PROJECT : EVERETT    WA  982011927 BELLINGHAM   WA  982269019 SNOHOMISH    WA  982968316

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$3,577,694.60$3,343,274.20 $3,457,013.60BASE TOTAL 3.49% 7.01% 10.74%$3,230,573.15



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 13TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 4.37 %
251,000.00 10,520.00240,480.00

5,500.0000
2 CLEARING AND GRUBBING

9.8200 ACRE 57.14 %
54,010.00 19,640.00

3,500.0000
34,370.00

6,600.0000
3  SELECTIVE CLEARING

0.6900 ACRE 230.00 %
4,554.00 3,174.00

2,000.0000
1,380.00

3.2500
4 REMOVING ASPHALT CONC. PAVEMENT

10410.0000 S.Y. 8.33 %
33,832.50 2,602.50

3.0000
31,230.00

3.5000
5 REMOVING GUARDRAIL

2120.0000 L.F. -40.17 %
7,420.00 -4,982.00

5.8500
12,402.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 63.79 %

950.00 370.00580.00

GRADING

6.6500
7 ROADWAY EXCAVATION INCL. HAUL

70330.0000 C.Y. -1.48 %
467,694.50 -7,033.00

6.7500
474,727.50

7.1500
8  ROADWAY EXCAVATION INCL. HAUL - AREA A

55040.0000 TON 90.67 %
393,536.00 187,136.00

3.7500
206,400.00

7.4000
9  ROADWAY EXCAVATION INCL. HAUL - AREA B

8840.0000 TON 97.33 %
65,416.00 32,266.00

3.7500
33,150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 13TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.9500
10 EMBANKMENT COMPACTION

63020.0000 C.Y. -35.00 %
122,889.00 -66,171.00

3.0000
189,060.00

DRAINAGE

55.0000
11 QUARRY SPALLS

4.0000 TON -15.38 %
220.00 -40.00

65.0000
260.00

10.0000
12 UNDERDRAIN PIPE 6 IN. DIAM.

150.0000 L.F. 25.00 %
1,500.00 300.00

8.0000
1,200.00

46.0000
13 SCHEDULE A CULV. PIPE 18 IN. DIAM.

38.0000 L.F. 15.00 %
1,748.00 228.00

40.0000
1,520.00

STRUCTURE

14.5000
14 STRUCTURE EXCAVATION CLASS A INCL. HAUL

637.0000 C.Y. 20.83 %
9,236.50 1,592.50

12.0000
7,644.00

15 SHORING OR EXTRA EXCAVATION CL. A
L.S. 36.25 %

10,900.00 2,900.008,000.00

24.0000
16 GRAVEL BACKFILL FOR WALL

303.0000 C.Y. -4.00 %
7,272.00 -303.00

25.0000
7,575.00

1.1000
17 ST. REINF. BAR FOR RETAINING WALL

12661.0000 LB. 22.22 %
13,927.10 2,532.20

0.9000
11,394.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 13TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

655.0000
18 CONC. CLASS 4000 FOR RETAINING WALL

178.0000 C.Y. 19.09 %
116,590.00 18,690.00

550.0000
97,900.00

SURFACING

15.2000
19 CRUSHED SURFACING BASE COURSE

6980.0000 TON 1.33 %
106,096.00 1,396.00

15.0000
104,700.00

LIQUID ASPHALT
20 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
5,304.005,304.00

HOT MIX ASPHALT

4.1500
21 PLANING BITUMINOUS PAVEMENT

1950.0000 S.Y. -17.00 %
8,092.50 -1,657.50

5.0000
9,750.00

72.0000
22 HMA CL. 1/2 IN. PG 58-22

5304.0000 TON 0.00 %
381,888.00 0.00

72.0000
381,888.00

23 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

12,730.0012,730.00
24 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
8,486.008,486.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 13TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
25 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 %
11,166.0011,166.00

EROSION CNTL AND ROADSIDE RESTORATION

250.0000
26  ENVIRONMENTAL COMPLIANCE LEAD

145.0000 DAY 0.00 %
36,250.00 0.00

250.0000
36,250.00

800.0000
27  STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE

24.0000 EACH 220.00 %
19,200.00 13,200.00

250.0000
6,000.00

1.7500
28  BIODEGRADABLE STRAW EROSION CONTROL BLANKET

8730.0000 S.Y. -37.50 %
15,277.50 -9,166.50

2.8000
24,444.00

3.4000
29 COMPOST BLANKET

59127.0000 S.Y. 36.00 %
201,031.80 53,214.30

2.5000
147,817.50

7.5000
30 CHECK DAM

419.0000 L.F. -25.00 %
3,142.50 -1,047.50

10.0000
4,190.00

130.0000
31 STREET CLEANING

500.0000 HR 73.33 %
65,000.00 27,500.00

75.0000
37,500.00

5.6000
32 COMPOST SOCK

4750.0000 L.F. 40.00 %
26,600.00 7,600.00

4.0000
19,000.00

33 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

150,000.00150,000.00

8,300.0000
34  WOOD STRAND MULCH

0.5600 ACRE 37.19 %
4,648.00 1,260.00

6,050.0000
3,388.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 13TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

3,000.0000
35 MULCHING WITH HECP TYPE 1 MULCH

1.1900 ACRE -11.76 %
3,570.00 -476.00

3,400.0000
4,046.00

1,800.0000
36 SEEDING AND MULCHING

5.9400 ACRE -40.00 %
10,692.00 -7,128.00

3,000.0000
17,820.00

8.3000
37 TOPSOIL TYPE B

8780.0000 C.Y. 38.33 %
72,874.00 20,194.00

6.0000
52,680.00

6.4000
38 PLANT SELECTION  BIGLEAF MAPLE, NO.1 CONT., 15 IN. HT.

400.0000 EACH -8.57 %
2,560.00 -240.00

7.0000
2,800.00

6.4000
39 PLANT SELECTION WESTERN RED CEDAR, NO. 2 CONT., 12 IN. HT

165.0000 EACH -46.67 %
1,056.00 -924.00

12.0000
1,980.00

6.4000
40 PLANT SELECTION OCEANSPRAY, NO. 1 CONT., 12 IN. HT.

60.0000 EACH -24.71 %
384.00 -126.00

8.5000
510.00

6.4000
41 PLANT SELECTION RED OSIER DOGWOOD, NO. 1 CONT., 12 IN. HT

120.0000 EACH -20.00 %
768.00 -192.00

8.0000
960.00

6.4000
42 PLANT SELECTION SALMONBERRY, NO. 1 CONT., 12 IN. HT.

120.0000 EACH -20.00 %
768.00 -192.00

8.0000
960.00

6.4000
43 PLANT SELECTION SITKA WILLOW, NO. 1 CONT., 15 IN. HT.

70.0000 EACH -1.54 %
448.00 -7.00

6.5000
455.00

6.4000
44 PLANT SELECTION SNOWBERRY, NO. 1 CONT., 9 IN. HT.

165.0000 EACH -20.00 %
1,056.00 -264.00

8.0000
1,320.00

6.4000
45 PLANT SELECTION THIMBLEBERRY, NO. 1 CONT., 12 IN. HT.

255.0000 EACH -8.57 %
1,632.00 -153.00

7.0000
1,785.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 13TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

6.4000
46 PLANT SELECTION VINE MAPLE, NO. 1 CONT., 12 IN. HT.

200.0000 EACH -20.00 %
1,280.00 -320.00

8.0000
1,600.00

3.9000
47 PLANT SELECTION BLACK COTTONWOOD, 3' LENGTH, LIVE STAKE

180.0000 EACH -44.29 %
702.00 -558.00

7.0000
1,260.00

3.9000
48 PLANT SELECTION BLACK COTTONWOOD, 12' LENGTH, LIVE POLE

316.0000 EACH -67.50 %
1,232.40 -2,559.60

12.0000
3,792.00

3.9000
49 PLANT SELECTION PACIFIC WILLOW, 3' LENGTH , LIVE STAKE

1250.0000 EACH 11.43 %
4,875.00 500.00

3.5000
4,375.00

3.9000
50 PLANT SELECTION SITKA WILLOW, 3' LENGTH, LIVE STAKE

475.0000 EACH -2.50 %
1,852.50 -47.50

4.0000
1,900.00

6.4000
51 PSIPE BIGLEAF MAPLE, NO. 1 CONT., 15 IN. HT.

1227.0000 EACH -8.57 %
7,852.80 -736.20

7.0000
8,589.00

6.4000
52 PSIPE BLACK COTTONWOOD, NO. 1 CONT., 15 IN. HT.

647.0000 EACH -8.57 %
4,140.80 -388.20

7.0000
4,529.00

6.4000
53 PSIPE DOUGLAS FIR, NO. 2 CONT., 12 IN. HT.

857.0000 EACH -46.67 %
5,484.80 -4,799.20

12.0000
10,284.00

6.4000
54 PSIPE GRAND FIR, NO.2 CONT., 12 IN. HT.

313.0000 EACH -62.35 %
2,003.20 -3,317.80

17.0000
5,321.00

6.4000
55 PSIPE WESTERN RED CEDAR, NO. 2 CONT., 12 IN. HT.

1806.0000 EACH -46.67 %
11,558.40 -10,113.60

12.0000
21,672.00

6.4000
56 PSIPE OCEANSPRAY, NO. 1 CONT., 12 IN. HT.

897.0000 EACH -24.71 %
5,740.80 -1,883.70

8.5000
7,624.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 13TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

6.4000
57 PSIPE RED OSIER DOGWOOD, NO. 1 CONT., 12 IN. HT.

1695.0000 EACH -20.00 %
10,848.00 -2,712.00

8.0000
13,560.00

6.4000
58 PSIPE SALAL, NO.1 CONT., 9 IN. HT.

10635.0000 EACH -22.42 %
68,064.00 -19,674.75

8.2500
87,738.75

6.4000
59 PSIPE SALMONBERRY, NO. 1 CONT., 12 IN. HT.

2190.0000 EACH -20.00 %
14,016.00 -3,504.00

8.0000
17,520.00

6.4000
60 PSIPE SITKA WILLOW, NO. 1 CONT., 15 IN. HT.

568.0000 EACH -1.54 %
3,635.20 -56.80

6.5000
3,692.00

6.4000
61 PSIPE SNOWBERRY, NO. 1 CONT., 9 IN. HT.

1136.0000 EACH -20.00 %
7,270.40 -1,817.60

8.0000
9,088.00

6.4000
62 PSIPE THIMBLEBERRY, NO. 1 CONT., 12 IN. HT.

1608.0000 EACH -8.57 %
10,291.20 -964.80

7.0000
11,256.00

6.4000
63 PSIPE VINE MAPLE, NO. 1 CONT., 12 IN. HT.

2874.0000 EACH -20.00 %
18,393.60 -4,598.40

8.0000
22,992.00

3.9000
64 PSIPE BLACK COTTONWOOD, 3' LENGTH, LIVE STAKE

482.0000 EACH -44.29 %
1,879.80 -1,494.20

7.0000
3,374.00

3.9000
65 PSIPE SITKA WILLOW, 3' LENGTH, LIVE STAKE

1285.0000 EACH -2.50 %
5,011.50 -128.50

4.0000
5,140.00

66 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

95,150.0095,150.00
67 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
71,850.0071,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 13TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

19.3000
68 FASCINES

970.0000 L.F. -8.10 %
18,721.00 -1,649.00

21.0000
20,370.00

7.2000
69  SLASH

720.0000 S.Y. -28.00 %
5,184.00 -2,016.00

10.0000
7,200.00

2.3500
70  SOIL AMENDMENT

9746.0000 S.Y. -21.67 %
22,903.10 -6,334.90

3.0000
29,238.00

3.2500
71  BARK OR WOOD CHIP MULCH

8730.0000 S.Y. 47.73 %
28,372.50 9,166.50

2.2000
19,206.00

2.1000
72 HIGH VISIBILITY FENCE

5480.0000 L.F. -44.00 %
11,508.00 -9,042.00

3.7500
20,550.00

TRAFFIC

2,600.0000
73 BEAM GUARDRAIL TYPE 31 WEATHERING NON-FLARED TERMINAL

1.0000 L.F. 0.00 %
2,600.00 0.00

2,600.0000
2,600.00

21.5000
74 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1421.0000 L.F. 7.50 %
30,551.50 2,131.50

20.0000
28,420.00

14.0000
75 TEMPORARY CONC. BARRIER

930.0000 L.F. -6.67 %
13,020.00 -930.00

15.0000
13,950.00

4,000.0000
76 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -20.00 %
8,000.00 -2,000.00

5,000.0000
10,000.00

41.0000
77 FLEXIBLE GUIDE POST

26.0000 EACH 310.00 %
1,066.00 806.00

10.0000
260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 13TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1500
78 PAINT LINE

14280.0000 L.F. -50.00 %
2,142.00 -2,142.00

0.3000
4,284.00

60.0000
79 PLASTIC DRAINAGE MARKING

2.0000 EACH 50.00 %
120.00 40.00

40.0000
80.00

3,400.0000
80 CENTERLINE RUMBLE STRIP

1.0000 MI. 25.93 %
3,400.00 700.00

2,700.0000
2,700.00

81 PERMANENT SIGNING
L.S. 55.56 %

2,800.00 1,000.001,800.00
82 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 134.17 %
281,000.00 161,000.00120,000.00

OTHER ITEMS
83 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %
5,000.00 0.005,000.00

75.0000
84 GRAVEL BACKFILL FOR DRAIN

4.0000 C.Y. 114.29 %
300.00 160.00

35.0000
140.00

21.0000
85 WATER

475.0000 MGAL 40.00 %
9,975.00 2,850.00

15.0000
7,125.00

86 CURE BOX
L.S. -78.50 %

430.00 -1,570.002,000.00
87 ROADWAY SURVEYING

L.S. -52.38 %
20,000.00 -22,000.0042,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 13TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
88 ROADSIDE CLEANUP

EST. 0.00 %
25,000.0025,000.00

89 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
90 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

91 SPCC PLAN
L.S. -62.50 %

750.00 -1,250.002,000.00

3.0000
92 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

90.0000 S.Y. -40.00 %
270.00 -180.00

5.0000
450.00

93  RELOCATE GATE
L.S. -50.00 %

2,500.00 -2,500.005,000.00

51.0000
94  MEDIA FILTER DRAIN

427.0000 L.F. 183.33 %
21,777.00 14,091.00

18.0000
7,686.00

95  VEGETATED FILTER STRIP
L.S. 30.00 %

6,500.00 1,500.005,000.00
96  DEPLOYABLE LOG STRUCTURE

L.S. 37.93 %
40,000.00 11,000.0029,000.00

$3,630,442.40 12.38%$3,230,573.15CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A040 REVISION NO : BIDS OPENED ON : Jan 12 2011
CONTRACT NO :008065 REGION NO : 1 AWARDED ON : Jan 18 2011
VERSION NO :5 WORK ORDER# : XL2778
HWY :SR 530 ------- 13TH BIDDER -------

TITLE :SR 530
SAUK RIVER BANK EROSION
REALIGN ROADWAY
10A040

COLACURCIO BROTHERS, INC.
3287 "H" STREET RD

PROJECT : BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/24/2010
11:23

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$3,630,442.40BASE TOTAL 12.38%$3,230,573.15


