

PS&E JOB NO : 16X330 REVISION NO :  
 CONTRACT NO : 008895 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL3982  
 HWY : SR 705  
 TITLE :  
 TACOMA  
 AMTRAK CASCADES STATION  
 16X330  
 PROJECT : HSR-0017-11-01-06  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 4 2016  
 AWARDED ON : May 9 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	ABSHER CONSTRUCTION CO. 1001 SHAW RD PUYALLUP, WA 98372-7437 PUYALLUP WA 983710152 CONTRACTOR NUMBER : 101066	GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			111.76 %			-23.13 %		170.59 %
			425,000.00	900,000.50	475,000.50	326,703.00	-98,297.00	1,150,000.00	725,000.00	
2	REMOVING DRAINAGE STRUCTURE									
	1.0000 EACH		485.7600	1,200.0000	147.04 %	1,262.0000	159.80 %	600.0000	23.52 %	
			485.76	1,200.00	714.24	1,262.00	776.24	600.00	114.24	
3	REMOVAL OF STRUCTURE AND OBSTRUCTIONS	L.S.			-4.46 %			-56.96 %		-4.46 %
			62,800.00	60,000.00	-2,800.00	27,032.00	-35,768.00	60,000.00	-2,800.00	
4	REMOVING CEMENT CONC. PAVEMENT									
	1230.0000 S.Y.		19.0900	20.0000	4.77 %	48.6200	154.69 %	44.0000	130.49 %	
			23,480.70	24,600.00	1,119.30	59,802.60	36,321.90	54,120.00	30,639.30	
5	REMOVING CEMENT CONC. SIDEWALK									
	290.0000 S.Y.		16.9700	16.0000	-5.72 %	39.4200	132.29 %	9.5000	-44.02 %	
			4,921.30	4,640.00	-281.30	11,431.80	6,510.50	2,755.00	-2,166.30	
6	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.								
	120.0000		7.9800	14.0000	75.44 %	11.3100	41.73 %	6.0000	-24.81 %	
			957.60	1,680.00	722.40	1,357.20	399.60	720.00	-237.60	
7	REMOVING CEMENT CONC. CURB	L.F.								
	210.0000		4.7900	14.0000	192.28 %	24.1800	404.80 %	5.0000	4.38 %	
			1,005.90	2,940.00	1,934.10	5,077.80	4,071.90	1,050.00	44.10	
8	REMOVING ASPHALT CONC. PAVEMENT									
	225.0000 S.Y.		7.2700	25.0000	243.88 %	13.0900	80.06 %	18.0000	147.59 %	
			1,635.75	5,625.00	3,989.25	2,945.25	1,309.50	4,050.00	2,414.25	
9	REMOVING AND SALVAGING PAVERS									
	1290.0000 S.Y.		10.1800	55.5000	445.19 %	98.7700	870.24 %	70.0000	587.62 %	
			13,132.20	71,595.00	58,462.80	127,413.30	114,281.10	90,300.00	77,167.80	
10	CONTAM. MATERIAL EXCAV., HANDL, & DISPOSAL INCL. HAUL									
	3544.0000 TON		70.0000	70.0000	0.00 %	103.8000	48.29 %	45.0000	-35.71 %	
			248,080.00	248,080.00	0.00	367,867.20	119,787.20	159,480.00	-88,600.00	
11	CONTAMINATED WATER HANDL & DISPOSAL INCL. HAUL	EST.			0.00 %		0.00 %		0.00 %	
			75,000.00	75,000.00		75,000.00		75,000.00		

PS&E JOB NO : 16X330 REVISION NO :  
 CONTRACT NO : 008895 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL3982  
 HWY : SR 705  
 TITLE :  
 TACOMA  
 AMTRAK CASCADES STATION  
 16X330  
 PROJECT : HSR-0017-11-01-06  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 4 2016  
 AWARDED ON : May 9 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	ABSHER CONSTRUCTION CO. 1001 SHAW RD PUYALLUP, WA 98372-7437 PUYALLUP WA 983710152 CONTRACTOR NUMBER : 101066	GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	FHS BUILDING ABATEMENT	L.S.	20,000.00	-75.75 %	4,850.00	-15,150.00	6,244.00	-68.78 %	18,000.00	-10.00 %
13	FHS BUILDING DEMOLITION	L.S.	250,000.00	-35.60 %	161,000.00	-89,000.00	61,116.00	-75.55 %	90,000.00	-64.00 %
DRAINAGE										
14	DRAIN PIPE 6 IN. DIAM. 97.0000	L.F.	90.9500	-21.39 %	71.5000	-1,886.65	63.0800	-30.64 %	75.0000	-17.54 %
15	TRENCH DRAIN 215.0000	L.F.	64.2000	79.13 %	115.0000	10,922.00	189.2200	194.74 %	120.0000	86.92 %
16	IN-LINE CATCH BASIN 3.0000	EACH	1,017.5400	-41.03 %	600.0000	-1,252.62	2,627.6700	158.24 %	200.0000	-80.34 %
STORM SEWER										
17	CATCH BASIN TYPE 1 2.0000	EACH	3,367.5700	-85.15 %	500.0000	-5,735.14	1,892.5000	-43.80 %	1,800.0000	-46.55 %
18	TESTING STORM SEWER PIPE 97.0000	L.F.	32.1000	-68.85 %	10.0000	-2,143.70	7.3500	-77.10 %	12.0000	-62.62 %
SANITARY SEWER										
19	SEWER CLEANOUT 1.0000	EACH	514.2900	-41.67 %	300.0000	-214.29	709.0000	37.86 %	750.0000	45.83 %

PS&E JOB NO : 16X330 REVISION NO :  
 CONTRACT NO : 008895 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL3982  
 HWY : SR 705  
 TITLE :  
 TACOMA  
 AMTRAK CASCADES STATION  
 16X330  
 PROJECT : HSR-0017-11-01-06  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 4 2016  
 AWARDED ON : May 9 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	ABSHER CONSTRUCTION CO. 1001 SHAW RD PUYALLUP, WA 98372-7437 PUYALLUP WA 983710152 CONTRACTOR NUMBER : 101066	GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SANITARY SEWER										
20	TESTING SEWER PIPE									
	25.0000	L.F.	32.1000	14.0000	-56.39 %	26.3200	-18.01 %	30.0000	-6.54 %	
			802.50	350.00	-452.50	658.00	-144.50	750.00	-52.50	
21	PVC SANITARY SEWER PIPE 6 IN. DIAM.									
	25.0000	L.F.	72.0500	185.0000	156.77 %	394.1600	447.06 %	64.0000	-11.17 %	
			1,801.25	4,625.00	2,823.75	9,854.00	8,052.75	1,600.00	-201.25	
WATER LINES										
22	RESETTING EXISTING HYDRANTS									
	2.0000	EACH	483.1400	950.0000	96.63 %	2,575.0000	432.97 %	2,000.0000	313.96 %	
			966.28	1,900.00	933.72	5,150.00	4,183.72	4,000.00	3,033.72	
STRUCTURE										
23	SCARIFYING CONC. SURFACE PLATFORM									
	120.0000	S.Y.	50.0000	18.0000	-64.00 %	48.2000	-3.60 %	25.0000	-50.00 %	
			6,000.00	2,160.00	-3,840.00	5,784.00	-216.00	3,000.00	-3,000.00	
SURFACING										
24	CRUSHED SURFACING BASE COURSE									
	325.0000	TON	33.7600	50.0000	48.10 %	85.1500	152.22 %	40.0000	18.48 %	
			10,972.00	16,250.00	5,278.00	27,673.75	16,701.75	13,000.00	2,028.00	
CEMENT CONCRETE PAVEMENT										
25	CEMENT CONC. PAVEMENT									
	75.0000	C.Y.	266.4000	305.0000	14.49 %	404.6800	51.91 %	280.0000	5.11 %	
			19,980.00	22,875.00	2,895.00	30,351.00	10,371.00	21,000.00	1,020.00	
26	CEMENT CONC. PAVEMENT WITH REBARS									
	380.0000	C.Y.	345.5400	375.0000	8.53 %	499.3300	44.51 %	360.0000	4.18 %	
			131,305.20	142,500.00	11,194.80	189,745.40	58,440.20	136,800.00	5,494.80	

PS&E JOB NO : 16X330 REVISION NO :  
 CONTRACT NO : 008895 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL3982  
 HWY : SR 705  
 TITLE :  
 TACOMA  
 AMTRAK CASCADES STATION  
 16X330  
 PROJECT : HSR-0017-11-01-06  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 4 2016  
 AWARDED ON : May 9 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	ABSHER CONSTRUCTION CO. 1001 SHAW RD PUYALLUP, WA 98372-7437 PUYALLUP WA 983710152 CONTRACTOR NUMBER : 101066	GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
27	CEMENT CONC. PAVEMENT WITH WIRE WELDED WIRE FABRIC									
	15.0000	C.Y.	302.9700	350.0000	15.52 %	636.0000	109.92 %	700.0000	131.05 %	
			4,544.55	5,250.00	705.45	9,540.00	4,995.45	10,500.00	5,955.45	
28	CORROSION RESISTANT DOWEL BAR									
	950.0000	EACH	60.0000	6.5000	-89.17 %	1.5800	-97.37 %	31.0000	-48.33 %	
			57,000.00	6,175.00	-50,825.00	1,501.00	-55,499.00	29,450.00	-27,550.00	
29	CEMENT CONCRETE PAVEMENT GRINDING									
	80.0000	S.Y.	5.0000	40.0000	700.00 %	98.5400	1,870.80 %	30.0000	500.00 %	
			400.00	3,200.00	2,800.00	7,883.20	7,483.20	2,400.00	2,000.00	
HOT MIX ASPHALT										
30	COMMERCIAL HMA									
	30.0000	TON	127.7600	185.0000	44.80 %	194.4700	52.22 %	120.0000	-6.07 %	
			3,832.80	5,550.00	1,717.20	5,834.10	2,001.30	3,600.00	-232.80	
EROSION CONTROL AND ROADSIDE PLANTING										
31	ESC LEAD									
	100.0000	DAY	90.2900	20.0000	-77.85 %	157.6900	74.65 %	100.0000	10.75 %	
			9,029.00	2,000.00	-7,029.00	15,769.00	6,740.00	10,000.00	971.00	
32	INLET PROTECTION									
	8.0000	EACH	143.9800	100.0000	-30.55 %	84.1300	-41.57 %	90.0000	-37.49 %	
			1,151.84	800.00	-351.84	673.04	-478.80	720.00	-431.84	
33	WATTLE									
	705.0000	L.F.	6.6700	4.0000	-40.03 %	12.6200	89.21 %	6.0000	-10.04 %	
			4,702.35	2,820.00	-1,882.35	8,897.10	4,194.75	4,230.00	-472.35	
34	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			40,000.00	40,000.00		40,000.00		40,000.00		

PS&E JOB NO : 16X330 REVISION NO :  
 CONTRACT NO : 008895 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL3982  
 HWY : SR 705  
 TITLE :  
 TACOMA  
 AMTRAK CASCADES STATION  
 16X330  
 PROJECT : HSR-0017-11-01-06  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 4 2016  
 AWARDED ON : May 9 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	ABSHER CONSTRUCTION CO. 1001 SHAW RD PUYALLUP, WA 98372-7437 PUYALLUP WA 983710152 CONTRACTOR NUMBER : 101066	GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
35	PROJECT TEMPORARY TRAFFIC CONTROL									
	L.S.				4.99 %			124.59 %		-27.08 %
			48,000.00	50,394.00	2,394.00	107,803.00	59,803.00	35,000.00	-13,000.00	
36	INTEGRAL CEMENT CONC. TRAFFIC CURB									
	185.0000 L.F.		23.3500	30.0000	28.48 %	22.7800	-2.44 %	33.0000	41.33 %	
			4,319.75	5,550.00	1,230.25	4,214.30	-105.45	6,105.00	1,785.25	
37	TYPE D MOUNTABLE INTEGRAL CEMENT CONC. TRAFFIC CURB									
	125.0000 L.F.		30.4100	35.0000	15.09 %	33.9900	11.77 %	33.0000	8.52 %	
			3,801.25	4,375.00	573.75	4,248.75	447.50	4,125.00	323.75	
38	FLEXIBLE GUIDE POST									
	4.0000 EACH		56.3000	500.0000	788.10 %	525.5000	833.39 %	55.0000	-2.31 %	
			225.20	2,000.00	1,774.80	2,102.00	1,876.80	220.00	-5.20	
39	PLASTIC YIELD LINE SYMBOL									
	6.0000 EACH		282.4600	225.0000	-20.34 %	236.5000	-16.27 %	250.0000	-11.49 %	
			1,694.76	1,350.00	-344.76	1,419.00	-275.76	1,500.00	-194.76	
40	PERMANENT SIGNING									
	L.S.				2,605.88 %		587.94 %		-33.82 %	
			6,800.00	184,000.00	177,200.00	46,780.00	39,980.00	4,500.00	-2,300.00	
OTHER ITEMS										
41	POWER/GAS/COMMUNICATION IMPROVEMENTS									
	L.S.				-69.98 %		-98.81 %		-66.14 %	
			443,001.00	133,000.00	-310,001.00	5,257.00	-437,744.00	150,000.00	-293,001.00	
42	ADJUST VALVE BOX									
	1.0000 EACH		641.9500	250.0000	-61.06 %	472.0000	-26.47 %	150.0000	-76.63 %	
			641.95	250.00	-391.95	472.00	-169.95	150.00	-491.95	
43	PLUGGING EXISTING PIPE									
	6.0000 EACH		605.1600	600.0000	-0.85 %	1,049.6700	73.45 %	300.0000	-50.43 %	
			3,630.96	3,600.00	-30.96	6,298.02	2,667.06	1,800.00	-1,830.96	
44	ADJUST INLET									
	1.0000 EACH		658.1500	475.0000	-27.83 %	735.0000	11.68 %	600.0000	-8.84 %	
			658.15	475.00	-183.15	735.00	76.85	600.00	-58.15	

PS&E JOB NO : 16X330 REVISION NO :  
 CONTRACT NO : 008895 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL3982  
 HWY : SR 705  
 TITLE :  
 TACOMA  
 AMTRAK CASCADES STATION  
 16X330  
 PROJECT : HSR-0017-11-01-06  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 4 2016  
 AWARDED ON : May 9 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	ABSHER CONSTRUCTION CO. 1001 SHAW RD PUYALLUP, WA 98372-7437 PUYALLUP WA 983710152 CONTRACTOR NUMBER : 101066	GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
45	CONNECTION TO DRAINAGE STRUCTURE									
	1.0000	EACH	786.3100	530.0000	-32.60 %	3,678.0000	367.75 %	1,000.0000	27.18 %	
			786.31	530.00	-256.31	3,678.00	2,891.69	1,000.00	213.69	
46	MANHOLE 48 IN. DIAM. TYPE 1									
	1.0000	EACH	3,215.7800	5,000.0000	55.48 %	5,362.0000	66.74 %	5,500.0000	71.03 %	
			3,215.78	5,000.00	1,784.22	5,362.00	2,146.22	5,500.00	2,284.22	
47	ADJUST CATCH BASIN									
	1.0000	EACH	897.6800	460.0000	-48.76 %	893.0000	-0.52 %	600.0000	-33.16 %	
			897.68	460.00	-437.68	893.00	-4.68	600.00	-297.68	
48	ADJUST MANHOLE									
	5.0000	EACH	1,017.0700	700.0000	-31.17 %	1,576.6000	55.01 %	600.0000	-41.01 %	
			5,085.35	3,500.00	-1,585.35	7,883.00	2,797.65	3,000.00	-2,085.35	
49	FIRE AND WATER SERVICE CONNECTION COORDINATION									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
50	AS-BUILT DOCUMENTS									
		L.S.			-85.60 %		-94.03 %		-70.00 %	
			50,000.00	7,200.00	-42,800.00	2,983.00	-47,017.00	15,000.00	-35,000.00	
51	CART CROSSING FENCE AND GATE SYSTEM									
		L.S.			-91.04 %		17.67 %		49.25 %	
			67,000.00	6,000.00	-61,000.00	78,840.00	11,840.00	100,000.00	33,000.00	
52	CEMENT CONC. SIDEWALK									
	310.0000	S.Y.	37.4800	36.0000	-3.95 %	391.8400	945.46 %	55.0000	46.74 %	
			11,618.80	11,160.00	-458.80	121,470.40	109,851.60	17,050.00	5,431.20	
53	EAST ALLEYWAY ACCESS CONTROL SYSTEM									
		L.S.			-62.50 %		-67.14 %		225.00 %	
			16,000.00	6,000.00	-10,000.00	5,257.00	-10,743.00	52,000.00	36,000.00	
54	WEST ALLEYWAY ACCESS CONTROL SYSTEM									
		L.S.			-80.00 %		-82.48 %		133.33 %	
			30,000.00	6,000.00	-24,000.00	5,257.00	-24,743.00	70,000.00	40,000.00	
55	SIGN COVERING									
	270.0000	S.F.	12.8400	5.0000	-61.06 %	10.4600	-18.54 %	12.0000	-6.54 %	
			3,466.80	1,350.00	-2,116.80	2,824.20	-642.60	3,240.00	-226.80	

PS&E JOB NO : 16X330 REVISION NO :  
 CONTRACT NO : 008895 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL3982  
 HWY : SR 705  
 TITLE :  
 TACOMA  
 AMTRAK CASCADES STATION  
 16X330  
 PROJECT : HSR-0017-11-01-06  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 4 2016  
 AWARDED ON : May 9 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	ABSHER CONSTRUCTION CO. 1001 SHAW RD PUYALLUP, WA 98372-7437 PUYALLUP WA 983710152 CONTRACTOR NUMBER : 101066	GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
56	SELF CONTAINED TRASH COMPACTOR	L.S.			32.94 %			-17.37 %		66.67 %
			27,000.00	35,893.00	8,893.00	22,311.00	45,000.00	18,000.00		
57	PROVIDE TEMPORARY REFUSE SERVICE	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00			
58	FORCE ACCOUNT UTILITY CONFLICTS	EST.			0.00 %			0.00 %		0.00 %
			40,000.00	40,000.00		40,000.00	40,000.00			
59	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00	5.00			
60	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00			
61	SPCC PLAN	L.S.			25.00 %			5.10 %		150.00 %
			2,000.00	2,500.00	500.00	2,102.00	5,000.00	3,000.00		
62	PROJECT SURVEYING	L.S.			-81.25 %			-86.86 %		-87.50 %
			80,000.00	15,000.00	-65,000.00	10,512.00	10,000.00	-70,000.00		
63	TEMPORARY CONSTRUCTION NOISE AND VIBRATION CONTROL	L.S.			-67.28 %			-96.10 %		-18.52 %
			27,000.00	8,835.00	-18,165.00	1,052.00	22,000.00	-5,000.00		
BUILDING										
64	TACOMA AMTRAK CASCADES STATION BUILDING	L.S.			-0.65 %			13.98 %		7.78 %
			7,960,385.00	7,908,303.00	-52,082.00	9,073,419.00	8,580,000.00	619,615.00		

PS&E JOB NO : 16X330 REVISION NO :  
 CONTRACT NO : 008895 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL3982  
 HWY : SR 705  
 TITLE :  
 TACOMA  
 AMTRAK CASCADES STATION  
 16X330  
 PROJECT : HSR-0017-11-01-06  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 4 2016  
 AWARDED ON : May 9 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GARCO CONSTRUCTION, INC. 4114 E BROADWAY 99202-4531 SPOKANE WA 992202946 CONTRACTOR NUMBER : 100369	ABSHER CONSTRUCTION CO. 1001 SHAW RD PUYALLUP, WA 98372-7437 PUYALLUP WA 983710152 CONTRACTOR NUMBER : 101066	GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ADDENDA										
65	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			164.30 %		0.00 %
			10,000.00	10,000.00	0.00	26,430.00	16,430.00	10,000.00	0.00	
66	ADJUST WATER METER BOX									
	1.0000	EACH	500.0000	375.0000	-25.00 %	579.0000	15.80 %	150.0000	-70.00 %	
			500.00	375.00	-125.00	579.00	79.00	150.00	-350.00	
67	NON-SLIP LID FOR EXISTING METER BOX									
	1.0000	EACH	1,000.0000	500.0000	-50.00 %	1,046.0000	4.60 %	300.0000	-70.00 %	
			1,000.00	500.00	-500.00	1,046.00	46.00	300.00	-700.00	
CONTRACT TOTAL			<u>\$10,313,760.62</u>	<u>\$10,317,000.00</u>	0.03%	<u>\$11,093,688.43</u>	7.56%	<u>\$11,220,158.00</u>	8.79%	
BASE TOTAL			<u>\$10,313,760.62</u>	<u>\$10,317,000.00</u>	0.03%	<u>\$11,093,688.43</u>	7.56%	<u>\$11,220,158.00</u>	8.79%	