

PS&E JOB NO : 21A007 REVISION NO :  
 CONTRACT NO : 009706 REGION NO : 1  
 VERSION NO : 11 WORK ORDER# : XL5872  
 HWY : SR 002  
 TITLE : US 2  
 GOLD BAR VIC  
 VIRTUAL WEIGH IN MOTION  
 21A007  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 14 2021  
 AWARDED ON : Jul 26 2021

----- LOW BIDDER -----  
 NORTHEAST ELECTRIC, LLC  
 1780 DOWN RIVER DR  
 WOODLAND WA 986749699  
 CONTRACTOR NUMBER : 100520

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
<b>PREPARATION</b>						
1	MOBILIZATION	L.S.	0.00	75,000.00	0.00 %	0.00 %
2	CLEARING AND GRUBBING	L.S.	8,000.00	7,000.00	-12.50 %	-100.00 %
3	REMOVING GUIDE POST	EACH	100.0000	150.0000	50.00 %	-100.00 %
	2.0000		200.00	300.00	100.00	0.00
<b>GRADING</b>						
4	ROADWAY EXCAVATION	C.Y.	150.0000	150.0000	0.00 %	-100.00 %
	20.0000		3,000.00	3,000.00	0.00	0.00
<b>SURFACING</b>						
5	CRUSHED SURFACING BASE COURSE	TON	75.0000	125.0000	66.67 %	-100.00 %
	60.0000		4,500.00	7,500.00	3,000.00	0.00
<b>HOT MIX ASPHALT</b>						
6	PLANING BITUMINOUS PAVEMENT	S.Y.	6.0000	4.5000	-25.00 %	-100.00 %
	1500.0000		9,000.00	6,750.00	-2,250.00	0.00
7	HMA CL. 1/2 IN. PG 58H-22	TON	200.0000	250.0000	25.00 %	-100.00 %
	160.0000		32,000.00	40,000.00	8,000.00	0.00
8	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %	0.00 %
			960.00	960.00		0.00

PS&E JOB NO : 21A007 REVISION NO :  
 CONTRACT NO : 009706 REGION NO : 1  
 VERSION NO : 11 WORK ORDER# : XL5872  
 HWY : SR 002  
 TITLE : US 2  
 GOLD BAR VIC  
 VIRTUAL WEIGH IN MOTION  
 21A007  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 14 2021  
 AWARDED ON : Jul 26 2021

----- LOW BIDDER -----  
 NORTHEAST ELECTRIC, LLC  
 1780 DOWN RIVER DR  
 WOODLAND WA 986749699  
 CONTRACTOR NUMBER : 100520

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./	AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT						
9	COMPACTION PRICE ADJUSTMENT					
		CALC			0.00 %	0.00 %
			1,600.00	1,600.00		0.00
10	ASPHALT COST PRICE ADJUSTMENT					
		CALC			0.00 %	0.00 %
			50.00	50.00		0.00
EROSION CONTROL AND ROADSIDE PLANTING						
11	ESC LEAD					
	6.0000	DAY	140.0000	150.0000	7.14 %	-100.00 %
			840.00	900.00	60.00	0.00
12	COMPOST SOCK					
	145.0000	L.F.	20.0000	10.0000	-50.00 %	-100.00 %
			2,900.00	1,450.00	-1,450.00	0.00
13	EROSION/WATER POLLUTION CONTROL					
		EST.			0.00 %	0.00 %
			10,000.00	10,000.00		0.00
14	SEEDING, FERTILIZING AND MULCHING					
	252.0000	S.Y.	15.0000	18.0000	20.00 %	-100.00 %
			3,780.00	4,536.00	756.00	0.00
15	FINE COMPOST					
	252.0000	S.Y.	15.0000	13.0000	-13.33 %	-100.00 %
			3,780.00	3,276.00	-504.00	0.00
16	SOIL AMENDMENT					
	428.0000	S.Y.	15.0000	13.0000	-13.33 %	-100.00 %
			6,420.00	5,564.00	-856.00	0.00
17	BARK OR WOOD CHIP MULCH					
	428.0000	S.Y.	10.0000	13.0000	30.00 %	-100.00 %
			4,280.00	5,564.00	1,284.00	0.00

PS&E JOB NO : 21A007 REVISION NO :  
 CONTRACT NO : 009706 REGION NO : 1  
 VERSION NO : 11 WORK ORDER# : XL5872  
 HWY : SR 002  
 TITLE : US 2  
 GOLD BAR VIC  
 VIRTUAL WEIGH IN MOTION  
 21A007  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 14 2021  
 AWARDED ON : Jul 26 2021

----- LOW BIDDER -----  
 NORTHEAST ELECTRIC, LLC  
 1780 DOWN RIVER DR  
 WOODLAND WA 986749699  
 CONTRACTOR NUMBER : 100520

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND ROADSIDE PLANTING							
18	HIGH VISIBILITY FENCE						
	510.0000	L.F.	5.0000	4.0000	-20.00 %		-100.00 %
			2,550.00	2,040.00	-510.00	0.00	
TRAFFIC							
19	BEAM GUARDRAIL TYPE 31						
	210.0000	L.F.	35.0000	65.0000	85.71 %		-100.00 %
			7,350.00	13,650.00	6,300.00	0.00	
20	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL						
	2.0000	EACH	3,500.0000	6,000.0000	71.43 %		-100.00 %
			7,000.00	12,000.00	5,000.00	0.00	
21	TRANSPORTABLE ATTENUATOR						
	1.0000	EACH	7,000.0000	4,000.0000	-42.86 %		-100.00 %
			7,000.00	4,000.00	-3,000.00	0.00	
22	OPERATION OF TRANSPORTABLE ATTENUATOR						
	69.0000	HR	75.0000	30.0000	-60.00 %		-100.00 %
			5,175.00	2,070.00	-3,105.00	0.00	
23	REPAIR TRANSPORTABLE ATTENUATOR						
		EST.			0.00 %		0.00 %
			5,000.00	5,000.00		0.00	
24	FLEXIBLE GUIDE POST						
	2.0000	EACH	100.0000	250.0000	150.00 %		-100.00 %
			200.00	500.00	300.00	0.00	
25	PLASTIC LINE						
	2000.0000	L.F.	5.0000	3.0000	-40.00 %		-100.00 %
			10,000.00	6,000.00	-4,000.00	0.00	
26	CENTERLINE RUMBLE STRIP						
	0.1000	MI.	50,000.0000	50,000.0000	0.00 %		-100.00 %
			5,000.00	5,000.00	0.00	0.00	
27	RECESSED PAVEMENT MARKER						
	0.1000	HUND	25,000.0000	35,000.0000	40.00 %		-100.00 %
			2,500.00	3,500.00	1,000.00	0.00	

PS&E JOB NO : 21A007 REVISION NO :  
 CONTRACT NO : 009706 REGION NO : 1  
 VERSION NO : 11 WORK ORDER# : XL5872  
 HWY : SR 002  
 TITLE : US 2  
 GOLD BAR VIC  
 VIRTUAL WEIGH IN MOTION  
 21A007  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 14 2021  
 AWARDED ON : Jul 26 2021

----- LOW BIDDER -----  
 NORTHEAST ELECTRIC, LLC  
 1780 DOWN RIVER DR  
 WOODLAND WA 986749699  
 CONTRACTOR NUMBER : 100520

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
28	TEMPORARY PAVEMENT MARKING-SHORT DURATION				
	4000.0000	L.F.	0.7000	0.5000	-28.57 %
			2,800.00	2,000.00	-800.00
					0.00
29	PORTABLE CHANGEABLE MESSAGE SIGN				
	520.0000	HR	5.0000	5.0000	0.00 %
			2,600.00	2,600.00	0.00
					0.00
30	OTHER TEMPORARY TRAFFIC CONTROL				
		L.S.			200.00 %
			10,000.00	30,000.00	20,000.00
					0.00
31	FLAGGERS				
	820.0000	HR	70.0000	60.0000	-14.29 %
			57,400.00	49,200.00	-8,200.00
					0.00
32	OTHER TRAFFIC CONTROL LABOR				
	780.0000	HR	60.0000	60.0000	0.00 %
			46,800.00	46,800.00	0.00
					0.00
33	TRAFFIC CONTROL SUPERVISOR				
		L.S.			-33.11 %
			14,950.00	10,000.00	-4,950.00
					0.00
34	CONSTRUCTION SIGNS CLASS A				
	36.0000	S.F.	42.0000	6.0000	-85.71 %
			1,512.00	216.00	-1,296.00
					0.00
35	WEIGH IN MOTION SYSTEM				
		L.S.			94.89 %
			235,000.00	458,000.00	223,000.00
					0.00
OTHER ITEMS					
36	FORCE ACCOUNT POTHOLING UTILITIES				
		EST.			0.00 %
			2,000.00	2,000.00	0.00
					0.00
37	ROADSIDE CLEANUP				
		EST.			0.00 %
			1,000.00	1,000.00	0.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/15/2021

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:48

PS&E JOB NO : 21A007 REVISION NO :  
 CONTRACT NO : 009706 REGION NO : 1  
 VERSION NO : 11 WORK ORDER# : XL5872  
 HWY : SR 002  
 TITLE : US 2  
 GOLD BAR VIC  
 VIRTUAL WEIGH IN MOTION  
 21A007  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jul 14 2021  
 AWARDED ON : Jul 26 2021

----- LOW BIDDER -----  
 NORTHEAST ELECTRIC, LLC  
 1780 DOWN RIVER DR  
 WOODLAND WA 986749699  
 CONTRACTOR NUMBER : 100520

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
38	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.		5.00	5.00	0.00 %
39	MINOR CHANGE				
	CALC		-1.00	-1.00	0.00 %
40	AGGREGATE COMPLIANCE PRICE ADJUSTMENT				
	CALC		-1.00	-1.00	0.00 %
41	ELECTRONIC TICKETING SYSTEM				
	L.S.		1,000.00	1,500.00	50.00 %
42	SPCC PLAN				
	L.S.		1,000.00	1,500.00	50.00 %
43	REFERENCING EXISTING PAVEMENT MARKINGS				
	L.S.		1,000.00	500.00	-50.00 %
CONTRACT TOTAL			<u>\$520,150.00</u>	<u>\$832,529.00</u>	60.06%
BASE TOTAL			<u>\$520,150.00</u>	<u>\$832,529.00</u>	60.06%

\$0.00