

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NORTHWEST CASCADE, INC.			ROGNLIN'S, INC.			GRANITE CONSTRUCTION COMPANY	
	10412 JOHN BANANOLA WAY E			321 W STATE ST			1525 E. MARINE VIEW DRIVE	
	98374-9333			98520-6143				
	PUYALLUP WA 983730399			ABERDEEN WA 985200078			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 139100			CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.	100,000.00	143,000.00	43.00 %	120,000.00	20,000.00	165,282.80	65,282.80	65.28 %
2	CLEARING AND GRUBBING	L.S.	2,390.00	8,000.00	234.73 %	5,000.00	2,610.00	20,000.00	17,610.00	736.82 %
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	2,000.00	5,174.13	158.71 %	5,000.00	3,000.00	2,500.00	500.00	25.00 %
4	REMOVING BITUMINOUS PAVEMENT	S.Y.	35.0000	90.0000	-73.89 %	155.0000	72.22 %	60.0000	-33.33 %	
				3,150.00	822.50	-2,327.50	5,425.00	2,275.00	2,100.00	-1,050.00
5	REMOVING CEMENT CONC. PAVEMENT	S.Y.	165.0000	42.0000	-33.33 %	150.0000	257.14 %	110.0000	161.90 %	
				6,930.00	4,620.00	-2,310.00	24,750.00	17,820.00	18,150.00	11,220.00
6	REMOVING CEMENT CONC. SIDEWALK	S.Y.	1278.0000	20.0000	-45.00 %	20.0000	0.00 %	60.0000	200.00 %	
				25,560.00	14,058.00	-11,502.00	25,560.00	0.00	76,680.00	51,120.00
7	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.	1038.0000	19.0000	-71.05 %	10.0000	-47.37 %	19.0000	0.00 %	
				19,722.00	5,709.00	-14,013.00	10,380.00	-9,342.00	19,722.00	0.00
8	REMOVING CEMENT CONC. CURB	L.F.	35.0000	46.0000	-88.04 %	10.0000	-78.26 %	19.0000	-58.70 %	
				1,610.00	192.50	-1,417.50	350.00	-1,260.00	665.00	-945.00
9	REMOVING PLASTIC LINE	L.F.	1120.0000	2.0000	-30.00 %	1.0000	-50.00 %	1.3000	-35.00 %	
				2,240.00	1,568.00	-672.00	1,120.00	-1,120.00	1,456.00	-784.00
10	REMOVING PLASTIC CROSSWALK LINE	S.F.	480.0000	7.5000	-44.67 %	4.0000	-46.67 %	3.5000	-53.33 %	
				3,600.00	1,992.00	-1,608.00	1,920.00	-1,680.00	1,680.00	-1,920.00

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NORTHWEST CASCADE, INC.			ROGNLIN'S, INC.			GRANITE CONSTRUCTION COMPANY	
	10412 JOHN BANANOLA WAY E			321 W STATE ST			1525 E. MARINE VIEW DRIVE	
	98374-9333			98520-6143				
	PUYALLUP WA 983730399			ABERDEEN WA 985200078			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 139100			CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL									
	480.0000	C.Y.	70.0000	51.0000	-27.14 %	90.0000	28.57 %	150.0000	114.29 %	
			33,600.00	24,480.00	-9,120.00	43,200.00	9,600.00	72,000.00	38,400.00	
SURFACING										
12	CRUSHED SURFACING BASE COURSE									
	560.0000	TON	60.0000	39.0000	-35.00 %	60.0000	0.00 %	90.0000	50.00 %	
			33,600.00	21,840.00	-11,760.00	33,600.00	0.00	50,400.00	16,800.00	
CEMENT CONCRETE PAVEMENT										
13	CEMENT CONC. PAVEMENT									
	229.5000	C.Y.	647.0000	530.0000	-18.08 %	800.0000	23.65 %	560.0000	-13.45 %	
			148,486.50	121,635.00	-26,851.50	183,600.00	35,113.50	128,520.00	-19,966.50	
14	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT									
	441.0000	S.Y.	55.2800	310.0000	460.78 %	390.0000	605.50 %	270.0000	388.42 %	
			24,378.48	136,710.00	112,331.52	171,990.00	147,611.52	119,070.00	94,691.52	
HOT MIX ASPHALT										
15	PLANING BITUMINOUS PAVEMENT									
	1690.0000	S.Y.	12.0000	8.7500	-27.08 %	14.0000	16.67 %	20.0000	66.67 %	
			20,280.00	14,787.50	-5,492.50	23,660.00	3,380.00	33,800.00	13,520.00	
16	HMA CL. 3/8 IN. PG 58H-22									
	200.0000	TON	145.0000	425.0000	193.10 %	430.0000	196.55 %	300.0000	106.90 %	
			29,000.00	85,000.00	56,000.00	86,000.00	57,000.00	60,000.00	31,000.00	
17	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			1.00	1.00		1.00		1.00		

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

HWY : SR 507	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 507	NORTHWEST CASCADE, INC.	ROGNLIN'S, INC.	GRANITE CONSTRUCTION COMPANY
NOBLE LN TO FIRST ST	10412 JOHN BANANOLA WAY E	321 W STATE ST	1525 E. MARINE VIEW DRIVE
INCL COUPLET WITH EXCEPTIONS - ADA	98374-9333	98520-6143	
21X329	PUYALLUP WA 983730399	ABERDEEN WA 985200078	EVERETT WA 982011927
PROJECT :	CONTRACTOR NUMBER : 139100	CONTRACTOR NUMBER : 706350	CONTRACTOR NUMBER : 100102
COUNTY(S) : LEWIS			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
18	COMMERCIAL HMA	TON	550.0000	169.09 %	1,480.0000	154.55 %	400.0000	-27.27 %		
	17.0000		9,350.00	15,810.00	23,800.00	14,450.00	6,800.00	-2,550.00		
EROSION CONTROL AND ROADSIDE PLANTING										
19	ESC LEAD	DAY	160.0000	-21.88 %	125.0000	-37.50 %	100.0000	-37.50 %		
	10.0000		1,600.00	-350.00	1,250.00	-600.00	1,000.00	-600.00		
20	COMPOST BLANKET	S.Y.	15.0000	-33.33 %	10.0000	100.00 %	9.0000	-40.00 %		
	318.0000		4,770.00	-1,590.00	3,180.00	4,770.00	2,862.00	-1,908.00		
21	INLET PROTECTION	EACH	110.0000	-20.91 %	87.0000	-18.18 %	120.0000	9.09 %		
	24.0000		2,640.00	-552.00	2,088.00	-480.00	2,880.00	240.00		
22	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.		725.00 %		375.00 %		400.00 %		
			2,000.00	14,500.00	16,500.00	7,500.00	10,000.00	8,000.00		
23	TOPSOIL TYPE A	S.Y.	10.0000	40.00 %	14.0000	50.00 %	16.0000	60.00 %		
	373.0000		3,730.00	1,492.00	5,222.00	1,865.00	5,968.00	2,238.00		
24	FINE COMPOST	S.Y.	10.0000	10.00 %	11.0000	120.00 %	16.0000	60.00 %		
	55.0000		550.00	605.00	605.00	660.00	880.00	330.00		
25	BARK MULCH	S.Y.	10.0000	-20.00 %	8.0000	70.00 %	16.0000	60.00 %		
	318.0000		3,180.00	-636.00	2,544.00	2,226.00	5,088.00	1,908.00		
26	SOD INSTALLATION	S.Y.	13.0000	-61.54 %	5.0000	146.15 %	30.0000	130.77 %		
	55.0000		715.00	-440.00	275.00	1,045.00	1,650.00	935.00		

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NORTHWEST CASCADE, INC. 10412 JOHN BANANOLA WAY E 98374-9333 PUYALLUP WA 983730399 CONTRACTOR NUMBER : 139100	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
27	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	1116.0000	L.F.	58.0000	-15.52 %	49.0000	-31.03 %	40.0000	-22.41 %	45.0000	-22.41 %
			64,728.00	-10,044.00	54,684.00	-20,088.00	44,640.00	-14,508.00	50,220.00	-14,508.00
28	CEMENT CONC. TRAFFIC CURB									
	993.0000	L.F.	55.0000	-16.36 %	46.0000	-27.27 %	40.0000	-21.82 %	43.0000	-21.82 %
			54,615.00	-8,937.00	45,678.00	-14,895.00	39,720.00	-11,916.00	42,699.00	-11,916.00
29	CEMENT CONC. PEDESTRIAN CURB									
	317.0000	L.F.	55.0000	-32.73 %	37.0000	-45.45 %	30.0000	-36.36 %	35.0000	-36.36 %
			17,435.00	-5,706.00	11,729.00	-7,925.00	9,510.00	-6,340.00	11,095.00	-6,340.00
30	PLASTIC LINE									
	1930.0000	L.F.	4.0000	-25.00 %	3.0000	0.00 %	4.0000	-37.50 %	2.5000	-37.50 %
			7,720.00	-1,930.00	5,790.00	0.00	7,720.00	-2,895.00	4,825.00	-2,895.00
31	PLASTIC WIDE LANE LINE									
	940.0000	L.F.	5.0000	20.00 %	6.0000	40.00 %	7.0000	0.00 %	5.0000	0.00 %
			4,700.00	940.00	5,640.00	1,880.00	6,580.00	4,700.00	4,700.00	0.00
32	PLASTIC CROSSWALK LINE									
	2000.0000	S.F.	7.0000	35.71 %	9.5000	42.86 %	10.0000	14.29 %	8.0000	14.29 %
			14,000.00	5,000.00	19,000.00	6,000.00	20,000.00	16,000.00	16,000.00	2,000.00
33	PLASTIC STOP LINE									
	500.0000	L.F.	9.0000	38.89 %	12.5000	33.33 %	12.0000	16.67 %	10.5000	16.67 %
			4,500.00	1,750.00	6,250.00	1,500.00	6,000.00	5,250.00	5,250.00	750.00
34	PLASTIC TRAFFIC ARROW									
	1.0000	EACH	210.0000	269.05 %	775.0000	280.95 %	800.0000	257.14 %	750.0000	257.14 %
			210.00	565.00	775.00	590.00	800.00	750.00	750.00	540.00
35	PERMANENT SIGNING									
		L.S.		371.43 %		242.86 %		528.57 %		528.57 %
			3,500.00	13,000.00	16,500.00	8,500.00	12,000.00	22,000.00	18,500.00	18,500.00
36	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	2700.0000	L.F.	2.0000	-95.00 %	0.1000	0.00 %	2.0000	-77.50 %	0.4500	-77.50 %
			5,400.00	-5,130.00	270.00	0.00	5,400.00	1,215.00	1,215.00	-4,185.00
37	TRAFFIC SIGNAL SYSTEM									
		L.S.		6.25 %		18.75 %		31.25 %		31.25 %
			80,000.00	5,000.00	85,000.00	15,000.00	95,000.00	105,000.00	105,000.00	25,000.00

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NORTHWEST CASCADE, INC. 10412 JOHN BANANOLA WAY E 98374-9333 PUYALLUP WA 983730399 CONTRACTOR NUMBER : 139100	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
38	WAVETRONIX									
	9.0000	EACH	6,000.0000	9,500.0000	58.33 %	10,500.0000	75.00 %	10,000.0000	66.67 %	
			54,000.00	85,500.00	31,500.00	94,500.00	40,500.00	90,000.00	36,000.00	
39	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-78.00 %		-40.00 %		550.00 %	
			10,000.00	2,200.00	-7,800.00	6,000.00	-4,000.00	65,000.00	55,000.00	
40	CONSTRUCTION SIGNS CLASS A									
	457.0000	S.F.	20.0000	33.0000	65.00 %	16.5000	-17.50 %	28.0000	40.00 %	
			9,140.00	15,081.00	5,941.00	7,540.50	-1,599.50	12,796.00	3,656.00	
41	PEDESTRIAN TRAFFIC CONTROL									
		L.S.			-93.57 %		-85.71 %		-4.76 %	
			21,000.00	1,350.00	-19,650.00	3,000.00	-18,000.00	20,000.00	-1,000.00	
42	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-5.47 %		-6.25 %		103.13 %	
			32,000.00	30,250.00	-1,750.00	30,000.00	-2,000.00	65,000.00	33,000.00	
43	FLAGGERS									
	260.0000	HR	80.0000	76.0000	-5.00 %	68.0000	-15.00 %	100.0000	25.00 %	
			20,800.00	19,760.00	-1,040.00	17,680.00	-3,120.00	26,000.00	5,200.00	
44	OTHER TRAFFIC CONTROL LABOR									
	160.0000	HR	80.0000	95.0000	18.75 %	68.0000	-15.00 %	130.0000	62.50 %	
			12,800.00	15,200.00	2,400.00	10,880.00	-1,920.00	20,800.00	8,000.00	
45	PORTABLE CHANGEABLE MESSAGE SIGN									
	720.0000	HR	6.0000	4.2500	-29.17 %	3.0000	-50.00 %	6.0000	0.00 %	
			4,320.00	3,060.00	-1,260.00	2,160.00	-2,160.00	4,320.00	0.00	
46	PAINTING CURB									
	990.0000	L.F.	3.5000	1.5000	-57.14 %	1.5000	-57.14 %	1.2500	-64.29 %	
			3,465.00	1,485.00	-1,980.00	1,485.00	-1,980.00	1,237.50	-2,227.50	
OTHER ITEMS										
47	TEXTURED PIGMENTED COMMERCIAL CONCRETE (BUFFER AREA)									
	394.0000	S.Y.	65.0000	315.0000	384.62 %	205.0000	215.38 %	270.0000	315.38 %	
			25,610.00	124,110.00	98,500.00	80,770.00	55,160.00	106,380.00	80,770.00	

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NORTHWEST CASCADE, INC.			ROGNLIN'S, INC.			GRANITE CONSTRUCTION COMPANY	
	10412 JOHN BANANOLA WAY E			321 W STATE ST			1525 E. MARINE VIEW DRIVE	
	98374-9333			98520-6143				
	PUYALLUP WA 983730399			ABERDEEN WA 985200078			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 139100			CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
48	CR 26 DRAINAGE MODIFICATION	L.S.		182.35 %		194.12 %		-11.76 %		
			1,700.00	3,100.00	4,800.00	5,000.00	3,300.00	1,500.00	-200.00	
49	ST. REINF. BAR	LB.		165.00 %		400.00 %		125.00 %		
	11360.0000		1.0000	18,744.00	2.6500	56,800.00	45,440.00	25,560.00	14,200.00	
50	ADA FEATURES SURVEYING	L.S.		-73.24 %		-73.03 %		-58.51 %		
			48,200.00	-35,300.00	12,900.00	13,000.00	-35,200.00	20,000.00	-28,200.00	
51	ADJUST MONUMENT CASE AND COVER	EACH		-26.67 %		-6.67 %		20.00 %		
	2.0000		750.0000	-400.00	550.0000	700.0000	-100.00	900.0000	300.00	
52	CEMENT CONC. SIDEWALK	S.Y.		-28.89 %		11.11 %		-27.78 %		
	669.0000		90.0000	-17,394.00	64.0000	66,900.00	6,690.00	43,485.00	-16,725.00	
53	CURB RAMP AND SIDEWALK	S.Y.		-9.69 %		81.82 %		-13.64 %		
	768.9000		110.0000	-8,196.47	99.3400	153,780.00	69,201.00	73,045.50	-11,533.50	
54	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1	S.Y.		-37.63 %		-2.60 %		-50.00 %		
	28.6000		154.0000	-1,657.37	96.0500	4,290.00	-114.40	2,202.20	-2,202.20	
55	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3	S.Y.		-37.64 %		-2.60 %		-50.00 %		
	95.5000		154.0000	-5,535.18	96.0400	14,325.00	-382.00	7,353.50	-7,353.50	
56	ADJUST INLET	EACH		100.00 %		53.33 %		233.33 %		
	15.0000		300.0000	4,500.00	600.0000	6,900.00	2,400.00	15,000.00	10,500.00	
57	ADJUST MANHOLE	EACH		-4.76 %		26.98 %		74.60 %		
	1.0000		630.0000	-30.00	600.0000	800.00	170.00	1,100.00	470.00	
58	ADJUST VALVE BOX	EACH		0.00 %		-16.67 %		8.33 %		
	39.0000		600.0000	0.00	600.0000	500.0000	-3,900.00	25,350.00	1,950.00	
			23,400.00	23,400.00	23,400.00	19,500.00	-3,900.00	25,350.00	1,950.00	

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 NORTHWEST CASCADE, INC. ROGNLIN'S, INC. GRANITE CONSTRUCTION COMPANY
 10412 JOHN BANANOLA WAY E 321 W STATE ST 1525 E. MARINE VIEW DRIVE
 98374-9333 98520-6143
 PUYALLUP WA 983730399 ABERDEEN WA 985200078 EVERETT WA 982011927
 CONTRACTOR NUMBER : 139100 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
59	ADJUST JUNCTION BOX									
	2.0000	EACH	300.0000	300.0000	0.00 %	250.0000	-16.67 %	250.0000	-16.67 %	
			600.00	600.00	0.00	500.00	-100.00	500.00	-100.00	
60	FORCE ACCOUNT RETAINING WALL PROTECTION									
	EST.				0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
61	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
62	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
63	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
64	ELECTRONIC TICKETING SYSTEM									
	L.S.				100.00 %		100.00 %		-95.00 %	
			3,000.00	6,000.00	3,000.00	6,000.00	3,000.00	150.00	-2,850.00	
65	SPCC PLAN									
	L.S.				-78.26 %		-80.43 %		-34.78 %	
			2,300.00	500.00	-1,800.00	450.00	-1,850.00	1,500.00	-800.00	
66	HEALTH AND SAFETY PLAN									
	L.S.				-75.00 %		-77.50 %		-25.00 %	
			2,000.00	500.00	-1,500.00	450.00	-1,550.00	1,500.00	-500.00	
67	6 INCH RED METHYL METHACRYLATE STRIP TYPE D									
	91.0000	L.F.	15.0000	11.8900	-20.73 %	15.0000	0.00 %	2.5000	-83.33 %	
			1,365.00	1,081.99	-283.01	1,365.00	0.00	227.50	-1,137.50	
CONTRACT TOTAL			\$1,214,484.38	\$1,432,432.00	17.95%	\$1,669,375.50	37.46%	\$1,719,719.00	41.60%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/24/2021

* * * BID CHECK REPORT * * *

TIME: 13:25

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	NORTHWEST CASCADE, INC.		ROGNLIN'S, INC.		GRANITE CONSTRUCTION COMPANY	
	10412 JOHN BANANOLA WAY E		321 W STATE ST		1525 E. MARINE VIEW DRIVE	
	98374-9333		98520-6143			
	PUYALLUP WA 983730399		ABERDEEN WA 985200078		EVERETT WA 982011927	
	CONTRACTOR NUMBER : 139100		CONTRACTOR NUMBER : 706350		CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
	BASE TOTAL		\$1,214,484.38	\$1,432,432.00	17.95%	\$1,669,375.50	\$1,719,719.00	41.60%

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

----- 4TH BIDDER -----
 ACTIVE CONSTRUCTION, INC.
 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			80.11 %				-100.00 %
			100,000.00	180,107.45	80,107.45	0.00			
2	CLEARING AND GRUBBING	L.S.			276.57 %				-100.00 %
			2,390.00	9,000.00	6,610.00	0.00			
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			-50.00 %				-100.00 %
			2,000.00	1,000.00	-1,000.00	0.00			
4	REMOVING BITUMINOUS PAVEMENT								
	35.0000	S.Y.	90.0000	50.5000	-43.89 %				-100.00 %
			3,150.00	1,767.50	-1,382.50	0.00			
5	REMOVING CEMENT CONC. PAVEMENT								
	165.0000	S.Y.	42.0000	31.0000	-26.19 %				-100.00 %
			6,930.00	5,115.00	-1,815.00	0.00			
6	REMOVING CEMENT CONC. SIDEWALK								
	1278.0000	S.Y.	20.0000	22.0000	10.00 %				-100.00 %
			25,560.00	28,116.00	2,556.00	0.00			
7	REMOVING CEMENT CONC. CURB AND GUTTER								
	1038.0000	L.F.	19.0000	6.0000	-68.42 %				-100.00 %
			19,722.00	6,228.00	-13,494.00	0.00			
8	REMOVING CEMENT CONC. CURB								
	35.0000	L.F.	46.0000	7.5000	-83.70 %				-100.00 %
			1,610.00	262.50	-1,347.50	0.00			
9	REMOVING PLASTIC LINE								
	1120.0000	L.F.	2.0000	1.5000	-25.00 %				-100.00 %
			2,240.00	1,680.00	-560.00	0.00			
10	REMOVING PLASTIC CROSSWALK LINE								
	480.0000	S.F.	7.5000	4.2500	-43.33 %				-100.00 %
			3,600.00	2,040.00	-1,560.00	0.00			

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

----- 4TH BIDDER -----
 ACTIVE CONSTRUCTION, INC.
 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100047

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
11	ROADWAY EXCAVATION INCL. HAUL								
	480.0000	C.Y.	70.0000	133.0000	90.00 %				-100.00 %
			33,600.00	63,840.00	30,240.00	0.00			
SURFACING									
12	CRUSHED SURFACING BASE COURSE								
	560.0000	TON	60.0000	69.5000	15.83 %				-100.00 %
			33,600.00	38,920.00	5,320.00	0.00			
CEMENT CONCRETE PAVEMENT									
13	CEMENT CONC. PAVEMENT								
	229.5000	C.Y.	647.0000	573.0000	-11.44 %				-100.00 %
			148,486.50	131,503.50	-16,983.00	0.00			
14	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT								
	441.0000	S.Y.	55.2800	582.0000	952.82 %				-100.00 %
			24,378.48	256,662.00	232,283.52	0.00			
HOT MIX ASPHALT									
15	PLANING BITUMINOUS PAVEMENT								
	1690.0000	S.Y.	12.0000	9.5000	-20.83 %				-100.00 %
			20,280.00	16,055.00	-4,225.00	0.00			
16	HMA CL. 3/8 IN. PG 58H-22								
	200.0000	TON	145.0000	430.0000	196.55 %				-100.00 %
			29,000.00	86,000.00	57,000.00	0.00			
17	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			1.00	1.00		0.00			

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

----- 4TH BIDDER -----
 ACTIVE CONSTRUCTION, INC.
 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
18	COMMERCIAL HMA								
	17.0000	TON	550.0000	1,450.0000	163.64 %				-100.00 %
			9,350.00	24,650.00	15,300.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
19	ESC LEAD								
	10.0000	DAY	160.0000	1.0000	-99.38 %				-100.00 %
			1,600.00	10.00	-1,590.00	0.00			
20	COMPOST BLANKET								
	318.0000	S.Y.	15.0000	10.5000	-30.00 %				-100.00 %
			4,770.00	3,339.00	-1,431.00	0.00			
21	INLET PROTECTION								
	24.0000	EACH	110.0000	69.0000	-37.27 %				-100.00 %
			2,640.00	1,656.00	-984.00	0.00			
22	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.			-35.00 %				-100.00 %
			2,000.00	1,300.00	-700.00	0.00			
23	TOPSOIL TYPE A								
	373.0000	S.Y.	10.0000	13.5000	35.00 %				-100.00 %
			3,730.00	5,035.50	1,305.50	0.00			
24	FINE COMPOST								
	55.0000	S.Y.	10.0000	12.0000	20.00 %				-100.00 %
			550.00	660.00	110.00	0.00			
25	BARK MULCH								
	318.0000	S.Y.	10.0000	8.5000	-15.00 %				-100.00 %
			3,180.00	2,703.00	-477.00	0.00			
26	SOD INSTALLATION								
	55.0000	S.Y.	13.0000	28.0000	115.38 %				-100.00 %
			715.00	1,540.00	825.00	0.00			

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

----- 4TH BIDDER -----
 ACTIVE CONSTRUCTION, INC.
 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
27	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	1116.0000	L.F.	58.0000	62.0000	6.90 %				-100.00 %
			64,728.00	69,192.00	4,464.00	0.00			
28	CEMENT CONC. TRAFFIC CURB								
	993.0000	L.F.	55.0000	58.5000	6.36 %				-100.00 %
			54,615.00	58,090.50	3,475.50	0.00			
29	CEMENT CONC. PEDESTRIAN CURB								
	317.0000	L.F.	55.0000	28.2500	-48.64 %				-100.00 %
			17,435.00	8,955.25	-8,479.75	0.00			
30	PLASTIC LINE								
	1930.0000	L.F.	4.0000	3.0000	-25.00 %				-100.00 %
			7,720.00	5,790.00	-1,930.00	0.00			
31	PLASTIC WIDE LANE LINE								
	940.0000	L.F.	5.0000	6.0000	20.00 %				-100.00 %
			4,700.00	5,640.00	940.00	0.00			
32	PLASTIC CROSSWALK LINE								
	2000.0000	S.F.	7.0000	9.5000	35.71 %				-100.00 %
			14,000.00	19,000.00	5,000.00	0.00			
33	PLASTIC STOP LINE								
	500.0000	L.F.	9.0000	12.5000	38.89 %				-100.00 %
			4,500.00	6,250.00	1,750.00	0.00			
34	PLASTIC TRAFFIC ARROW								
	1.0000	EACH	210.0000	790.0000	276.19 %				-100.00 %
			210.00	790.00	580.00	0.00			
35	PERMANENT SIGNING								
		L.S.			457.14 %				-100.00 %
			3,500.00	19,500.00	16,000.00	0.00			
36	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	2700.0000	L.F.	2.0000	0.0500	-97.50 %				-100.00 %
			5,400.00	135.00	-5,265.00	0.00			
37	TRAFFIC SIGNAL SYSTEM								
		L.S.			20.00 %				-100.00 %
			80,000.00	96,000.00	16,000.00	0.00			

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

----- 4TH BIDDER -----
 ACTIVE CONSTRUCTION, INC.
 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100047

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
38	WAVETRONIX								
	9.0000	EACH	6,000.0000	10,350.0000	72.50 %				-100.00 %
			54,000.00	93,150.00	39,150.00	0.00			
39	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			300.00 %				-100.00 %
			10,000.00	40,000.00	30,000.00	0.00			
40	CONSTRUCTION SIGNS CLASS A								
	457.0000	S.F.	20.0000	39.0000	95.00 %				-100.00 %
			9,140.00	17,823.00	8,683.00	0.00			
41	PEDESTRIAN TRAFFIC CONTROL								
		L.S.			-4.76 %				-100.00 %
			21,000.00	20,000.00	-1,000.00	0.00			
42	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-53.13 %				-100.00 %
			32,000.00	15,000.00	-17,000.00	0.00			
43	FLAGGERS								
	260.0000	HR	80.0000	106.0000	32.50 %				-100.00 %
			20,800.00	27,560.00	6,760.00	0.00			
44	OTHER TRAFFIC CONTROL LABOR								
	160.0000	HR	80.0000	81.0000	1.25 %				-100.00 %
			12,800.00	12,960.00	160.00	0.00			
45	PORTABLE CHANGEABLE MESSAGE SIGN								
	720.0000	HR	6.0000	5.0000	-16.67 %				-100.00 %
			4,320.00	3,600.00	-720.00	0.00			
46	PAINTING CURB								
	990.0000	L.F.	3.5000	1.5000	-57.14 %				-100.00 %
			3,465.00	1,485.00	-1,980.00	0.00			
OTHER ITEMS									
47	TEXTURED PIGMENTED COMMERCIAL CONCRETE (BUFFER AREA)								
	394.0000	S.Y.	65.0000	98.0000	50.77 %				-100.00 %
			25,610.00	38,612.00	13,002.00	0.00			

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

----- 4TH BIDDER -----
 ACTIVE CONSTRUCTION, INC.
 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
48	CR 26 DRAINAGE MODIFICATION	L.S.			64.71 %				-100.00 %
			1,700.00	2,800.00	1,100.00	0.00			
49	ST. REINF. BAR	LB.			500.00 %				-100.00 %
	11360.0000		11,360.00	68,160.00	56,800.00	0.00			
50	ADA FEATURES SURVEYING	L.S.			-72.61 %				-100.00 %
			48,200.00	13,200.00	-35,000.00	0.00			
51	ADJUST MONUMENT CASE AND COVER	EACH			-20.00 %				-100.00 %
	2.0000		1,500.00	600.0000	1,200.00	0.00			
52	CEMENT CONC. SIDEWALK	S.Y.			-16.67 %				-100.00 %
	669.0000		60,210.00	75.0000	50,175.00	0.00			
53	CURB RAMP AND SIDEWALK	S.Y.			53.64 %				-100.00 %
	768.9000		84,579.00	169.0000	129,944.10	0.00			
54	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1	S.Y.			-4.55 %				-100.00 %
	28.6000		4,404.40	154.0000	4,204.20	0.00			
55	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3	S.Y.			-27.27 %				-100.00 %
	95.5000		14,707.00	154.0000	10,696.00	0.00			
56	ADJUST INLET	EACH			168.33 %				-100.00 %
	15.0000		4,500.00	300.0000	12,075.00	0.00			
57	ADJUST MANHOLE	EACH			138.10 %				-100.00 %
	1.0000		630.0000	630.0000	1,500.0000	0.00			
58	ADJUST VALVE BOX	EACH			31.67 %				-100.00 %
	39.0000		23,400.00	600.0000	790.0000	0.00			

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

----- 4TH BIDDER -----
 ACTIVE CONSTRUCTION, INC.
 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100047

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
59	ADJUST JUNCTION BOX								
	2.0000	EACH	300.0000	300.0000	0.00 %			0.00	-100.00 %
			600.00	600.00	0.00			0.00	
60	FORCE ACCOUNT RETAINING WALL PROTECTION								
	EST.				0.00 %				0.00 %
			15,000.00	15,000.00				0.00	
61	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %				0.00 %
			5.00	5.00				0.00	
62	MINOR CHANGE								
	CALC				0.00 %				0.00 %
			-1.00	-1.00				0.00	
63	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			-1.00	-1.00				0.00	
64	ELECTRONIC TICKETING SYSTEM								
	L.S.				-95.00 %				-100.00 %
			3,000.00	150.00	-2,850.00			0.00	
65	SPCC PLAN								
	L.S.				-93.48 %				-100.00 %
			2,300.00	150.00	-2,150.00			0.00	
66	HEALTH AND SAFETY PLAN								
	L.S.				-92.50 %				-100.00 %
			2,000.00	150.00	-1,850.00			0.00	
67	6 INCH RED METHYL METHACRYLATE STRIP TYPE D								
	91.0000	L.F.	15.0000	13.5000	-10.00 %				-100.00 %
			1,365.00	1,228.50	-136.50			0.00	
CONTRACT TOTAL			\$1,214,484.38	\$1,770,770.00	45.80 %			\$0.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/24/2021

*** BID CHECK REPORT ***

TIME: 13:25

PS&E JOB NO : 21X329 REVISION NO :
 CONTRACT NO : 009704 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL5991
 HWY : SR 507
 TITLE : SR 507
 NOBLE LN TO FIRST ST
 INCL COUPLET WITH EXCEPTIONS - ADA
 21X329
 PROJECT :
 COUNTY(S) : LEWIS

BIDS OPENED ON : Jun 23 2021
 AWARDED ON : Jun 29 2021

----- 4TH BIDDER -----
 ACTIVE CONSTRUCTION, INC.
 5110 RIVER ROAD EAST
 TACOMA, WA 98443-2638
 PUYALLUP WA 983710162
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
BASE TOTAL			\$1,214,484.38		45.80%			NO BID THIS ALTERNATE	NO BID THIS ALTERNATE