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Please provide justification if the value engineering study recommendations are not approved or are implemented in a modified form.
Please return this form to: Statewide Value Engineering Coordinator, MS 47329.
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Implementation of Recommendations
WSDOT is required to report Value Engineering results annually to FHWA.  To facilitate this reporting requirement, a Value Engineering Recommendation Approval Form is included in this report and an electronic copy will be sent to the project team.  If the region elects to reject or modify a recommendation, please include a brief explanation of why.  Please complete the form and return it to WSDOT HQ Design, Attn: Statewide Value Engineering Coordinator, MS 47329.

The VE team wishes to express its appreciation to the project design managers for the excellent support they provided during the study.  Hopefully, the recommendations and other ideas provided will assist in the management decisions necessary to move the project forward through the project delivery process.

 

