
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :24Z002 REVISION NO : BIDS OPENED ON : May  8 2024 
CONTRACT NO :XE3535 REGION NO : 6 AWARDED ON :             
VERSION NO :1 WORK ORDER# : XL6711

HWY :SR 020
TITLE :SR 20 

S FORK MILL CREEK RD TO TIGER 
PAVING
24Z002

PROJECT :
COUNTY(S) :PEND OREILLE,STEVENS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/03/2024
14:59

DOT_RGGB01

0020(213)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD NE
CENTRAL WASHINGTON ASPHALT, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER -------

INTERSTATE CONCRETE & ASPHALT
485 SPANISH PRAIRIE RD

COLVILLE   WA  991149652
CONTRACTOR NUMBER : 100415

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 44.63 % -8.63 %

425,000.00 131,155.00 268,500.00 -25,345.00293,845.00

0.0000

2 CLEARING AND GRUBBING - SITE QS-W-298

0.4300 ACRE -100.00 % 26,520.8600 1,668.06 %

0.00 -645.00 11,403.97 10,758.97

1,500.0000

645.00

0.0000

3 STRIPPING INCL. HAUL - SITE QS-W-298

3450.0000 C.Y. -100.00 % 8.6500 765.00 %

0.00 -3,450.00 29,842.50 26,392.50

1.0000

3,450.00

2.5000

4 REMOVING HMA PATCHES

11260.0000 S.Y. 11.11 % 2.0000 -11.11 %

28,150.00 2,815.00 22,520.00 -2,815.00

2.2500

25,335.00

GRADING

5,500.0000

5 SHOULDER FINISHING 

22.5000 MI. 10.00 % 2,873.0000 -42.54 %

123,750.00 11,250.00 64,642.50 -47,857.50

5,000.0000

112,500.00

HOT MIX ASPHALT

6 CRACK SEALING BIT PVMT - FA 

EST. 0.00 % 0.00 %

3,000.00 3,000.003,000.00

2.5000

7 PLANING BITUMINOUS PAVEMENT 

199940.0000 S.Y. 31.58 % 2.1700 14.21 %

499,850.00 119,964.00 433,869.80 53,983.80

1.9000

379,886.00

112.0000

8 HMA CL. 3/8 IN. PG 64H-28

27400.0000 TON 2.75 % 108.7500 -0.23 %

3,068,800.00 82,200.00 2,979,750.00 -6,850.00

109.0000

2,986,600.00

9 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

89,601.00 89,601.0089,601.00
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HOT MIX ASPHALT

10 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

109,520.00 109,520.00109,520.00

11 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

189,000.00 189,000.00189,000.00

12 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

13 ASPHALT BINDER REVISION 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

14 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

135,000.00 135,000.00135,000.00

15 ASPHALT BINDER REVISION 

CALC 0.00 % 0.00 %

1.00 1.00-1.00

0.7000

16 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

59400.0000 L.F. 0.00 % 0.7600 8.57 %

41,580.00 0.00 45,144.00 3,564.00

0.7000

41,580.00

EROSION CONTROL AND ROADSIDE PLANTING

250.0000

17 ESC LEAD 

5.0000 DAY 66.67 % 1,223.0000 715.33 %

1,250.00 500.00 6,115.00 5,365.00

150.0000

750.00

550.0000

18 INLET PROTECTION 

2.0000 EACH 450.00 % 365.0000 265.00 %

1,100.00 900.00 730.00 530.00

100.0000

200.00

0.0000

19 DUST PALLIATIVE

8500.0000 S.Y. -100.00 % 3.7000 640.00 %

0.00 -4,250.00 31,450.00 27,200.00

0.5000

4,250.00
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EROSION CONTROL AND ROADSIDE PLANTING

0.0000

20 SILT FENCE 

1325.0000 L.F. -100.00 % 12.4800 149.60 %

0.00 -6,625.00 16,536.00 9,911.00

5.0000

6,625.00

0.0000

21 TACKIFIER 

1.6000 ACRE -100.00 % 1,426.2000 375.40 %

0.00 -480.00 2,281.92 1,801.92

300.0000

480.00

0.0000

22 SEEDING, FERTILIZING, AND MULCHING - SITE QS-W-298

1.6000 ACRE -100.00 % 8,926.9500 346.35 %

0.00 -3,200.00 14,283.12 11,083.12

2,000.0000

3,200.00

0.0000

23 HIGH VISIBILITY FENCE 

1700.0000 L.F. -100.00 % 9.2800 85.60 %

0.00 -8,500.00 15,776.00 7,276.00

5.0000

8,500.00

TRAFFIC

16.0000

24 PAINTED STOP LINE 

12.0000 L.F. 6.67 % 42.2600 181.73 %

192.00 12.00 507.12 327.12

15.0000

180.00

375.0000

25 BEAM GUARDRAIL POST - 11FT LONG STEEL

16.0000 EACH 92.31 % 431.0300 121.04 %

6,000.00 2,880.00 6,896.48 3,776.48

195.0000

3,120.00

45.0000

26 BEAM GUARDRAIL BLOCK 

16.0000 EACH -10.00 % 51.8000 3.60 %

720.00 -80.00 828.80 28.80

50.0000

800.00

6.0000

27 REMOVING AND RESETTING GUARDRAIL BLOCKS

13164.0000 L.F. -25.00 % 6.5000 -18.75 %

78,984.00 -26,328.00 85,566.00 -19,746.00

8.0000

105,312.00

48.0000

28 REMOVING AND RESETTING BEAM GUARDRAIL 

100.0000 L.F. 60.00 % 55.4300 84.77 %

4,800.00 1,800.00 5,543.00 2,543.00

30.0000

3,000.00

110.0000

29 FLEXIBLE GUIDE POST 

42.0000 EACH 83.33 % 123.2500 105.42 %

4,620.00 2,100.00 5,176.50 2,656.50

60.0000

2,520.00
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TRAFFIC

0.2500

30 PAINT LINE 

178200.0000 L.F. 19.05 % 0.2200 4.76 %

44,550.00 7,128.00 39,204.00 1,782.00

0.2100

37,422.00

42.0000

31 PAINTED DRAINAGE MARKING 

90.0000 EACH 50.00 % 30.8000 10.00 %

3,780.00 1,260.00 2,772.00 252.00

28.0000

2,520.00

1,450.0000

32 CENTERLINE RUMBLE STRIP 

11.2000 MI. 20.83 % 1,724.2500 43.69 %

16,240.00 2,800.00 19,311.60 5,871.60

1,200.0000

13,440.00

0.3200

33 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

118800.0000 L.F. 52.38 % 0.3700 76.19 %

38,016.00 13,068.00 43,956.00 19,008.00

0.2100

24,948.00

34 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 48.88 % 250.00 %

297,750.40 97,750.40 700,000.00 500,000.00200,000.00

22.0000

35 CONSTRUCTION SIGNS CLASS A 

461.0000 S.F. 46.67 % 24.6500 64.33 %

10,142.00 3,227.00 11,363.65 4,448.65

15.0000

6,915.00

5.3500

36 PORTABLE CHANGEABLE MESSAGE SIGN 

336.0000 HR  -40.56 % 6.1200 -32.00 %

1,797.60 -1,226.40 2,056.32 -967.68

9.0000

3,024.00

37 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00

38 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00

OTHER ITEMS

39 ROADWAY SURVEYING 

L.S. -10.00 % 52.37 %

36,000.00 -4,000.00 60,950.00 20,950.0040,000.00
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OTHER ITEMS

1,600.0000

40 ADJUST MONUMENT CASE AND COVER 

2.0000 EACH 166.67 % 3,575.0000 495.83 %

3,200.00 2,000.00 7,150.00 5,950.00

600.0000

1,200.00

1,600.0000

41 ADJUST CATCH BASIN 

1.0000 EACH 88.24 % 2,150.0000 152.94 %

1,600.00 750.00 2,150.00 1,300.00

850.0000

850.00

42 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00

43 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

44 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

45 SPCC PLAN 

L.S. 0.00 % 60.00 %

1,000.00 0.00 1,600.00 600.001,000.00

46 EXCESS MATERIAL REIMBURSEMENT

EST. 0.00 % 0.00 %

5.00 5.005.00

47 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

1,000.00 1,000.001,000.00

$5,295,000.00 8.72% $5,494,004.28 12.81% $0.00$4,870,223.00CONTRACT TOTAL

$5,295,000.00 $5,494,004.28BASE TOTAL 8.72% 12.81%$4,870,223.00




